DOT_RGGBO1

PS&E JOB NO: 00C511
CONTRACT NO: 005891
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0807

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 27/ 2000

Bl DS OPENED ON :

TI ME: 10: 42
Jun 28 2000
Jul 6 2000

AWARDED ON :

HY CSROL6 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : Jsicigm AE 1/ 1o TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
TACOVA NARROWS BRI DGE WEST APPROACH 4224 WALLER RD E 1200 E "D" ST
PROJECT 0%3_5;0116(013)’ STATE TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 110.97% 50. 55 %
49, 818. 02 105, 100. 00 55, 282 75, 000. 00 25,182
2 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 250. 0000 200. 0000 -20.00% 200. 0000 -20.00%
500. 00 400. 00 -100 400. 00 -100
3 REMOVI NG GUARDRAI L
100. 0000 w 9. 0000 13. 8000 53.33% 13. 8000 53.33%
900. 00 1, 380. 00 480 1, 380. 00 480
4 REMOVI NG PLASTI C TRAFFI C ARROW
1. 0000 EACH 125. 0000 100. 0000 -20.00% 100. 0000 -20.00%
125. 00 100. 00 -25 100. 00 -25
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
38. 0000 e 21. 0000 20. 0000 -4.76% 20. 0000 -4.76%
798. 00 760. 00 -38 760. 00 -38
6 REMOVI NG TUBULAR MARKER
24. 0000 EACH 12. 0000 20. 0000 66.67 % 20. 0000 66.67 %
288. 00 480. 00 192 480. 00 192
LI QUI D ASPHALT
7 ASPHALT FOR TACK COAT
7.7000 t 480. 0000 585. 0000 21.88% 750. 0000 56. 25 %
3, 696. 00 4,504. 50 809 5, 775. 00 2,079
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
2,094. 00 2,094. 00 2,094. 00
ASPHALT CONCRETE PAVEMENT
9 CRACK SEALI NG
EST. 0. 00% 0.00%
750. 00 750. 00 750. 00
10 PLANI NG BI TUM NOUS PAVEMENT
14620. 0000 e 4.5000 3.1000 -31.11% 7. 2500 61.11%
65, 790. 00 45, 322.00 - 20, 468 105, 995. 00 40, 205



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 27/ 2000

* % * B| D CHECK REPORT * * = TI VE: 10: 42
PS&E JOB NO: 00C511 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005891 REGION NO : 3 AWARDED ON : Jul 6 2000
VERSI ON NO : 2 WORK ORDER# : XL0807
HY CSROL6 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : Jsicigm AE 1/ 1o TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
TACOVA NARROWS BRI DGE WEST APPROACH 4224 WALLER RD E 1200 E "D" ST
PROJECT : 0%3_5;0116(013)’ STATE TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 PLANI NG Bl TUM NOUS PAVEMENT - BRI DGE DECK
19150. 0000 e 8. 5000 4. 7500 -44.12% 6. 9500 -18.24%
162, 775. 00 90, 962. 50 -71, 813 133, 092. 50 - 29, 683
12 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
1720. 0000 t 60. 0000 56. 9500 -5.08% 75. 0000 25.00 %
103, 200. 00 97, 954. 00 -5,246 129, 000. 00 25, 800
13 ASPHALT CONC. PAVEMENT CL. G PG 64-2:
751. 0000 t 60. 0000 155. 8500 159. 75% 115. 2500 92.08%
45, 060. 00 117, 043. 35 71, 983 86, 552. 75 41, 493
14 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
2, 100. 00 2, 100. 00 2,100. 00
EROSI ON CONTROL AND PLANTI NG
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
16  SPCC LEAD
16. 0000 HR 35. 0000 51. 0000 45.71% 75. 0000 114.29%
560. 00 816. 00 256 1, 200. 00 640
17  SPILL PREVENTI ON PLAN
L.S. 0. 00% 0.00%
5, 000. 00 5, 000. 00 0 5, 000. 00 0
TRAFFI C
18 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
19 BEAM GUARDRAI L TYPE 4
7.6000 w 110. 0000 147. 1500 33.77% 147. 1500 33.77%
836. 00 1,118. 34 282 1,118. 34 282

20 BEAM GUARDRAIL TYPE 11
40. 7000 hg 150. 0000 176. 7000 17.80% 176. 7000 17.80%
6, 105. 00 7,191. 69 1, 087 7,191. 69 1, 087



DOT_RGGBO1

PS&E JOB NO: 00C511
CONTRACT NO: 005891
VERSI ON NO : 2

REVI SI ON NO :
REGI ON NO

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL0807

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 27/ 2000

Bl DS OPENED ON :

TI ME: 10: 42
Jun 28 2000
Jul 6 2000

AWARDED ON :

HY CSROL6 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : Jsicigm AE 1/ 1o TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
TACOVA NARROWS BRI DGE WEST APPROACH 4224 WALLER RD E 1200 E "D" ST
PROJECT 0%3_5;0116(013)’ STATE TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
2.0000 EACH 1, 300. 0000 1, 550. 0000 19.23% 1, 550. 0000 19.23%
2, 600. 00 3, 100. 00 500 3, 100. 00 500
22 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 6, 250. 0000 4.17% 6, 250. 0000 4.17%
12, 000. 00 12, 500. 00 500 12, 500. 00 500
23 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
3, 700. 00 3, 700. 00 3, 700. 00
24 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 5, 000. 0000 -16.67% 7, 500. 0000 25.00 %
12, 000. 00 10, 000. 00 -2,000 15, 000. 00 3,000
25 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
60. 0000 HR 30. 0000 71. 5000 138.33% 71. 3000 137.67%
1, 800. 00 4,290. 00 2,490 4,278.00 2,478
26 FLEXI BLE GUI DE POST
41. 0000 EACH 26. 0000 24. 0000 -7.69% 24.0000 -7.69%
1, 066. 00 984. 00 -82 984. 00 -82
27 PAINT STRI PE
4270. 3000 w 0. 3500 0. 8000 128.57% 0. 8000 128.57%
1,494. 61 3,416. 24 1,922 3,416.24 1,922
28 PLASTI C DRAI NAGE MARKI NG
12. 0000 EACH 10. 0000 30. 0000 200. 00% 30. 0000 200. 00 %
120. 00 360. 00 240 360. 00 240
29  PLASTI C JUNCTI ON BOX MARKI NG
7.0000 EACH 12. 5000 25. 0000 100. 00% 25. 0000 100. 00 %
87.50 175. 00 88 175. 00 88
30 PAINTED GORE STRI PE
150. 0000 w 0. 7000 1. 5000 114.29% 1. 5000 114.29%
105. 00 225.00 120 225.00 120
31 PLASTI C CROSSWALK STRI PE
44,0000 e 18. 0000 30. 0000 66. 67 % 30. 0000 66.67 %
792. 00 1, 320. 00 528 1, 320. 00 528



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 27/ 2000

* % * B| D CHECK REPORT * * = TI VE: 10: 42
PS&E JOB NO: 00C511 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005891 REGION NO : 3 AWARDED ON : Jul 6 2000
VERSI ON NO : 2 WORK ORDER# : XL0807
HY CSROL6 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : Jsicigm AE 1/ 1o TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
TACOVA NARROWS BRI DGE WEST APPROACH 4224 WALLER RD E 1200 E "D" ST
PROJECT : 0%3_5;0116(013)’ STATE TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTI C STOP BAR
40. 0000 w 8. 5000 18. 0000 111.76% 18. 0000 111. 76 %
340. 00 720. 00 380 720. 00 380
33 PLASTI C TRAFFI C ARROW
2.0000 EACH 40. 0000 125. 0000 212.50% 125. 0000 212.50%
80. 00 250. 00 170 250. 00 170
34 PLASTI C TRAFFI C LETTER
4. 0000 EACH 24. 0000 55. 0000 129.17% 55. 0000 129.17%
96. 00 220. 00 124 220. 00 124
35 RAI SED PAVEMENT MARKER TYPE 1
11. 4200 HUND 200. 0000 250. 0000 25.00% 250. 0000 25.00 %
2,284.00 2, 855. 00 571 2, 855. 00 571
36 RAI SED PAVEMENT MARKER TYPE 2
4.2000 HUND 300. 0000 350. 0000 16.67% 350. 0000 16.67 %
1, 260. 00 1, 470. 00 210 1, 470. 00 210
37  TUBULAR MARKER
24. 0000 EACH 60. 0000 45. 0000 -25.00% 45. 0000 -25.00%
1, 440. 00 1, 080. 00 -360 1, 080. 00 -360
38 PERMANENT SI GNI NG
L.S. 43.27% -4.81%
10, 400. 00 14, 900. 00 4,500 9, 900. 00 -500
39 TRAFFI C SAFETY DRUM
76. 0000 EACH 63. 0000 75. 0000 19.05% 75. 0000 19.05%
4,788. 00 5, 700. 00 912 5, 700. 00 912
40 SEQUENTI AL ARROW SI GN
240. 0000 HR 5. 0000 5. 0000 0. 00% 7. 5000 50. 00 %
1, 200. 00 1, 200. 00 0 1, 800. 00 600
41 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 5, 000. 0000 100. 00% 2, 700. 0000 8. 00 %
5, 000. 00 10, 000. 00 5,000 5, 400. 00 400
42 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
600. 0000 HR 3. 0000 10. 0000 233.33% 71.3000 2,276.67%

1, 800. 00 6, 000. 00 4,200 42,780. 00 40, 980



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 27/ 2000

* % * B| D CHECK REPORT * * = TI VE: 10: 42
PS&E JOB NO: 00C511 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2000
CONTRACT NO: 005891 REGION NO : 3 AWARDED ON : Jul 6 2000
VERSI ON NO : 2 WORK ORDER# : XL0807
HY CSROL6 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : Jsicigm AE 1/ 1o TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
TACOVA NARROWS BRI DGE WEST APPROACH 4224 WALLER RD E 1200 E "D" ST
PROJECT : 0%3_5;0116(013)’ STATE TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 TYPE Il BARRI CADE
2.0000 EACH 295. 0000 250. 0000 -15.25% 100. 0000 -66.10%
590. 00 500. 00 -90 200. 00 -390
44 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 1,457.14% 471.43%
3, 500. 00 54, 500. 00 51, 000 20, 000. 00 16, 500
45 TRAFFI C CONTROL LABOR
480. 0000 HR 28. 0000 71. 5000 155. 36 % 75. 0000 167.86 %
13, 440. 00 34, 320. 00 20, 880 36, 000. 00 22,560
46 TRAFFI C CONTROL SUPERVI SOR
165. 0000 HR 37.0000 100. 0000 170.27% 78. 0000 110.81%
6, 105. 00 16, 500. 00 10, 395 12, 870. 00 6, 765
47 CONSTRUCTI ON SI GNS CLASS A
19. 8000 e 150. 0000 750. 0000 400. 00% 120. 0000 -20.00%
2,970. 00 14, 850. 00 11, 880 2,376.00 -594
48 | NDUCTI ON LOOP VEHI CLE DETECTOR TYPE 1
2.0000 EACH 850. 0000 800. 0000 -5.88% 800. 0000 -5.88%
1, 700. 00 1, 600. 00 -100 1, 600. 00 -100
49 | NDUCTI ON LOOP VEHI CLE DETECTOR TYPE 2
4. 0000 EACH 500. 0000 550. 0000 10.00% 550. 0000 10. 00 %
2, 000. 00 2, 200. 00 200 2, 200. 00 200
OTHER | TEMS
50 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00

51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGB01 WASHI

PS&E JOB NO: 00C511
CONTRACT NO: 005891
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0807

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

Bl DS OPENED ON :
AWARDED ON :

LSRR 016 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 16 ; TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
JACKSON AVE. |/C TO "y
TA NARR BRI VEST APPROACH 4224 WALLER RD E 1200 E "D" ST
00C511
PROJECT NH-0016(013), STATE TACOMA WA 984431099 TACOMA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
52 M NOR CHANGE
CALC 0.00% 0.00%
-4.00 -4.00 -4.00
CONTRACT TOTAL $549, 649. 13 $696, 507. 62 26.72% $754, 964. 52 37.35%

DATE: 06/ 27/ 2000

Jun 28 2000



