

7.0 Conceptual Cost Estimate

The team developed conceptual project cost estimates for each alternative based on limited design information and WSDOT standard bid items. Where individual quantities could not be estimated, a value was assigned for a total cost. Where individual quantities were could not be calculated, a percentage of the total project cost was assigned to that bid item. At this conceptual level, only major cost items were estimated, and a contingency was added to the total cost to represent the minor additional items as well as anticipated cost increases. The conceptual total project costs are shown below.

Alternative	Project Cost
Alt #1 - South Bridge	\$641 M
Alt #2 - Existing SR 302 Alignment	\$129 M
Alt #3 - Power Line	\$323 M
Alt #4 - North Bridge	\$272 M
Alt #5 - Spruce Diagonal	\$62 M
Alt #6 - Pine Diagonal	\$56 M
Alt #7 - Pine/118th Avenue	\$56 M
Alt #8 - Oak/Sydney	\$77 M
Alt #9 - Oak/118th Avenue	\$65 M