Special Provisions for

Developer Agreement
Developer Agreement No.      
These Special Provisions, in no way, relieve the responsibility of the DEVELOPER or their Contractor(s) to meet other requirements of the Standard Specifications and Standard Plans as required per Item Number 9 of the Developer Agreement.
Applicable provisions are denoted by
(  FORMCHECKBOX 
 )

 FORMCHECKBOX 
    1.
STATE REPRESENTATIVE/NOTICE TO PROCEED.  
No work provided for herein shall be performed until the DEVELOPER is authorized by the following STATE representative:

 FORMCHECKBOX 
     2.
PLAN CHANGES.

· DEVELOPER PROPOSALS.

Changes to any Approved Plan (including, but not limited to: Civil, Channelization, Electrical, Traffic Control, and Temporary Erosion and Sediment Control), Project Special Provisions, or the Provisions of the Developer Agreement are not allowed without prior approval from the STATE’s Construction Representative.

· STATE REQUIRED CHANGES OR CORRECTIONS.

The STATE reserves the right to require changes or corrections due to plan omissions or details not in conformance with the STATE’s Standard Specifications, Standard Plans, Design Manual, or Project Special Provisions. 
 FORMCHECKBOX 
    3.
PERMITS FROM OTHER AGENCIES.

The DEVELOPER shall be responsible for obtaining any necessary Federal, State, and Local Permits including, but not limited to the Washington State Department of Ecology, the Washington State Department of Fish and Wildlife, U.S. Army Corps of Engineers, and the National Environmental Policy Act (NEPA) prior to the beginning of construction.
 FORMCHECKBOX 
    4.
DOCUMENTS ON SITE.

Copies of this Agreement, protected from the elements at all times during any construction authorized by said Agreement, shall be kept at the DEVELOPER’s Project Office and by the Contractor’s Representative(s) at the project construction site.  The Agreement shall be shown upon request to any STATE Representative or Law Enforcement Officer.  If the Agreement Package is not kept and made available at the project construction site, the work shall be suspended.  
 FORMCHECKBOX 
    5.
INSPECTION AND ACCEPTANCE.

All work is subject to monitoring and inspection by the STATE.  Upon completion of work, the DEVELOPER shall request a Preliminary Final Inspection for Conditional Acceptance and Conditional Approval by the STATE.
 FORMCHECKBOX 
    6.
RELEASE OF SURETY BOND.

The STATE shall hold the Surety Bond for a minimum of one year after Substantial Completion/Conditional Acceptance of project is granted to assure proper workmanship, project quality, and public safety.  Should a problem occur, the DEVELOPER shall take immediate corrective action.  The Surety Bond shall not be released until final payment of the “Jx” Account and the Project As-Built construction drawings are received by the STATE.

 FORMCHECKBOX 
    7.
DELAY TO STATE CONTRACTS.

The DEVELOPER agrees to schedule the work herein referred to and perform said work in such a manner as not to delay the STATE’s contractor in the performance of their contract.  The STATE shall in no way be held liable for any damage to the DEVELOPER by reason of any such work by the STATE, its agents or representatives, or by the exercise of any rights by the STATE upon roads, streets, public places, or structures in question.

 FORMCHECKBOX 
    8.
EXPIRATION DATE/COMPLETION OF WORK.

Should construction not begin within Eighteen (18) months after the Date of Execution, the Agreement shall be canceled unless a time extension is granted.  If this Agreement is canceled, it shall be necessary to repeat the entire application, review, and approval process.

 FORMCHECKBOX 
    9.
SURVEY MONUMENTS.

The DEVELOPER shall not disturb, remove, or destroy any existing Survey Monument before obtaining a Permit from the Washington State Department of Natural Resources (DNR).  Resetting Survey Monuments shall be done by or under the direct supervision of a Licensed Professional Engineer or a Licensed Professional Land Surveyor.

A listing of Survey Monuments can be found at the STATE’s Geographic Services Office Website:  (http://www.wsdot.wa.gov/monument/searchBroad.aspx).
 FORMCHECKBOX 
   10.
ARCHAEOLOGICAL/HISTORICAL FINDINGS.

If any archaeological or historical resources are revealed in the work vicinity, the DEVELOPER shall immediately stop work, notify the STATE’s Construction Representative, retain a qualified Archaeologist who shall evaluate the site, and make recommendations to the STATE Representative regarding the continuance of work.
 FORMCHECKBOX 
   11.
AMERICANS WITH DISABILITIES ACT (ADA) REQUIREMENTS.
All public entities are required to follow the Americans with Disabilities Act of 1990 (ADA), regardless of funding sources.  Wherever pedestrian facilities are intended to be a part of the transportation facility, federal regulations require that those pedestrian facilities meet ADA guidelines.  All new construction or alteration of existing transportation facilities must be designed and constructed to be accessible to and usable by persons with disabilities per Title II of the ADA (28 CFR Part 35.151) and Section 504 regulations (49 CFR Part 27.7(c)).

Neither cost nor schedule are factors in determining whether the ADA standards can be met, nor are they factors in determining the feasibility of complying with the standard.  An alteration project must be planned, designed, and constructed so that the required accessibility improvements occur at the same time as the alteration.
The following are not considered Alteration Projects:  Spot Pavement Repair, Liquid-Asphalt Sealing, Chip Seal (BST), Crack Sealing, and Lane Restriping that does not alter the usability of the shoulder.
If there is uncertainty as to whether a project meets the definition of an Alteration Project, the STATE’s Construction Representative shall consult with the STATE’s Regional ADA Coordinator.

If a situation is encountered where it may not be possible to fully meet the applicable accessibility requirements during alterations of existing facilities, the STATE’s Construction Representative and the DEVELOPER’s Representative shall consult with the STATE’s Regional ADA Coordinator in order to develop a workable solution to meet the accessibility requirements to the maximum extent feasible (MEF).
 FORMCHECKBOX 
   12.
UNSUITABLE MATERIALS.

If determined necessary by the STATE, unsuitable material encountered during any excavation shall be removed and replaced to the satisfaction of the STATE at the DEVELOPER ‘s expense.  The replacement material shall be free-draining and granular, or other materials as determined by the STATE’s Construction Representative in accordance with the Standard Specifications.
 FORMCHECKBOX 
    13.
EROSION CONTROL/DRAINAGE.
· BEST MANAGEMENT PRACTICES (BMP’S).
During construction of this project, the DEVELOPER shall comply with the Washington State Department of Transportation Highway Runoff Manual, or STATE approved equivalent plan, and implement Best Management Practices (BMP’s) as detailed to mitigate erosion.

· WATER DISCHARGES ON THE PROJECT.
All discharges to State right of way on this project shall conform to State and Local water quality regulations and shall meet WAC 173-201A.
 FORMCHECKBOX 
   14.
INTERFERENCE TO STATE HIGHWAY DRAINAGE

If the work done under this Developer Agreement interferes in any way with the drainage of the STATE highway, the Developer shall wholly and at its own expense make such provision - as the STATE may direct, to deal with said drainage.

 FORMCHECKBOX 
   15.
TRAFFIC CONTROL AND PUBLIC SAFETY.

· TRAFFIC CONTROL PLANS (TCP’s)

During the construction and/or maintenance of this facility, the DEVELOPER shall submit Project Specific Traffic Control Plans to The STATE for Review and Approval at least ten (10) days in advance of the time that signing and other traffic control devices will be required.  These TCP’s shall be in compliance with: (1)  M54-44 - WSDOT Work Zone Traffic Control Guidelines (http://www.wsdot.wa.gov/publications/manuals/fulltext/M54-44/Workzone.pdf),  (2) The Manual on Uniform Traffic Control Devices (MUTCD) for Streets and Highways – Part 6; Chapter 6H (http://mutcd.fhwa.dot.gov/HTM/2003r1/part6/part6h1.htm) and Washington modifications thereto.
· MODIFICATION OR REVOCATION OF APPROVED TRAFFIC CONTROL PLANS.

The STATE reserves the right to modify or revoke any Traffic Control Plan at any time due to safety and operational problems for the traveling public.  All costs and time delays associated with modification or revocation shall be borne by the DEVELOPER or their contractor.

 FORMCHECKBOX 
   15.
TRAFFIC CONTROL AND PUBLIC SAFETY  (Continued).

· PERMITTED HOURS FOR LANE CLOSURES/STATE NOTIFICATION.

The working hours within STATE right-of-way for this project are restricted per the Approved Traffic Control Plan(s).  Any extension of these hours must be requested in writing and approved prior to construction. Weekend or Holiday (including Canadian Holidays-Skagit & Whatcom Counties) work is not permitted without written permission from the STATE.  Five (5) working days notification shall be given to the STATE Representative prior to any lane closure.

· SUSPENSION OF TRAFFIC CONTROL OPERATIONS.

The STATE reserves the right to suspend all lane and shoulder closure operations due to unexpected emergencies or impediments to the flow of traffic.  All costs associated with this suspension shall be borne by the DEVELOPER or their contractor.

· HAZARD PROTECTION.

All hazards to vehicular, pedestrian, and bicycle traffic shall be marked by warning signs, barricades, and lights

· STORAGE OF EQUIPMENT AND MATERIALS.

All lanes shall be open and the shoulders shall be clear of construction equipment and materials during non-working hours.  The Work Zone Clear Zone (WZCZ) applies during working and non-working hours.  The WZCZ applies only to temporary roadside objects introduced by the Contractor’s operations and does not apply to pre-existing conditions or permanent work.  Those work operations that are actively in progress shall be in accordance with adopted and approved Traffic Control Plans, and other Contract or Permit requirements.  

During nonworking hours, equipment or materials shall not be within the WZCZ unless they are protected by permanent guardrail or temporary concrete barrier.  The use of temporary concrete barrier shall be permitted only if the STATE approves the installation and location.  

During actual hours of work, unless protected as described above, only materials absolutely necessary to construction shall be within the WZCZ and only construction vehicles absolutely necessary to construction shall be allowed within the WZCZ or allowed to stop or park on the shoulder of the roadway.  

The Contractor’s non-essential vehicles and employees private vehicles shall not be permitted to park within the WZCZ at any time unless protected as described above.  

Deviation from the above requirements shall not occur unless the Contractor has requested the deviation in writing, and the STATE has provided written approval.
 FORMCHECKBOX 
     16.
TRAFFIC CONTROL SUPERVISOR (Required for Large or Complex Projects:  Lane Closures on Highways 40 MPH or Greater, New Signal Construction, Signal Modifications, Roundabout Construction, Major Channelization Changes, or Night Work).
The DEVELOPER or Prime Contractor shall employ an individual or individuals to perform the duties of Full-Time Traffic Control Supervisor (TCS), certified by the STATE.  The TCS shall be responsible for safe implementation of Approved Traffic Control Plans.  The TCS shall be present on the project whenever flagging, spotting, or other traffic control is being utilized.  The TCS shall be responsible for having a current set of approved Traffic Control Plans, Inspecting traffic control devices and nighttime lighting for proper location, installation, message, cleanliness, and effect on the traveling public.  Traffic control devices shall be inspected at least once per hour during working hours.  The TCS shall correct, or arrange to have corrected, any deficiencies noted during these inspections.  The DEVELOPER or Prime Contractor shall maintain 24-hour telephone numbers at which the TCS can be contacted and be available upon request of the STATE Representative at other than specified working hours.  

 FORMCHECKBOX 
    17.
WORKER VISIBILITY.

· FLAGGER APPAREL
Traffic Control Supervisors, Flaggers, Spotters, and others performing Traffic Control Labor of any kind shall comply with the following:  1. During daylight hours with clear visibility, workers shall wear a high-visibility ANSI/ ISEA 107-2010 Class 2 or 3 vest or jacket, and hardhat meeting the high-visibility headwear requirements of WAC 296-155-305; and  2. During hours of darkness (½ hour before sunset to ½ hour after sunrise) or other low visibility conditions (snow, rain, fog, etc.), workers shall wear a high-visibility ANSI/ISEA 107-2010 Class 2 or 3 vest or jacket, high-visibility lower garment meeting ANSI/ISEA 107-2010 Class E, and hardhat meeting the high-visibility headwear requirements of WAC 296-155-305.
· APPAREL - OTHER CONTRACTOR PERSONNEL:
The Developer and/or the Contractor shall require all other personnel in the STATE owned highway right-of-way or highway right-of-way under STATE jurisdiction under their control (including Service Providers, Subcontractors, and lower tier Subcontractors) that are on foot in the work zone and are exposed to vehicle traffic or construction equipment to wear the high-visibility apparel meeting Performance Class 2 or 3 requirements of the ANSI/ISEA 107-2010 publication titled “American National Standard for High Visibility Safety Apparel and Headwear.
 FORMCHECKBOX 
    18.
SIGNING.
Signing shall be installed as per the Approved Plans, the WSDOT Standard Plans, or as directed by the STATE’s Construction Representative.

 FORMCHECKBOX 
    19.
CHANNELIZATION PAVEMENT MARKINGS.
· REMOVAL.
Removal of Pavement Markings Pavement markings to be removed shall be obliterated until blemishes caused by the pavement marking removal conform to the coloration of the adjacent pavement.  Grinding to remove painted markings is only allowed prior to application of a Bituminous Surface Treatment (BST).  Grinding to remove pavement markings from hot mix asphalt and cement concrete pavements is allowed to a depth just above the pavement surface, then water blasting or shot blasting shall be required to remove the remaining markings.  If in the opinion of the STATE’s Construction Representative the pavement is materially damaged by pavement marking removal, such damage shall be repaired by the Contractor in accordance with Section 1-07.13(1).  Sand or other material deposited on the pavement as a result of removing lines and markings shall be removed as the Work progresses to avoid hazardous conditions. Accumulation of sand or other material which might interfere with drainage will not be permitted.
· STRIPING/PAVEMENT MARKING APPLICATION.
Two applications of paint shall be required for all paint stripe markings as per the Contract Plans or the STATE Standard Specifications.  Plastic Pavement Markings shall be applied per the Contract Plans or the STATE Standard Specifications.

 FORMCHECKBOX 
    20.
TRAFFIC REVISION WARNING SIGNING.
 “TRAFFIC REVISION AHEAD” (W20-901) signs shall be installed in advance of all affected directions of travel on the Project when the channelization of the highway is changed.  The location of the signs shall be per Section 2C.05 of the MUTCD, or as directed by the STATE’s Construction Representative.  These signs are 48” X 48” black letters on orange background, and shall be post mounted.  The bottom of the sign shall be mounted seven (7) feet above the pavement elevation.  Each sign shall have three 12” by 12” Fluorescent Orange flags or Flag Signs mounted on both sides and on top of the sign.  The flags signs shall be made of aluminum.  Flags shall be made of durable cloth or plastic.  The signs and flags shall stay erect for six to eight weeks or as directed by the STATE’s Construction Representative.
 FORMCHECKBOX 
    21.
MATERIALS AND QUALITY ASSURANCE/QUALITY CONTROL (QA/QC).

· MATERIALS AND WORKMANSHIP

All materials and workmanship shall conform to the Washington State Department of Transportation Standard Specifications for Road, Bridge and Municipal Construction, current edition, and amendments thereto, and shall be subject to inspection by the STATE.
· MATERIALS TESTING/REPORTING OF RESULTS

All materials testing is to be performed by the Developer or an Independent Certified Testing Laboratory of their choice.  Copies of all test results shall be submitted to the STATE’s Construction Representative prior to beginning the next phase of construction.  The STATE reserves the right to verify the test results or to perform the testing.  
 FORMCHECKBOX 
    22.
APPROVAL OF MATERIALS
· REQUEST for APPROVAL of MATERIALS (RAM)

The RAM shall be prepared by the Contractor or Developer in accordance with the instructions on Form 350-071 and submitted to the STATE’s Construction Representative for approval before the material is incorporated into the work.  All material, including proposed Aggregate Sources, shall be listed on the RAM Form.  Approval of the material does not constitute acceptance of the material for incorporation into the Work.  Additional acceptance actions as noted on the RAM need to be completed prior to the materials being incorporated into the Work.  When requesting approval of an item that requires fabrication, both the fabricator and the manufacturer of the base material shall be identified on the RAM.  The current RAMS Form (350-071) can be accessed online at: http://www.wsdot.wa.gov/publications/fulltext/forms/350-071.PDF 
· QUALIFIED PRODUCTS LIST  (QPL)

The most current QPL list available at the time the product is proposed for use shall be used.  The QPL submittal shall be prepared by the Contractor or Developer in accordance with the instructions in the QPL and submitted to the STATE”s Construction Representative prior to use.  The QPL identifies the approved products, the applicable Specification Section, and the basis for acceptance at the project level.  The acceptance and use of these products is based upon additional job sampling and/or documentation.  All additional acceptance actions need to be completed prior to the material being incorporated into the Work.  Qualified products not conforming to the Specifications, not fulfilling the acceptance requirements, or improperly handled or installed, shall be replaced at the Contractor’s expense.  If there is a conflict between the QPL and the Contract, the provisions of the Contract shall take precedence over the QPL.  The current QPL can be accessed online at www.wsdot.wa.gov/biz/mats/qpl/qpl.cfm.
· AGGREGATE SOURCE APPROVAL (ASA)
All aggregates proposed for use on the project shall be from Pre-Approved WSDOT Sources.  Pre-Approved Sources can be found on the STATE’s ASA database which contains results of WSDOT preliminary testing of aggregate sources.  The ASA database can be accessed online at the Developer website at:  http://www.wsdot.wa.gov/biz/mats/ASA/ASASearch.cfm.  This database is used by the STATE to indicate the approval status of these aggregate sources for applications that require preliminary testing as defined in the Contract.  The ASA ‘Aggregate Source Approval Report’ identifies the currently approved applications for each aggregate source listed. The acceptance and use of these aggregates is contingent upon additional job sampling and/or documentation. Aggregates approved for applications on the ASA ‘Aggregate Source Approval Report’ not conforming to the Specifications, not fulfilling the acceptance requirements, or improperly handled or installed, shall be replaced at the Contractor’s or Developer’s expense.  
· HOT MIX ASPHALT (HMA) DESIGN
Prior to Paving Operations, the DEVELOPER shall submit STATE approved HMA Mix Design(s) for use on this project.

 FORMCHECKBOX 
    22.
APPROVAL OF MATERIALS  (Continued).
· QUALIFICATION of CONCRETE SUPPLIERS
Concrete Batch Plant Prequalification requires a certification by the National Ready Mix Concrete Association (NRMCA).  A copy of that Certificate shall be submitted to the STATE’s Construction Representative prior to placement of cement concrete.
· CONCRETE MIX DESIGN
Prior to any placement of cement concrete, the DEVELOPER shall submit STATE approved Mix Design(s) for use on this Project to the STATE’s Construction Representative.
 FORMCHECKBOX 
    23.
HMA PAVING OPERATIONS.
· PERMITTED PAVING CONDITIONS
NO PAVING OPERATIONS WILL BE PERMITTED WHEN IT IS RAINING or SNOWING.  Written permission from the STATE’s Construction Representative shall be required if paving operations begin before April 1st, or after October 1st.  Surface temperature and other paving limitations as per the WSDOT Standard Specifications shall be enforced.
· MATERIAL TRANSFERING DEVICE / VEHICLE
Direct transfer of HMA from the hauling equipment to the paving machine will not be allowed in the top 0.30 feet of the pavement section of hot mix asphalt (HMA) used in traffic lanes with a depth of 0.08 feet or greater.  A material transfer device or vehicle (MTD/V) shall be used to deliver the HMA from the hauling equipment to the paving machine.  HMA for pre-leveling, pavement repair, or HMA placed in irregularly shaped and minor areas such as road approaches, tapers, and turn lanes are excluded from this requirement.  At the Contractor’s request, the STATE’s Construction Representative may approve paving without an MTD/V.  The MTD/V shall mix the HMA after delivery by the hauling equipment and prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to obtain a uniform temperature throughout the mixture.  If a windrow elevator is used, the length of the windrow may be limited in urban areas or through intersections, at the discretion of the STATE’s Construction Representative.
· ROLLERS
The type of rollers to be used and their relative position in the compaction sequence shall generally be the Contractor’s option, provided the specified densities are attained.  An exception shall be that pneumatic tired rollers shall be used for compaction of the wearing course beginning October 1st of any year through March 31st of the following year.  Coverage with a steel wheel roller may precede pneumatic tired rolling.  Operation of the roller shall be in accordance with the manufacturer’s recommendations.  The use of equipment that results in crushing of the aggregate will not be permitted.  Rollers producing pickup, washboard, or uneven compaction of the surface, displacement of the mixture or other undesirable results shall not be used.
· JOINT SEALING
All joints between existing and new pavement; and other cracks requiring repair shall be adequately cleaned and then sealed with PG 67-22 Liquid Asphalt in accordance with the manufacturer’s recommendations. Filling shall be controlled to confine the material within the crack or joint. If, in the opinion of the STATE’s Construction Representative, the Contractor’s method of filling results in an excessive amount of sealant on the pavement surface, filling shall be stopped and the method changed. Any overflow shall be cleaned from the pavement surface.
 FORMCHECKBOX 
    24.
DRAINAGE AND UTILITY CONSTRUCTION.

· PIPE END TREATMENT.
All culvert pipes shall have beveled end sections and quarry spalls shall be placed around end of pipes in the bottom of the ditch, and on the side of the slopes.

· UTILITY COVER ELEVATION.

All manholes, valve covers, and like appurtenances shall be constructed at such an elevation to conform to the shoulder slope from the edge of pavement or as directed by the STATE.
· DRAINAGE STRUCTURES

Only structures stamped APPROVED by the STATE’s Fabrication Inspection Office shall be used on this project.

 FORMCHECKBOX 
   25.
RIGHT-OF-WAY RESTORATION.

Upon completion of work, the DEVELOPER shall remove and dispose of all scraps, brush, timber, materials, etc. off the right-of-way.  The aesthetics of the highway shall be as it was before work started, or better.  All drainage systems must be restored, cleared of obstructions, and fully operational before project is Conditionally Accepted.

 FORMCHECKBOX 
   26.
LANDSCAPING ON STATE RIGHT-OF-WAY
· PLANTINGS.

If the DEVELOPER desires to plant and/or cultivate any shrubs, trees, hedges, or other domestic or native ornamental growth on the STATE owned highway right-of-way that is more extensive than regular STATE vegetation, the DEVELOPER shall obtain a Roadside Vegetation Permit (DOT Form 220-018) from the STATE for the maintenance of the plantings.

· IRRIGATION SYSTEMS.

If the Developer obtains a Roadside Vegetation Permit for Plantings, The Developer may be required to obtain additional approval for permanent irrigation systems.  The Developer shall be responsible for water and electrical costs.
 FORMCHECKBOX 
   27.
DISTURBANCE OF EXISTING VEGETATION
This Developer Agreement does not give the DEVELOPER or any agent or contractor, of the DEVELOPER any rights to cut, spray, retard, remove, destroy, damage, disfigure, or in any way modify the physical condition of any vegetative material located on STATE owned highway right-of-way or highway right-of-way under STATE jurisdiction, except by written permission from the STATE.  All restoration shall be done to the satisfaction of the STATE at the sole expense of the DEVELOPER.
 FORMCHECKBOX 
  28.
RIGHT-OF-WAY RESTORATION 
Upon completion of work, the DEVELOPER shall remove and dispose of all scraps, brush, timber, materials, etc. off of the STATE owned highway right-of-way or highway right-of-way under STATE jurisdiction.  The aesthetics of the highway shall be as it was before work started - or better.

 FORMCHECKBOX 
   29.
SEVERANCE AND SALE OF TIMBER AND OTHER PERSONALTY — REMOVAL OF NON-MARKETABLE MATERIALS
This DEVELOPER Agreement is subject to RCW 47.12.140, and amendments thereto.
 FORMCHECKBOX 
   30.
PROTECTION OF PUBLIC AND PRIVATE PROPERTY.

The DEVELOPER shall assure that all Public and Private Property – including – but not limited to Electrical Equipment, Signs, Guide Markers, and Survey Monuments, on or near the project is not damaged, destroyed, or removed.  If any such property is disturbed, the STATE’s Construction Representative shall be notified within eight (8) hours.  Any Private or Public Property that is damaged, removed, relocated or rendered less functional shall be replaced, repaired, or fully restored to the satisfaction of the STATE’s Construction Representative.  Construction shall be in conformance with the STATE’s Standard Specifications, Standard Plans, Design Standards, or Project Special Provisions.

 FORMCHECKBOX 
    31.
ILLUMINATION CONSTRUCTION.
· DESIGN/CONSTRUCTION/INSPECTION.

The DEVELOPER shall assure that the design and construction of Traffic Signals and illumination on signal poles installed within the STATE highway right-of-way meets all requirements of the STATE.

· ILLUMINATION DURING CONSTRUCTION.
Pre-existing illumination shall be maintained and functional at all times during construction until the new illumination is operational.
 FORMCHECKBOX 
    32.
TRAFFIC SIGNAL CONSTRUCTION.
· DESIGN/CONSTRUCTION/INSPECTION.

The DEVELOPER shall assure that the design and construction of Traffic Signals and illumination on signal poles installed within the STATE Highway right-of-way meets all requirements of the STATE.

· TRAFFIC SIGNAL STANDARDS – APPROVAL
Traffic signal standards shall be furnished and installed in accordance with the methods and materials noted in the applicable Standard Plans, pre-approved plans, or special design plans.  If the proposed signal standards are not on the STATE’s PRE-APPROVED LIST (http://www.wsdot.wa.gov/eesc/bridge/lightsignalstandards/index.cfm), Signal Pole Shop Drawings (Electronically, or Seven (7) sets of copies) shall be submitted to the STATE’s Construction Representative for transmittal to HQ for approval.

· ILLUMINATION DURING CONSTRUCTION.
Pre-existing illumination shall be maintained and functional at all times during construction until the new illumination is operational.

· TEMPORARY VIDEO DETECTION SYSTEM.
If any induction loop is scheduled to be disabled, a temporary video detection system shall be completely installed and made operational prior to any associated induction loop being disabled.
· TRAFFIC DETECTION LOOPS.
The Contractor shall notify the Area Traffic Engineer through the STATE’s Construction Representative a minimum of five working days in advance of pavement removal or grinding in areas with existing loops.

All new traffic detection loops shall be installed after grinding or prior to paving the final lift of asphalt unless otherwise approved by the STATE’s Construction Representative.
If the STATE’s Construction Representative suspects that damage to any loop, not identified in the Plans as being replaced, may have resulted from Contractor’s operations or is not operating adequately, the STATE’s Construction Representative may order the Contractor to perform the field tests specified in Section 8 20.3(14)D.  The test results shall be recorded and submitted to the STATE’s Construction Representative.  Loops that fail any of these tests shall be replaced.

Loops that fail the tests, as described above, and are replaced shall be installed in accordance with current WSDOT design standards and Standard Plans, as determined by the STATE’s Construction Representative.

If traffic signal loops that fail the tests, as described above, are not replaced and operational within 48 hours, the Contractor shall install and maintain interim video detection until the replacement loops are operational.  The type of interim video detection furnished shall be approved by the STATE’s Construction Representative prior to installation.

· TRAFFIC SIGNAL HEADS
Unless ordered by the STATE’s Construction Representative, signal heads shall not be installed at any intersection until all other signal equipment is installed and the controller is in place, inspected, and ready for operation at that intersection, except that the signal heads may be mounted if the faces are covered with Signal Head Covering Material.

 FORMCHECKBOX 
    32.
TRAFFIC SIGNAL CONSTRUCTION  (Continued).
· SIGNAL HEAD COVERING
The signal head covering material shall be manufactured from a durable fabric material, black in color with a mesh front, and designed to fit the signal head configuration properly.  The covers shall have an attachment method that will hold the cover securely to the signal in heavy wind.  The covers shall be provided with a drain to expel any accumulated water.
· TRAFFIC SIGNAL PRE-TURN-ON COORDINATION MEETING AND TESTING.
Prior to a Traffic Signal Turn-on event, the Developer/Contractor shall conduct a Pre Turn-on coordination meeting with the following Contracting Agency personnel included as invited attendees:  STATE’s Construction Representative, Electrical Inspector, Signal Operations Engineer, and Signal Maintenance Technician.  The Developer/Contractor shall provide the Engineer a minimum of 5 days written notice of the proposed Pre Turn-on coordination meeting date and time.   Prior to the Pre Turn-on coordination meeting, the Developer/Contractor shall complete the items of work detailed in the Traffic Signal Turn-on Checklist and submit the completed checklist to the STATE’s Construction Representative. The Traffic Signal Turn-on Checklist form will be furnished to the Developer/Contractor by the STATE’s Construction Representative.  
Unless approved by the STATE’s Construction Representative, the permitted hours for Pre-Turn-On coordination and testing shall be per the Approved Traffic Control Plan(s) for the specific operation.
· TRAFFIC SIGNAL TURN-ON AND/OR SWITCHOVER OPERATIONS.
The DEVELOPER shall contact the STATE’s Construction Representative at least five (5) working days prior to scheduling a signal turn-on in order to assure that all appropriate items on the STATE’s  “Traffic Signal Turn-On Checklist” are satisfactorily addressed.  The Signal Turn-On or Switchover shall not occur until all applicable Checklist items are installed and/or connected.  This Checklist can be located on the STATE’s web site at:  http://www.wsdot.wa.gov/Northwest/DevelopmentServices/LocalAgency.htm (Go to:  “What is needed to turn on a traffic signal?”).
Prior to scheduling a turn-on date, the Developer/Contractor shall provide verification to the STATE’s Construction Representative that all required testing has been satisfactorily completed.  .
The traffic signal turn-on procedure shall not begin until all required channelization, pavement markings, illumination, signs, and sign lights are substantially complete and operational unless otherwise allowed by the STATE’s Construction Representative.
If the Contractor is directed to turn off the traffic signal, the Contractor shall schedule a new turn-on date with the Engineer in accordance with the previously mentioned procedures.  
· PERMITTED HOURS FOR SIGNAL TURN-ON AND/OR SWITCH-OVER OPERATIONS.
Unless approved by the STATE’s Construction Representative, the permitted hours for Traffic Signal Turn-on or Switch-Over shall be per the Approved Traffic Control Plan(s) for the specific operation.  Signal Switchover and Turn-On operations are permitted only on Tuesday, Wednesday, or Thursday – except in the case of an emergency.  No Switchover or Turn-On operations will be permitted on Monday, Friday, weekends, holidays, or the day preceding a holiday.
· NEW SIGNAL AHEAD/SIGNAL REVISION WARNING SIGNING.
 “NEW SIGNAL AHEAD” (W20-902)  or “SIGNAL REVISION AHEAD” (W20-903)signs shall be installed in advance of all affected directions of travel on the Project when a new traffic signal system is installed or when modifications to and existing signal are made.  The location of the signs shall be per Section 2C.05 of the MUTCD, or as directed by the STATE’s Construction Representative.  These signs are 48” X 48” black letters on orange background, and shall be post mounted.  The bottom of the sign shall be mounted seven (7) feet above the pavement elevation.  Each sign shall have three 12” by 12” Fluorescent Orange flags or Flag Signs mounted on both sides and on top of the sign.  The flags signs shall be made of aluminum.  Flags shall be made of durable cloth or plastic.  The signs and flags shall stay erect for six to eight weeks or as directed by the STATE’s Construction Representative.
 FORMCHECKBOX 
   33.
INTELLIGENT TRANSPORTATION SYSTEM CONSTRUCTION/INSPECTION.
The DEVELOPER shall assure that the construction of Intelligent Transportation Systems owned by the STATE meets all requirements of the STATE.

 FORMCHECKBOX 
    34.
ADVERTISING SIGNS.

Any advertising adjacent to STATE Highways must be in compliance with the Scenic Vistas Act of 1971, Chapter 47.42 RCW and Chapter 468-66 WAC.  Violation of this section of the statutes will be sufficient cause for cancellation of this Agreement.  Advertising signs are allowed off STATE Highway right-of-way, subject to Local Agency Codes and Regulations.
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