INTRO.AP1
INTRODUCTION
The following Amendments and Special Provisions shall be used in conjunction with the 2016 Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

[bookmark: _GoBack]The following Amendments to the Standard Specifications are made a part of this contract and supersede any conflicting provisions of the Standard Specifications.  For informational purposes, the date following each Amendment title indicates the implementation date of the Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard Specifications and may include references which do not apply to this particular project.

1-01.AP1
Section 1-01, Definitions and Terms
August 1, 2016
1-01.3  Definitions
The following new term and definition is inserted after the eighth paragraph:

Cold Weather Protection Period – A period of time 7 days from the day of concrete placement or the duration of the cure period, whichever is longer.

1-02.AP1
Section 1-02, Bid Procedures and Conditions
April 4, 2016
1-02.4(1)  General
The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall request the explanation or interpretation in writing by close of business on the Thursday preceding the bid opening to allow a written reply to reach all prospective Bidders before the submission of their Bids.

1-02.9  Delivery of Proposal
The last sentence of the third paragraph is revised to read:

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid deposit is received after the time specified for receipt of Proposals or received in a location other than that specified for receipt of Proposals unless an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so that Proposals cannot be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so that Proposals cannot be received at the office designated for receipt of bids as specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which the normal work processes of the Contracting Agency resume.

1-02.12  Public Opening of Proposals
This section is supplemented with the following new paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency so that Proposals cannot be opened at the time indicated in the call for Bids the time specified for opening of Proposals will be deemed to be extended to the same time of day on the first work day on which the normal work processes of the Contracting Agency resume.

1-04.AP1
Section 1-04, Scope of the Work
August 1, 2016
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda
The following new paragraph is inserted before the second to last paragraph:

Whenever reference is made in these Specifications or the Special Provisions to codes, rules, specifications, and standards, the reference shall be construed to mean the code, rule, specification, or standard that is in effect on the Bid advertisement date, unless otherwise stated or as required by law.

1-06.AP1
Section 1-06, Control of Material
January 4, 2016
This section is supplemented with the following new section and subsections:

1-06.6  Recycled Materials
The Contractor shall make their best effort to utilize recycled materials in the construction of the project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A is a requirement of the Contract.

The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working Drawing within 30 calendar days after the Contract is executed.  The plan shall provide the Contractor’s anticipated usage of recycled materials for meeting the requirements of these Specifications.  The quantity of recycled materials will be provided in tons and as a percentage of the Plan quantity for each material listed in Section 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material.  When a Contract does not include Work that requires the use of a material that is included in the requirements for using materials the Contractor may state in their plan that no recycled materials are proposed for use.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were utilized in the construction of the project for each of the items listed in Section 9-03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and aggregates from concrete returned to the supplier).  The Contractor’s report shall be provided on DOT Form 350-075 Recycled Materials Reporting.

1-06.6(1)  Recycling of Aggregate and Concrete Materials

1-06.6(1)A  General
The minimum quantity of recycled concrete aggregate shall be 25 percent of the total quantity of aggregate that is incorporated into the Contract for those items listed in Section 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material that allow the use of recycled concrete aggregate. The percentage of recycled material incorporated into the project for meeting the required percentage will be calculated in tons based on the quantity of recycled concrete used on the entire Contract and not as individual items.

If the Contractor’s total cost for Work with recycled concrete aggregate is greater than without the Contractor may choose to not use recycled concrete aggregate.  When the Contractor does not meet the minimum requirement of 25 percent recycled concrete aggregate for the Contract due to costs or any other reason the following shall be submitted:

1.	A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on the Contract.  The cost estimate shall include the following:

a.	The estimated costs for the Work for each material with 25 percent recycled concrete aggregate.  The cost estimate shall include for each material a copy of the price quote from the supplier with the lowest total cost for the Work.

b.	The estimated costs for the Work for each material without recycled concrete aggregate.

The Contractor’s cost estimates shall be submitted as an attachment to the Recycled Materials Reporting form.

1-07.AP1
Section 1-07, Legal Relations and Responsibilities to the Public
August 1, 2016
1-07.1  Laws to be Observed
In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting Agency”.

1-07.2(2)  State Sales Tax: WAC 458-20-170 – Retail Sales Tax
The last three sentences of the first paragraph are deleted and replaced with the following new sentence:

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or rental of tools, machinery, equipment, or consumable supplies not integrated into the project, in the unit bid prices.

1-07.9(2)  Posting Notices
Items 1 and 2 are revised to read:

1.	EEOC - P/E-1 (revised 11/09, supplemented 09/15) – Equal Employment Opportunity IS THE LAW published by US Department of Labor. Post for projects with federal-aid funding.

2.	FHWA 1022 (revised 05/15) – NOTICE Federal-Aid Project published by Federal Highway Administration (FHWA). Post for projects with federal-aid funding.

Items 5, 6 and 7 are revised to read:

5.	WHD 1420 (revised 02/13) – Employee Rights and Responsibilities Under The Family And Medical Leave Act published by US Department of Labor. Post on all projects.

6.	WHD 1462 (revised 01/16) – Employee Polygraph Protection Act published by US Department of Labor. Post on all projects.

7.	F416-081-909 (revised 09/15) – Job Safety and Health Law published by Washington State Department of Labor and Industries. Post on all projects.

Items 9 and 10 are revised to read:

9.	F700-074-909 (revised 06/13) – Your Rights as a Worker in Washington State by Washington State Department of Labor and Industries (L&I). Post on all projects.

10.	EMS 9874 (revised 10/15) – Unemployment Benefits published by Washington State Employment Security Department. Post on all projects.

1-07.15(1)  Spill Prevention, Control, and Countermeasures Plan
The second sentence of the first paragraph is deleted.

The first sentence of the second paragraph is revised to read:

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other materials defined in Chapter 447 of the WSDOT Environmental Manual M 31-11.

Item number four of the fourth paragraph (up until the colon) is revised to read:

4.	Potential Spill Sources – Describe each of the following for all potentially hazardous materials brought or generated on-site, including but not limited to materials used for equipment operation, refueling, maintenance, or cleaning:

The first sentence of item 7e of the fourth paragraph is revised to read:

BMP methods and locations where they are used to prevent discharges to ground or water during mixing and transfer of hazardous materials and fuel.

The last paragraph is deleted.

1-08.AP1
Section 1-08, Prosecution and Progress
August 1, 2016
1-08.1(1)  Prompt Payment, Subcontract Completion and Return of Retainage Withheld
In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”.

1-08.5  Time for Completion
In item 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”.

1-09.AP1
Section 1-09, Measurement and Payment
April 4, 2016
1-09.6  Force Account
The second sentence of item number 4 is revised to read:

A “specialized service” is a work operation that is not typically done by worker classifications as defined by the Washington State Department of Labor and Industries and by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and municipal construction.

1-10.AP1
Section 1-10, Temporary Traffic Control
August 1, 2016
1-10.1(2)  Description
The first paragraph is revised to read:

The Contractor shall provide flaggers and all other personnel required for labor for traffic control activities that are not otherwise specified as being furnished by the Contracting Agency.

In the third paragraph, “Project Engineer” is revised to read “Engineer”.

The following new paragraph is inserted after the third paragraph:

The Contractor shall keep lanes, on-ramps, and off-ramps, open to traffic at all times except when Work requires closures.  Ramps shall not be closed on consecutive interchanges at the same time, unless approved by the Engineer.  Lanes and ramps shall be closed for the minimum time required to complete the Work.  When paving hot mix asphalt the Contractor may apply water to the pavement to shorten the time required before reopening to traffic.

2-03.AP2
Section 2-03, Roadway Excavation and Embankment
August 1, 2016
2-03.3(7)C  Contractor-Provided Disposal Site
The second paragraph is revised to read:

The Contractor shall acquire all permits and approvals required for the use of the disposal sites before any waste is hauled off the project.  The Contractor shall submit a Type 1 Working Drawing consisting of copies of the permits and approvals for any disposal sites to be used. The cost of any such permits and approvals shall be included in the Bid prices for other Work.

The third paragraph is deleted.

5-01.AP5
Section 5-01, Cement Concrete Pavement Rehabilitation
August 1, 2016
5-01.2  Materials
In the first paragraph, the following item is inserted after the item “Joint Sealants”:

Closed Cell Foam Backer Rod	9-04.2(3)A

5-01.3(8)  Sealing Existing Transverse and Longitudinal Joints
This section’s title is revised to read:

Sealing Existing Longitudinal and Transverse Joint

The first paragraph is revised to read:

The Contractor shall clean and seal existing longitudinal and transverse joints where shown in the Plans or as marked by the Engineer.

The first sentence of the second paragraph is revised to read:

Old sealant and incompressible material shall be completely removed from the joint to the depth of the new reservoir with a diamond blade saw in accordance with the detail shown in the Standard Plans.

The fifth paragraph is revised to read:

Immediately prior to sealing, the cracks shall be blown clean with dry oil-free compressed air.  If shown in the Plans, a backer rod shall be placed at the base of the sawn reservoir. The joints shall be completely dry before the sealing installation may begin. Immediately following the air blowing and backer rod placement, if required, the sealant material shall be installed in conformance to manufacturer’s recommendations and in accordance with Section 5-05.3(8)B.

5-01.3(11)  Concrete Slurry and Grinding Residue
The last sentence of the first paragraph is revised to read:

Slurry shall not be allowed to drain into an area open to traffic, off of the paved surface, into any drainage structure, water of the state, or wetlands.

The following new sentence is inserted at the end of the second paragraph:

The Contractor shall submit copies of all disposal tickets to the Engineer within 5 calendar days.

5-01.4  Measurement
The fourth paragraph is revised to read:

Sealing existing longitudinal and transverse joint will be measured by the linear foot, measured along the line of the completed joint.

5-01.5  Payment
The Bid item “Sealing Transverse and Longitudinal Joints”, per linear foot and the paragraph following Bid item are revised to read:

“Sealing Existing Longitudinal and Transverse Joint”, per linear foot.

The unit Contract price per linear foot for “Sealing Existing Longitudinal and Transverse Joint”, shall be full payment for all costs to complete the Work as specified, including removing incompressible material, preparing and sealing existing transverse and longitudinal joints where existing transverse and longitudinal joints are cleaned and for all incidentals required to complete the Work as specified.

5-02.AP5
Section 5-02, Bituminous Surface Treatment
April 4, 2016
5-02.3(2)  Preparation of Roadway Surface
This section is supplemented with the following new subsection:

5-02.3(2)E  Crack Sealing
Where shown in the Plans, seal cracks and joints in the pavement in accordance with Section 5-04.3(4)A1 and the following:

1.	Cracks ¼ inch to 1 inch in width - fill with hot poured sealant.

2.	Cracks greater than 1 inch in width – fill with sand slurry.

5-04.AP5
Section 5-04, Hot Mix Asphalt
August 1, 2016
This section (and all subsections) is revised to read:

This Section 5-04 is written in a style which, unless otherwise indicated, shall be interpreted as direction to the Contractor.

5-04.1  Description
This Work consists of providing and placing one or more layers of plant-mixed hot mix asphalt (HMA) on a prepared foundation or base, in accordance with these Specifications and the lines, grades, thicknesses, and typical cross-sections shown in the Plans. The manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with these Specifications.

HMA shall be composed of asphalt binder and mineral materials as required, and may include reclaimed asphalt pavement (RAP) or reclaimed asphalt shingles (RAS), mixed in the proportions specified to provide a homogeneous, stable, and workable mix.

5-04.2  Materials
Provide materials as specified in these sections:

Asphalt Binder	9-02.1(4)
Cationic Emulsified Asphalt	9-02.1(6)
Anti-Stripping Additive	9-02.4
Warm Mix Asphalt Additive	9-02.5
Aggregates	9-03.8
Reclaimed Asphalt Pavement (RAP)	9-03.8(3)B
Reclaimed Asphalt Shingles (RAS)	9-03.8(3)B
Mineral Filler	9-03.8(5)
Recycled Material	9-03.21
Joint Sealants	9-04.2

Closed Cell Foam Backer Rod	9-04.2(3)A

5-04.2(1)  How to Get an HMA Mix Design on the QPL
Comply with each of the following:

•	Develop the mix design in accordance with WSDOT SOP 732.

•	Develop a mix design that complies with Sections 9-03.8(2) and 9-03.8(6).

•	Develop a mix design no more than 6 months prior to submitting it for QPL evaluation.

•	Submit mix designs to the WSDOT State Materials Laboratory in Tumwater, including WSDOT Form 350-042.

•	Include representative samples of the materials that are to be used in the HMA production as part of the mix design submittal. See Section 5-04.2(1)A to determine when to include samples of RAP or RAS.

•	Identify the brand, type, and percentage of anti-stripping additive in the mix design submittal.

•	Include with the mix design submittal a certification from the asphalt binder supplier that the anti-stripping additive is compatible with the crude source and the formulation of asphalt binder proposed for use in the mix design.

•	Do not include warm mix asphalt (WMA) additives when developing a mix design or submitting a mix design for QPL evaluation. The use of warm mix asphalt (WMA) additives is not part of the process for obtaining approval for listing a mix design on the QPL.  Refer to Section 5-04.2(2)B.

The Contracting Agency’s basis for approving, testing, and evaluating HMA mix designs for approval on the QPL is dependent on the contractual basis for acceptance of the HMA mixture, as shown in Table 1.

	Table 1

	Basis for Contracting Agency Evaluation of HMA Mix Designs for Approval on the QPL

	Contractual Basis for Acceptance of HMA Mixture (see Section 5-04.3(9))
	Basis for Contracting Agency Approval of Mix Design for Placement on QPL
	Contracting Agency Materials Testing for Evaluation of the Mix Design

	Statistical Evaluation, or Nonstatistical Evaluation
	WSDOT Standard Practice QC-8
	The Contracting Agency will test the mix design materials for compliance with Sections 9-03.8(2) and 9-03.8(6).

	Visual Evaluation
	Review of Form 350-042 for compliance with Sections 9-03.8(2) and 9-03.8(6)
	The Contracting Agency may elect to test the mix design materials, or evaluate in accordance with WSDOT Standard Practice QC-8, at its sole discretion.



If the Contracting Agency approves the mix design, it will be listed on the QPL for 12 consecutive months. The Contracting Agency may extend the 12 month listing provided the Contractor submits a certification letter to the Qualified Products Engineer verifying that the aggregate source and job mix formula (JMF) gradation, and asphalt binder crude source and formulation have not changed. The Contractor may submit the certification no sooner than one month prior to expiration of the initial 12 month mix design approval. Within 7 calendar days of receipt of the Contractor’s certification, the Contracting Agency will update the QPL. The maximum duration for approval of a mix design and listing on the QPL will be 24 months from the date of initial approval or as approved by the Engineer.

5-04.2(1)A  Mix Designs Containing RAP and/or RAS
Mix designs are classified by the RAP and/or RAS content as shown in Table 2.

	Table 2

	Mix Design Classification Based on RAP/RAS Content

	RAP/RAS Classification
	RAP/RAS Content1

	Low RAP/No RAS
	0% ≤ RAP% ≤ 20% and RAS% = 0%

	High RAP/Any RAS
	20% < RAP% ≤ Maximum Allowable RAP2
and/or
0% < RAS% ≤ Maximum Allowable RAS2

	1Percentages in this table are by total weight of HMA
2See Table 4 to determine the limits on the maximum amount RAP and/or RAS.



5-04.2(1)A1  Low RAP/No RAS – Mix Design Submittals for Placement on QPL
For Low RAP/No RAS mix designs, comply with the following additional requirements:

1.	Develop the mix design without the inclusion of RAP.

2.	The asphalt binder grade shall be the grade indicated in the Bid item name or as otherwise required by the Contract.

3.	Do not submit samples of RAP with these mix designs.

4.	Testing RAP or RAS stockpiles is not required for obtaining approval for placing these mix designs on the QPL.

5-04.2(1)A2  High RAP/Any RAS - Mix Design Submittals for Placement on QPL
For High RAP/Any RAS mix designs, comply with the following additional requirements:

1.	For mix designs with any RAS, test the RAS stockpile (and RAP stockpile if any RAP is in the mix design) in accordance with Table 3.

2.	For High RAP mix designs with no RAS, test the RAP stockpile in accordance with Table 3.

3.	For mix designs with High RAP/Any RAS, construct a single stockpile for RAP and a single stockpile for RAS and isolate (sequester) these stockpiles from further stockpiling before beginning development of the mix design. Test the RAP and RAS during stockpile construction as required by item 1 and 2 above. Use the test data in developing the mix design, and report the test data to the Contracting Agency on WSDOT Form 350-042 as part of the mix design submittal for approval on the QPL. Account for the reduction in asphalt binder contributed from RAS in accordance with AASHTO PP 78.  Do not add to these stockpiles after starting the mix design process.

	Table 3

	Test Frequency of RAP/RAS During RAP/RAS Stockpile Construction For Approving a High RAP/Any RAS Mix Design for Placement on the QPL

	Test Frequency1
	Test for
	Test Method

	· 1/1000 tons of RAP (minimum of 10 per mix design) and
· 1/100 tons of RAS (minimum of 10 per mix design)
	Asphalt Binder Content and Sieve Analysis of Fine and Coarse Aggregate
	FOP for AASHTO T 308
and
FOP for WAQTC T 27/T 11

	1“tons”, in this table, refers to tons of the reclaimed material before being incorporated into HMA.



4.	Limit the amount of RAP and/or RAS used in a High RAP/Any RAS mix design by the amount of binder contributed by the RAP and/or RAS, in accordance with Table 4.

	Table 4

	Maximum Amount of RAP and/or RAS in HMA Mixture

	Maximum Amount of Binder Contributed from:

	RAP
	RAS

	40%1 minus contribution of binder from RAS
	20%2

	1	Calculated as the weight of asphalt binder contributed from the RAP as a percentage of the total weight of asphalt binder in the mixture.
2	Calculated as the weight of asphalt binder contributed from the RAS as a percentage of the total weight of asphalt binder in the mixture.



5.	Develop the mix design including RAP, RAS, recycling agent, and new binder.

6.	Extract, recover, and test the asphalt residue from the RAP and RAS stockpiles to determine the percent of recycling agent and/or grade of new asphalt binder needed to meet but not exceed the performance grade (PG) of asphalt binder required by the Contract.

a.	Perform the asphalt extraction in accordance with AASHTO T 164 or ASTM D 2172 using reagent grade trichloroethylene.

b.	Perform the asphalt recovery in accordance with AASHTO R 59 or ASTM D 1856.

c.	Test the recovered asphalt residue in accordance with AASHTO R 29 to determine the asphalt binder grade in accordance with Section 9-02.1(4).

d.	After determining the recovered asphalt binder grade, determine the percent of recycling agent and/or grade of new asphalt binder in accordance with ASTM D 4887.

e.	Test the final blend of recycling agent, binder recovered from the RAP and RAS, and new asphalt binder in accordance with AASHTO R 29.  The final blended binder shall meet but not exceed the performance grade of asphalt binder required by the Contract and comply with the requirements of Section 9-02.1(4).

7.	Include the following test data with the mix design submittal:

a.	All test data from RAP and RAS stockpile construction.

b.	All data from testing the recovered and blended asphalt binder.

8.	Include representative samples of the following with the mix design submittal:

a.	RAP and RAS.

b.	100 grams of recovered asphalt residue from the RAP and RAS that are to be used in the HMA production.

5-04.2(1)B  Commercial HMA - Mix Design Submittal for Placement on QPL
For HMA used in the Bid item Commercial HMA, in addition to the requirements of 5-04.2(1) identify the following in the submittal:

1.	Commercial HMA

2.	Class of HMA

3.	Performance grade of binder

4.	Equivalent Single Axle Load (ESAL)

The Contracting Agency may elect to approve Commercial HMA mix designs without evaluation.

5-04.2(1)C  Mix Design Resubmittal for QPL Approval
Develop a new mix design and resubmit for approval on the QPL when any of the following changes occur. When these occur, discontinue using the mix design until after it is reapproved on the QPL.

1.	Change in the source of crude petroleum used in the asphalt binder.

2.	Changes in the asphalt binder refining process.

3.	Changes in additives or modifiers in the asphalt binder.

4.	Changes in the anti-strip additive, brand, type or quantity.

5.	Changes to the source of material for aggregate.

6.	Changes to the job mix formula that exceed the amounts as described in item 2 of Section 9-03.8(7), unless otherwise approved by the Engineer.

7.	Changes in the percentage of material from a stockpile, when such changes exceed 5% of the total aggregate weight.

a.	Changes to the percentage of material from a stockpile will be calculated based on the total aggregate weight (not including the weight of RAP) for Low RAP/No RAS mix designs.

b.	For High RAP/Any RAS mix designs, changes in the percentage of material from a stockpile will be based on total aggregate weight including the weight of RAP (and/or RAS when included in the mixture).

Prior to making any change in the amount of RAS in an approved mix design, notify the Engineer for determination of whether a new mix design is required, and obtain the Engineer’s approval prior to implementing such changes.

5-04.2(2)  Mix Design – Obtaining Project Approval
Use only mix designs listed on the Qualified Products List (QPL). Submit WSDOT Form 350-041 to the Engineer to request approval to use a mix design from the QPL. Changes to the job mix formula (JMF) that have been approved on other contracts may be included. The Engineer may reject a request to use a mix design if production of HMA using that mix design on any contract is not in compliance with Section 5-04.3(11)D, E, F, and G for mixture or compaction.

5-04.2(2)A  Changes to the Job Mix Formula
The approved mix design obtained from the QPL will be considered the starting job mix formula (JMF) and shall be used as the initial basis for acceptance of HMA mixture, as detailed in Section 5-04.3(9).

During production the Contractor may request to adjust the JMF. Any adjustments to the JMF will require approval of the Engineer and shall be made in accordance with item 2 of Section 9-03.8(7).  After approval by the Engineer, such adjusted JMF’s shall constitute the basis for acceptance of the HMA mixture.

5-04.2(2)B  Using Warm Mix Asphalt Processes
The Contractor may, at the Contractor’s discretion, elect to use warm mix asphalt (WMA) processes for producing HMA.  WMA processes include organic additives, chemical additives, and foaming.  The use of WMA is subject to the following:

•	Do not use WMA processes in the production of High RAP/Any RAS mixtures.
•	Before using WMA processes, obtain the Engineer’s approval using WSDOT Form 350-076 to describe the proposed WMA process.

5-04.3  Construction Requirements
5-04.3(1)  Weather Limitations
Do not place HMA for wearing course on any Traveled Way beginning October 1st through March 31st of the following year, without written concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface temperatures are less than those specified in Table 5, or when weather conditions otherwise prevent the proper handling or finishing of the HMA.

	Table 5

	Minimum Surface Temperature for Paving

	Compacted Thickness (Feet)
	Wearing Course
	Other Courses

	Less than 0.10
	55°F
	45°F

	0.10 to 0.20
	45°F
	35°F

	More than 0.20
	35°F
	35°F



5-04.3(2)  Paving Under Traffic
These requirements apply when the Roadway being paved is open to traffic.

In hot weather, the Engineer may require the application of water to the pavement to accelerate the finish rolling of the pavement and to shorten the time required before reopening to traffic.

During paving operations, maintain temporary pavement markings throughout the project. Install temporary pavement markings on the Roadway prior to opening to traffic. Temporary pavement markings shall comply with Section 8-23.

5-04.3(3)  Equipment
5-04.3(3)A  Mixing Plant
Equip mixing plants as follows.

1.	Use tanks for storage and preparation of asphalt binder which:

•	Heat the contents by means that do not allow flame to contact the contents or the tank, such as by steam or electricity.

•	Heat and hold contents at the required temperatures.

•	Continuously circulate contents to provide uniform temperature and consistency during the operating period.

•	Provide an asphalt binder sampling valve, in either the storage tank or the supply line to the mixer.

2.	Provide thermometric equipment:

•	In the asphalt binder feed line near the charging valve at the mixer unit, capable of detecting temperature ranges expected in the HMA and in a location convenient and safe for access by Inspectors.

•	At the discharge chute of the drier to automatically register or indicate the temperature of the heated aggregates, and situated in full view of the plant operator.

3.	When heating asphalt binder:

•	Do not exceed the maximum temperature of the asphalt binder recommended by the asphalt binder supplier.

•	Avoid local variations in heating.

•	Provide a continuous supply of asphalt binder to the mixer at a uniform average temperature with no individual variations exceeding 25°F.

4.	Provide a mechanical sampler for sampling mineral materials that:

•	Meets the crushing or screening requirements of Section 1-05.6.

5.	Provide HMA sampling equipment that complies with WSDOT SOP T-168.

•	Use a mechanical sampling device installed between the discharge of the silo and the truck transport, approved by the Engineer, or

•	Platforms or devices to enable sampling from the truck transport without entering the truck transport for sampling HMA.

6.	Provide for setup and operation of the Contracting Agency’s field testing:

•	As required in Section 3-01.2(2).

7.	Provide screens or a lump breaker:

•	When using any RAP or any RAS, to eliminate oversize RAP or RAS particles from entering the pug mill or drum mixer.

5-04.3(3)B  Hauling Equipment
Provide HMA hauling equipment with tight, clean, smooth metal beds and a cover of canvas or other suitable material of sufficient size to protect the HMA from adverse weather. Securely attach the cover to protect the HMA whenever the weather conditions during the work shift include, or are forecast to include, precipitation or an air temperature less than 45°F.

Prevent HMA from adhering to the hauling equipment. Spray metal beds with an environmentally benign release agent. Drain excess release agent prior to filling hauling equipment with HMA. Do not use petroleum derivatives or other coating material that contaminate or alter the characteristics of the HMA. For hopper trucks, operate the conveyer during the process of applying the release agent.

5-04.3(3)C  Pavers
Use self-contained, power-propelled pavers provided with an internally heated vibratory screed that is capable of spreading and finishing courses of HMA in lane widths required by the paving section shown in the Plans.

When requested by the Engineer, provide written certification that the paver is equipped with the most current equipment available from the manufacturer for the prevention of segregation of the coarse aggregate particles. The certification shall list the make, model, and year of the paver and any equipment that has been retrofitted to the paver.

Operate the screed in accordance with the manufacturer’s recommendations and in a manner to produce a finished surface of the required evenness and texture without tearing, shoving, segregating, or gouging the mixture. Provide a copy of the manufacturer’s recommendations upon request by the Contracting Agency. Extensions to the screed will be allowed provided they produce the same results, including ride, density, and surface texture as obtained by the primary screed. In the Travelled Way do not use extensions without both augers and an internally heated vibratory screed.

Equip the paver with automatic screed controls and sensors for either or both sides of the paver. The controls shall be capable of sensing grade from an outside reference line, sensing the transverse slope of the screed, and providing automatic signals that operate the screed to maintain the desired grade and transverse slope. Construct the sensor so it will operate from a reference line or a mat referencing device. The transverse slope controller shall be capable of maintaining the screed at the desired slope within plus or minus 0.1 percent.

Equip the paver with automatic feeder controls, properly adjusted to maintain a uniform depth of material ahead of the screed.

Manual operation of the screed is permitted in the construction of irregularly shaped and minor areas. These areas include, but are not limited to, gore areas, road approaches, tapers and left-turn channelizations.

When specified in the Contract, provide reference lines for vertical control. Place reference lines on both outer edges of the Traveled Way of each Roadway. Horizontal control utilizing the reference line is permitted. Automatically control the grade and slope of intermediate lanes by means of reference lines or a mat referencing device and a slope control device. When the finish of the grade prepared for paving is superior to the established tolerances and when, in the opinion of the Engineer, further improvement to the line, grade, cross-section, and smoothness can best be achieved without the use of the reference line, a mat referencing device may be substituted for the reference line. Substitution of the device will be subject to the continued approval of the Engineer. A joint matcher may be used subject to the approval of the Engineer. The reference line may be removed after completion of the first course of HMA when approved by the Engineer. Whenever the Engineer determines that any of these methods are failing to provide the necessary vertical control, the reference lines will be reinstalled by the Contractor.

Furnish and install all pins, brackets, tensioning devices, wire, and accessories necessary for satisfactory operation of the automatic control equipment.

If the paving machine in use is not providing the required finish, the Engineer may suspend Work as allowed by Section 1-08.6.

5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle
Use a material transfer device (MTD) or material transfer vehicle (MTV) to deliver the HMA from the hauling equipment to the paving machine for any lift in (or partially in) the top 0.30 feet of the pavement section used in traffic lanes. However, an MTD/V is not required for HMA placed in irregularly shaped and minor areas such as tapers and turn lanes, or for HMA mixture that is accepted by Visual Evaluation. At the Contractor’s request the Engineer may approve paving without an MTD/V; the Engineer will determine if an equitable adjustment in cost or time is due.  If a windrow elevator is used, the Engineer may limit the length of the windrow in urban areas or through intersections.

To be approved for use, an MTV:

1.	Shall be a self-propelled vehicle, separate from the hauling vehicle or paver.

2.	Shall not connected to the hauling vehicle or paver.

3.	May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

4.	Shall mix the HMA after delivery by the hauling equipment and prior to placement into the paving machine.

5.	Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture.

To be approved for use, an MTD:

1.	Shall be positively connected to the paver.

2.	May accept HMA directly from the haul vehicle or pick up HMA from a windrow.

3.	Shall mix the HMA after delivery by the hauling equipment and prior to placement into the paving machine.

4.	Shall mix the HMA sufficiently to obtain a uniform temperature throughout the mixture.

5-04.3(3)E  Rollers
Operate rollers in accordance with the manufacturer’s recommendations. When requested by the Engineer, provide a Type 1 Working Drawing of the manufacturer’s recommendation for the use of any roller planned for use on the project. Do not use rollers that crush aggregate, produce pickup or washboard, unevenly compact the surface, displace the mix, or produce other undesirable results.

5-04.3(4)  Preparation of Existing Paved Surfaces
Before constructing HMA on an existing paved surface, the entire surface of the pavement shall be clean. Entirely remove all fatty asphalt patches, grease drippings, and other deleterious substances from the existing pavement to the satisfaction of the Engineer. Thoroughly clean all pavements or bituminous surfaces of dust, soil, pavement grindings, and other foreign matter. Thoroughly remove any cleaning or solvent type liquids used to clean equipment spilled on the pavement before paving proceeds. Fill all holes and small depressions with an appropriate class of HMA. Level and thoroughly compact the surface of the patched area.

Apply a uniform coat of asphalt (tack coat) to all paved surfaces on which any course of HMA is to be placed or abutted. Apply tack coat to cover the cleaned existing pavement with a thin film of residual asphalt free of streaks and bare spots. Apply a heavy application of tack coat to all joints. For Roadways open to traffic, limit the application of tack coat to surfaces that will be paved during the same working shift. Equip the spreading equipment with a thermometer to indicate the temperature of the tack coat material.

Do not operate equipment on tacked surfaces until the tack has broken and cured. Repair tack coat damaged by the Contractor’s operation, prior to placement of the HMA.

Unless otherwise approved by the Engineer, use CSS-1, CSS-1h,STE-1, or Performance Graded (PG) asphalt for tack coat. The CSS-1 and CSS-1h emulsified asphalt may be diluted with water at a rate not to exceed one part water to one part emulsified asphalt. Do not allow the tack coat material to exceed the maximum temperature recommended by the asphalt supplier.

When shown in the Plans, prelevel uneven or broken surfaces over which HMA is to be placed by using an asphalt paver, a motor patrol grader, or by hand raking, as approved by the Engineer.

5-04.3(4)A  Crack Sealing
5-04.3(4)A1  General
When the Proposal includes a pay item for crack sealing, seal all cracks ¼ inch in width and greater.

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign material when filling with crack sealant material. Use a hot compressed air lance to dry and warm the pavement surfaces within the crack immediately prior to filling a crack with the sealant material. Do not overheat pavement. Do not use direct flame dryers.  Routing cracks is not required.

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the components and pour the mixture into the cracks until full. Add additional CSS-1 emulsified asphalt to the sand slurry as needed for workability to ensure the mixture will completely fill the crack.  Strike off the sand slurry flush with the existing pavement surface and allow the mixture to cure. Top off cracks that were not completely filled with additional sand slurry. Do not place the HMA overlay until the slurry has fully cured.

Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the material in accordance with these requirements and the manufacturer's recommendations. Furnish a Type 1 Working Drawing of the manufacturer's recommendations to the Engineer prior to the start of work, including the manufacturer’s recommended heating time and temperatures, allowable storage time and temperatures after initial heating, allowable reheating criteria, and application temperature range.  Confine hot poured sealant material within the crack. Clean any overflow of sealant from the pavement surface.  If, in the opinion of the Engineer, the Contractor’s method of sealing the cracks with hot poured sealant results in an excessive amount of material on the pavement surface, stop and correct the operation to eliminate the excess material.

5-04.3(4)A2  Crack Sealing Areas Prior to Paving
In areas where HMA will be placed, use sand slurry to fill the cracks.

5-04.3(4)A3  Crack Sealing Areas Not to be Paved
In areas where HMA will not be placed, fill the cracks as follows:

1.	Cracks ¼ inch to 1 inch in width - fill with hot poured sealant.

2.	Cracks greater than 1 inch in width – fill with sand slurry.

5-04.3(4)B  Soil Residual Herbicide
Where shown in the Plans, apply one application of an approved soil residual herbicide. Comply with Section 8-02.3(3)B. Complete paving within 48 hours of applying the herbicide.

Use herbicide registered with the Washington State Department of Agriculture for use under pavement. Before use, obtain the Engineer’s approval of the herbicide and the proposed rate of application. Include the following information in the request for approval of the material:

1.	Brand Name of the Material,

2.	Manufacturer,

3.	Environmental Protection Agency (EPA) Registration Number,

4.	Material Safety Data Sheet, and

5.	Proposed Rate of Application.

5-04.3(4)C  Pavement Repair
Excavate pavement repair areas and backfill these with HMA in accordance with the details shown in the Plans and as staked.  Conduct the excavation operations in a manner that will protect the pavement that is to remain. Repair pavement not designated to be removed that is damaged as a result of the Contractor’s operations to the satisfaction of the Engineer at no cost to the Contracting Agency. Excavate only within one lane at a time unless approved otherwise by the Engineer. Do not excavate more area than can be completely backfilled and compacted during the same shift.

Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of 1.0 feet. The Engineer will make the final determination of the excavation depth required.

The minimum width of any pavement repair area shall be 40 inches unless shown otherwise in the Plans. Before any excavation, sawcut the perimeter of the pavement area to be removed unless the pavement in the pavement repair area is to be removed by a pavement grinder.

Excavated materials shall be the property of the Contractor and shall be disposed of in a Contractor-provided site off the Right of Way or used in accordance with Sections 2-02.3(3) or 9-03.21.

Apply a heavy application of tack coat to all surfaces of existing pavement in the pavement repair area, in accordance with Section 5-04.3(4).

Place the HMA backfill in lifts not to exceed 0.35-foot compacted depth. Thoroughly compact each lift by a mechanical tamper or a roller.

5-04.3(5)  Producing/Stockpiling Aggregates, RAP, & RAS
Produce aggregate in compliance with Section 3-01. Comply with Section 3-02 for preparing stockpile sites, stockpiling, and removing from stockpile each of the following: aggregates, RAP, and RAS. Provide sufficient storage space for each size of aggregate, RAP and RAS. Fine aggregate or RAP may be uniformly blended with the RAS as a method of preventing the agglomeration of RAS particles. Remove the aggregates, RAP and RAS from stockpile(s) in a manner that ensures minimal segregation when being moved to the HMA plant for processing into the final mixture. Keep different aggregate sizes separated until they have been delivered to the HMA plant.

5-04.3(5)A  Stockpiling RAP or RAS for High RAP/Any RAS Mixes
Do not place any RAP or RAS into a stockpile which has been sequestered for a High RAP/Any RAS mix design. Do not incorporate any RAP or RAS into a High RAP/Any RAS mixture from any source other than the stockpile which was sequestered for approval of that particular High RAP/Any RAS mix design.

RAP that is used in a Low RAP/No RAS mix is not required to come from a sequestered stockpile.

5-04.3(6)  Mixing
The asphalt supplier shall introduce anti-stripping additive, in the amount designated on the QPL for the mix design, into the asphalt binder prior to shipment to the asphalt mixing plant.

Anti-strip is not required for temporary work that will be removed prior to Physical Completion.

Use asphalt binder of the grade, and from the supplier, in the approved mix design.

Prior to introducing reclaimed materials into the asphalt plant, remove wire, nails, and other foreign material. Discontinue use of the reclaimed material if the Engineer, in their sole discretion, determines the wire, nails, or other foreign material to be excessive.

Size RAP and RAS prior to entering the mixer to provide uniform and thoroughly mixed HMA. If there is evidence of the RAP or RAS not breaking down during the heating and mixing of the HMA, immediately suspend the use of the RAP or RAS until changes have been approved by the Engineer.

After the required amount of mineral materials, RAP, RAS, new asphalt binder and recycling agent have been introduced into the mixer, mix the HMA until complete and uniform coating of the particles and thorough distribution of the asphalt binder throughout the mineral materials, RAP and RAS is ensured.

Upon discharge from the mixer, ensure that the temperature of the HMA does not exceed the optimum mixing temperature shown on the approved Mix Design Report by more than 25°F, or as approved by the Engineer.  When a WMA additive is included in the manufacture of HMA, do not heat the WMA additive (at any stage of production including in binder storage tanks) to a temperature higher than the maximum recommended by the manufacturer of the WMA additive.

A maximum water content of 2 percent in the mix, at discharge, will be allowed providing the water causes no problems with handling, stripping, or flushing. If the water in the HMA causes any of these problems, reduce the moisture content.

During the daily operation, HMA may be temporarily held in approved storage facilities. Do not incorporate HMA into the Work that has been held for more than 24 hours after mixing. Provide an easily readable, low bin-level indicator on the storage facility that indicates the amount of material in storage. Waste the HMA in storage when the top level of HMA drops below the top of the cone of the storage facility, except as the storage facility is being emptied at the end of the working shift. Dispose of rejected or waste HMA at no expense to the Contracting Agency.

5-04.3(7)  Spreading and Finishing
Do not exceed the maximum nominal compacted depth of any layer in any course, as shown in Table 6, unless approved by the Engineer:

	Table 6

	Maximum Nominal Compacted Depth of Any Layer

	HMA Class
	Wearing Course
	Other than Wearing Course

	1 inch
	0.35 feet
	0.35 feet

	¾ and ½ inch
	0.30 feet
	0.35 feet

	3∕8 inch
	0.15 feet
	0.15 feet



Use HMA pavers complying with Section 5-04.3(3) to distribute the mix.  On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impractical, the paving may be done with other equipment or by hand.

When more than one JMF is being utilized to produce HMA, place the material produced for each JMF with separate spreading and compacting equipment. Do not intermingle HMA produced from more than one JMF. Each strip of HMA placed during a work shift shall conform to a single JMF established for the class of HMA specified unless there is a need to make an adjustment in the JMF.

5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA
Sample aggregate for meeting the requirements of Section 3-04 prior to being incorporated into HMA. (The acceptance data generated for the Section 3-04 acceptance analysis will not be commingled with the acceptance data generated for the Section 5-04.3(9) acceptance analysis.) Aggregate acceptance samples shall be taken as described in Section 3-04.  Aggregate acceptance testing will be performed by the Contracting Agency. Aggregate contributed from RAP and/or RAS will not be evaluated under Section 3-04.

For aggregate that will be used in HMA mixture which will be accepted by either Statistical or Nonstatistical Evaluation, the Contracting Agency’s acceptance of the aggregate will be based on:

1.	Samples taken prior to mixing with asphalt binder, RAP, or RAS;

2.	Testing for the materials properties of fracture, uncompacted void content, and sand equivalent;

3.	Evaluation by the Contracting Agency in accordance with Section 3-04, including price adjustments as described therein.

For aggregate that will be used in HMA which will be accepted by Visual Evaluation, evaluation in accordance with items 1, 2, and 3 above is at the discretion of the Engineer.

5-04.3(9)  HMA Mixture Acceptance
The Contracting Agency will evaluate HMA mixture for acceptance by one of three methods as determined from the criteria in Table 7.

	Table 7

	Basis of Acceptance for HMA Mixture

	
	Visual Evaluation
	Nonstatistical Evaluation
	Statistical Evaluation

	Criteria for Selecting the Evaluation Method
	· Commercial HMA placed at any location
· Any HMA placed in:
· sidewalks
· road approaches
· ditches
· slopes
· paths
· trails
· gores
· prelevel
· temporary pavement1
· pavement repair
· Other nonstructural applications of HMA as approved by the Engineer
	· All HMA mixture of the same class and PG binder grade with a Proposal quantity less than 4,000 tons. (Exclude the tonnage of HMA mixture accepted by Visual Evaluation.)
	· All HMA mixture other than that accepted by Visual or Nonstatistical Evaluation

	1	Temporary pavement is HMA that will be removed before Physical Completion of the Contract.



5-04.3(9)A  Test Sections
This Section applies to HMA mixture accepted by Statistical Evaluation and mixture accepted by Nonstatistical Evaluation. A test section is not allowed for HMA accepted by Visual Evaluation.

The purpose of a test section is to determine whether or not the Contractor’s mix design and production processes will produce HMA meeting the Contract requirements related to mixture. Construct HMA mixture test sections at the beginning of paving, using at least 600 tons and a maximum of 1,000 tons or as specified by the Engineer. Each test section shall be constructed in one continuous operation.

5-04.3(9)A1  Test Section – When Required, When to Stop
Use Tables 8 and 9 to determine when a test section is required, optional, or not allowed, and to determine when performing test sections may end. Each mix design will be evaluated independently for the test section requirements. If more than one test section is required, each test section shall be evaluated separately by the criteria in table 8 and 9.

	Table 8

	Criteria for Conducting and Evaluating HMA Mix Texture Sections
(For HMA Mixture Accepted by Statistical or Nonstatistical Evaluation)

	
	High RAP/Any RAS
	Low RAP/No RAS

	Is Mixture Test Section Optional or Mandatory?
	Mandatory1
	At Contractor’s Option3

	Waiting period after paving the test section.
	4 calendar days2
	4 calendar days2

	What Must Happen to Stop Performing Test Sections?
	Meet “Results Required to Stop Performing Test Sections” in Table 9 for High RAP/Any RAS.
	Provide samples and respond to WSDOT test results required by Table 9 for Low RAP/No RAS.

	1If a mix design has produced an acceptable test section on a previous contract (paved in the same calendar year, from the same plant, using the same JMF) the test section may be waived if approved by the Engineer.
2This is to provide time needed by the Contracting Agency to complete testing and the Contractor to adjust the mixture in response to those test results. Paving may resume when this is done.
3For HMA with Low RAP/No RAS, which is accepted by Nonstatistical Evaluation, a test section is not allowed.



	Table 9

	Results Required to Stop Performing HMA Mixture Test Sections1
(For HMA Mixture Accepted by Statistical or Nonstatistical Evaluation)

	Test Property
	Type of HMA

	
	High RAP/Any RAS
	Low RAP/No RAS

	Gradation
	Minimum PFi of 0.95 based on the criteria in Section 5-04.3(9)B42
	None4

	Asphalt Binder
	Minimum PFi of 0.95 based on the criteria in Section 5-04.3(9)B42
	None4

	Va
	Minimum PFi of 0.95 based on the criteria in Section 5-04.3(9)B42
	None4

	Hamburg Wheel Track
Indirect Tensile Strength
	Meet requirements of Section 9-03.8(2).3
	These tests will not be done as part of Test Section.

	Aggregates
Sand Equivalent Uncompacted Void Content
Fracture
	Nonstatistical Evaluation in accordance with the requirements of Section 3-043

	None3

	1In addition to the requirements of this table, acceptance of the HMA mixture used in each test section is subject to the acceptance criteria and price adjustments for Statistical Evaluation or Non-statistical Evaluation (see Table 7 and Table 9a).
2Divide the test section lot into three sublots, approximately equal in size. Take one sample from each sublot, and test each sample for the property in the first column.
3Take one sample for each test section lot. Test the sample for the properties in the first column.
4Divide the test section lot into three sublots, approximately equal in size. Take one sample from each sublot, and test each sample for the property in the first column. There are no criteria for discontinuing test sections for these mixes; however, the contractor must comply with Section 5-04.3(11)F before resuming paving.



5-04.3(9)A2  Test Section – Evaluating the HMA Mixture in a Test Section
The Engineer will evaluate the HMA mixture in each test section for rejection, acceptance, and price adjustments based on the criteria in Table 9a using the data generated from the testing required by Table 9. Each test section shall be considered a separate lot.

	Table 9a

	Acceptance Criteria for HMA Mixture Placed in a Test Section
(For HMA Mixture Accepted by Statistical or Nonstatistical Evaluation)

	Test Property
	Type of HMA

	
	High RAP/Any RAS
	Low RAP/No RAS

	Gradation
Asphalt Binder
Va
	Statistical or Nonstatistical Evaluation - determined by the criteria in Table 7
	Statistical or Nonstatistical Evaluation - determined by the criteria in Table 7

	Hamburg Wheel Track
Indirect Tensile Strength
	Pass/Fail for the requirements of Section 9-03.8(2)1
	N/A

	HMA Aggregate
Sand Equivalent
Uncompacted Void Content
	Nonstatistical Evaluation in accordance with the requirements of Section 3-04
	Nonstatistical Evaluation in accordance with the requirements of Section 3-04

	1Failure to meet the specifications for Hamburg and/or IDT will cause the mixture in the test section to be rejected. Refer to Section 5-04.3(11).



5-04.3(9)B  Mixture Acceptance – Statistical Evaluation
5-04.3(9)B1  Mixture Statistical Evaluation – Lots and Sublots
HMA mixture which is accepted by Statistical Evaluation will be evaluated by the Contracting Agency dividing that HMA tonnage into mixture lots, and each mixture lot will be evaluated using stratified random sampling by the Contracting Agency sub-dividing each mixture lot into mixture sublots.  All mixture in a mixture lot shall be of the same mix design. The mixture sublots will be numbered in the order in which the mixture (of a particular mix design) is paved.

Each mixture lot comprises a maximum of 15 mixture sublots, except:

•	The final mixture lot of each mix design on the Contract will comprise a maximum of 25 sublots.
•	A mixture lot for a test section will consist of three sublots.

Each mixture sublot shall be approximately uniform in size with the maximum mixture sublot size as specified in Table 10. The quantity of material represented by the final mixture sublot of the project, for each mix design on the project, may be increased to a maximum of two times the mixture sublot quantity calculated. Should a lot accepted by statistical evaluation contain fewer than three sublots, the HMA will be accepted in accordance with nonstatistical evaluation.

	Table 10

	Maximum HMA Mixture Sublot Size
For HMA Accepted by Statistical Evaluation

	HMA Original Plan Quantity (tons)1
	Maximum Sublot Size (tons)2

	< 20,000
	1,000

	20,000 to 30,000
	1,500

	>30,000
	2,000

	1	“Plan quantity” means the plan quantity of all HMA of the same class and binder grade which is accepted by Statistical Evaluation.
2	The maximum sublot size for each combination of HMA class and binder grade shall be calculated separately.



•	For a mixture lot in progress with a mixture CPF less than 0.75, a new mixture lot will begin at the Contractor’s request after the Engineer is satisfied that material conforming to the Specifications can be produced.  See also Section 5-04.3(11)F.

•	If, before completing a mixture lot, the Contractor requests a change to the JMF which is approved by the Engineer, the mixture produced in that lot after the approved change will be evaluated on the basis of the changed JMF, and the mixture produced in that lot before the approved change will be evaluated on the basis of the unchanged JMF; however, the mixture before and after the change will be evaluated in the same lot.  Acceptance of subsequent mixture lots will be evaluated on the basis of the changed JMF.

5-04.3(9)B2  Mixture Statistical Evaluation – Sampling
Comply with Section 1-06.2(1).

Samples of HMA mixture which is accepted by Statistical Evaluation will be randomly selected from within each sublot, with one sample per sublot. The Engineer will determine the random sample location using WSDOT Test Method T 716. The Contractor shall obtain the sample when ordered by the Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer and in accordance with FOP for WAQTC T 168.

5-04.3(9)B3  Mixture Statistical Evaluation – Acceptance Testing
Comply with Section 1-06.2(1).

The Contracting Agency will test the mixture sample from each sublot (including sublots in a test section) for the properties shown in Table 11.

	Table 11

	Testing Required for each HMA Mixture Sublot

	Test
	Procedure
	Performed by

	Va
	WSDOT SOP 731
	Engineer

	Asphalt Binder Content
	FOP for AASHTO T 308
	Engineer

	Gradation: Percent Passing
1½″, 1″, ¾″, ½″, ⅜″, No. 4, No. 8, No. 200
	FOP for WAQTC
T 27/T 11
	Engineer



The mixture samples and tests taken for the purpose of determining acceptance of the test section (as described in Section 5-04.3(9)A) shall also be used as the test results for acceptance of the mixture described in 5-04.3(9)B3, 5-04.3(9)B4, 5-04.3(9)B5, and 5-04.3(9)B6.

5-04.3(9)B4  Mixture Statistical Evaluation – Pay Factors
Comply with Section 1-06.2(2).

The Contracting Agency will determine a pay factor (PFi) for each of the properties in Table 11, for each mixture lot, using the quality level analysis in Section 1-06.2(2)D.  For Gradation, a pay factor will be calculated for each of the sieve sizes listed in Table 11 which is equal to or smaller than the maximum allowable aggregate size (100 percent passing sieve) of the HMA mixture. The USL and LSL shall be calculated using the Job Mix Formula Tolerances (for Statistical Evaluation) in Section 9-03.8(7).

If a constituent is not measured in accordance with these Specifications, its individual pay factor will be considered 1.00 in calculating the Composite Pay Factor (CPF).

5-04.3(9)B5  Mixture Statistical Evaluation – Composite Pay Factors (CPF)
Comply with Section 1-06.2(2).

In accordance with Section 1-06.2(2)D4, the Contracting Agency will determine a Composite Pay Factor (CPF) for each mixture lot from the pay factors calculated in Section 5-04.3(9)B4, using the price adjustment factors in Table 12. Unless otherwise specified, the maximum CPF for HMA mixture shall be 1.05.

	Table 12

	HMA Mixture Price Adjustment Factors

	Constituent
	Factor “f”

	All aggregate passing: 1½″, 1″, ¾″, ½″, ⅜″ and No.4 sieves
	2

	All aggregate passing No. 8 sieve
	15

	All aggregate passing No. 200 sieve
	20

	Asphalt binder
	40

	Air Voids (Va)
	20



5-04.3(9)B6  Mixture Statistical Evaluation – Price Adjustments
For each HMA mixture lot, a Job Mix Compliance Price Adjustment will be determined and applied, as follows:

JMCPA = [0.60 x (CPF – 1.00)] x Q x UP

Where

JMCPA =	Job Mix Compliance Price Adjustment for a given lot of mixture ($)
CPF =	Composite Pay factor for a given lot of mixture (maximum is 1.05)
Q =	Quantity in a given lot of mixture (tons)
UP =	Unit price of the HMA in a given lot of mixture ($/ton)

5-04.3(9)B7  Mixture Statistical Evaluation – Retests
The Contractor may request that a mixture sublot be retested. To request a retest, submit a written request to the Contracting Agency within 7 calendar days after the specific test results have been posted to the website or emailed to the Contractor, whichever occurs first. The Contracting Agency will send a split of the original acceptance sample for testing by the Contracting Agency to either the Region Materials Laboratory or the State Materials Laboratory as determined by the Engineer. The Contracting Agency will not test the split of the sample with the same equipment or by the same tester that ran the original acceptance test. The sample will be tested for a complete gradation analysis, asphalt binder content, and Va, and the results of the retest will be used for the acceptance of the HMA mixture in place of the original mixture sublot sample test results. The cost of testing will be deducted from any monies due or that may come due the Contractor under the Contract at the rate of $250 per sample.

5-04.3(9)C  Mixture Acceptance – Nonstatistical Evaluation
5-04.3(9)C1  Mixture Nonstatistical Evaluation – Lots, Sublots, Sampling, Test Section, Testing, Retests
For HMA mixture accepted by Nonstatistical Evaluation, comply with the requirements in Table 13:

	Table 13

	Nonstatistical Evaluation
Lots, Sublots, Sampling, Test Section, Testing, Retests

	Comply with the Specifications Below
	Comply with the Requirements of the Section for:

	
	
	

	Lots and Sublots
	Section 5-04.3(9)B1
	Statistical Evaluation

	Sampling
	Section 5-04.3(9)B2
	Statistical Evaluation

	Acceptance Tests
	Section 5-04.3(9)B3
	Statistical Evaluation

	Retests
	Section 5-04.3(9)B7
	Statistical Evaluation



5-04.3(9)C2  Mixture Nonstatistical Evaluation - Acceptance
Each mixture lot of HMA produced under Nonstatistical Evaluation, for which all sublot acceptance test results (required by Table 13) fall within the Job Mix Formula Tolerances for Nonstatistical Evaluation in Section 9-03.8(7), will be accepted at the unit Contract price with no further evaluation.

5-04.3(9)C3  Mixture Nonstatistical Evaluation – Out of Tolerance Procedures
Each mixture lot of HMA produced under Nonstatistical Evaluation, for which any sublot acceptance test result (required by Table 13) falls outside of the Job Mix Formula Tolerances for Nonstatistical Evaluation in Section 9-03.8(7), shall be evaluated in accordance with Section 1-06.2 and Table 14 to determine a Job Mix Compliance Price Adjustment.

	Table 14

	Nonstatistical Evaluation – Out of Tolerance Procedures

	Comply with the Following1

	Pay Factors2
	Section 5-04.3(9)B4

	Composite Pay Factors3
	Section 5-04.3(9)B5

	Price Adjustments
	Section 5-04.3(9)B6

	1When less than three mixture sublots exist, backup samples of the existing mixture sublots shall be tested to provide a minimum of three sets of results for evaluation. If enough backup samples are not available, the Contracting Agency will select core sample locations from the Roadway in accordance with WSDOT Test Method T 716, take cores from the roadway in accordance with WSDOT SOP 734, and test the cores in accordance with WSDOT SOP 737.
2The Nonstatistical Evaluation tolerance limits in Section 9-03.8(7) will be used in the calculation of the PFi.
3The maximum CPF shall be 1.00.



5-04.3(9)D  Mixture Acceptance – Visual Evaluation
Visual Evaluation of HMA mixture will be by visual inspection by the Engineer or, in the sole discretion of the Engineer, the Engineer may sample and test the mixture.

5-04.3(9)D1  Mixture Visual Evaluation – Lots, Sampling, Testing, Price Adjustments
HMA mixture accepted by Visual Evaluation will not be broken into lots unless the Engineer determines that testing is required.  When that occurs, the Engineer will identify the limits of the questionable HMA mixture, and that questionable HMA mixture shall constitute a lot. Then, the Contractor will take samples from the truck, or the Engineer will take core samples from the roadway at a minimum of three random locations from within the lot, selected in accordance with WSDOT Test Method T 716, taken from the roadway in accordance with WSDOT SOP 734, and tested in accordance with WSDOT SOP 737.  The Engineer will test one of the samples for all constituents in Section 5-04.3(9)B3. If all constituents from that test fall within the Job Mix Formula Tolerances (for Visual Evaluation) in Section 9-03.8(7), the lot will be accepted at the unit Contract price with no further evaluation.

When one or more constituents fall outside those tolerance limits, the other samples will be tested for all constituents in Section 5-04.3(9)B3, and a Job Mix Compliance Price Adjustment will be calculated in accordance with Table 15.

	Table 15

	Visual Evaluation – Out of Tolerance Procedures

	Comply with the Following

	Pay Factors1
	Section 5-04.3(9)B4

	Composite Pay Factors2
	Section 5-04.3(9)B5

	Price Adjustments
	Section 5-04.3(9)B6

	1The Visual Evaluation tolerance limits in Section 9-03.8(7) will be used in the calculation of the PFi.
2The maximum CPF shall be 1.00.



5-04.3(9)E  Mixture Acceptance – Notification of Acceptance Test Results
The results of all mixture acceptance testing and the Composite Pay Factor (CPF) of the lot after three sublots have been tested will be available to the Contractor through The Contracting Agency’s website.

The Contracting Agency will endeavor to provide written notification (via email to the Contractor’s designee) of acceptance test results through its web-based materials testing system Statistical Analysis of Materials (SAM) within 24 hours of the sample being made available to the Contracting Agency. However, the Contractor agrees:

1.	Quality control, defined as the system used by the Contractor to monitor, assess, and adjust its production processes to ensure that the final HMA mixture will meet the specified level of quality, is the sole responsibility of the Contractor.

2.	The Contractor has no right to rely on any testing performed by the Contracting Agency, nor does the Contractor have any right to rely on timely notification by the Contracting Agency of the Contracting Agency’s test results (or statistical analysis thereof), for any part of quality control and/or for making changes or correction to any aspect of the HMA mixture.

3.	The Contractor shall make no claim for untimely notification by the Contracting Agency of the Contracting Agency’s test results or statistical analysis.

5-04.3(10)  HMA Compaction Acceptance
For all HMA, the Contractor shall comply with the General Compaction Requirements in Section 5-04.3(10)A. The Contracting Agency will evaluate all HMA for compaction compliance with one of the following - Statistical Evaluation, Visual Evaluation, or Test Point Evaluation - determined by the criteria in Table 16:

	Table 16

	Criteria for Determining Method of Evaluation for HMA Compaction1

	Statistical Evaluation of HMA Compaction is Required For:
	Visual Evaluation of HMA Compaction is Required For:
	Test Point Evaluation of HMA Compaction is Required For:

	· Any HMA for which the specified course thickness is greater than 0.10 feet, and the HMA is in:
· traffic lanes, including but not limited to:
· ramp lanes
· truck climbing lanes
· weaving lanes
· speed change lanes
	· “HMA for Preleveling…”
· “HMA for Pavement Repair…”
	· Any HMA not meeting the criteria for Statistical Evaluation or Visual Evaluation

	1This table applies to all HMA, and shall be the sole basis for determining the acceptance method for compaction.



The Contracting Agency may, at its sole discretion, evaluate any HMA for compliance with the Cyclic Density requirements of Section 5-04.3(10)B.

5-04.3(10)A  HMA Compaction – General Compaction Requirements
Immediately after the HMA has been spread and struck off, and after surface irregularities have been adjusted, thoroughly and uniformly compact the mix. The completed course shall be free from ridges, ruts, humps, depressions, objectionable marks, and irregularities and shall conform to the line, grade, and cross-section shown in the Plans. If necessary, alter the JMF in accordance with Section 9-03.8(7) to achieve desired results.

Compact the mix when it is in the proper condition so that no undue displacement, cracking, or shoving occurs. Compact areas inaccessible to large compaction equipment by mechanical or hand tampers. Remove HMA that becomes loose, broken, contaminated, shows an excess or deficiency of asphalt, or is in any way defective.  Replace the removed material with new HMA, and compact it immediately to conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the Contractor’s option, provided the specified densities are attained. An exception shall be that pneumatic tired rollers shall be used for compaction of the wearing course beginning October 1st of any year through March 31st of the following year. Coverage with a steel wheel roller may precede pneumatic tired rolling. Unless otherwise approved by the Engineer, operate rollers in the static mode when the internal temperature of the mix is less than 175°F. Regardless of mix temperature, do not operate a roller in a mode that results in checking or cracking of the mat.

On bridge decks and on the five feet of roadway approach immediately adjacent to the end of bridge/back of pavement seat, operate rollers in static mode only.

5-04.3(10)B  HMA Compaction – Cyclic Density
Low cyclic density areas are defined as spots or streaks in the pavement that are less than 90 percent of the theoretical maximum density. At the Engineer’s discretion, the Engineer may evaluate the HMA pavement for low cyclic density, and when doing so will follow WSDOT SOP 733. A $500 Cyclic Density Price Adjustment will be assessed for any 500-foot section with two or more density readings below 90 percent of the theoretical maximum density.

5-04.3(10)C  HMA Compaction Acceptance – Statistical Evaluation
HMA compaction which is accepted by Statistical Evaluation will be based on acceptance testing performed by the Contracting Agency, and statistical analysis of those acceptance tests results. This will result in a Compaction Price Adjustment.

5-04.3(10)C1  HMA Compaction Statistical Evaluation – Lots and Sublots
HMA compaction which is accepted by Statistical Evaluation will be evaluated by the Contracting Agency dividing the project into compaction lots, and each compaction lot will be evaluated using stratified random sampling by the Contracting Agency sub-dividing each compaction lot into compaction sublots. All mixture in any individual compaction lot shall be of the same mix design. The compaction sublots will be numbered in the order in which the mixture (of a particular mix design) is paved.

Each compaction lot comprises a maximum of 15 compaction sublots, except for the final compaction lot of each mix design on the Contract, which comprises a maximum of 25 sublots.

Each compaction sublot shall be uniform in size as shown in Table 17, except that the last compaction sublot of each day may be increased to a maximum of two times the compaction sublot quantity calculated.  Minor variations in the size of any sublot shall not be cause to invalidate the associated test result.

	Table 17

	HMA Compaction Sublot Size

	HMA Original Plan Quantity (tons)1
	Compaction Sublot Size
(tons)

	<20,000
	100

	20,000 to 30,000
	150

	>30,000
	200

	1	In determining the plan quantity tonnage, do not include any tons accepted by test point evaluation.



The following will cause one compaction lot to end prematurely and a new compaction lot to begin:

•	For a compaction lot in progress with a compaction CPF less than 0.75, a new compaction lot will begin at the Contractor’s request after the Engineer is satisfied that material conforming to the Specifications can be produced.  See also Section 5-04.3(11)F.

5-04.3(10)C2  HMA Compaction Statistical Evaluation – Acceptance Testing
Comply with Section 1-06.2(1).

The location of HMA compaction acceptance tests will be randomly selected by the Contracting Agency from within each sublot, with one test per sublot. The Contracting Agency will determine the random sample location using WSDOT Test Method T 716.

Use Table 18 to determine compaction acceptance test procedures and to allocate compaction acceptance sampling and testing responsibilities between the Contractor and the Contracting Agency. Roadway cores shall be taken or nuclear density testing shall occur after completion of the finish rolling, prior to opening to traffic, and on the same day that the mix is placed.

	Table 18

	HMA Compaction Acceptance Testing Procedures and Responsibilities

	
	When Contract Includes Bid Item “Roadway Cores”
	When Contract Does Not Include Bid Item “Roadway Cores”

	Basis for Test:
	Roadway Cores
	Roadway Cores3
	Nuclear Density Gauge3

	In-Place Density Determined by:
	Contractor shall take cores1 using WSDOT SOP 7342
Contracting Agency will determine core density using FOP for AASHTO T 166
	Contracting Agency will take cores1 using WSDOT SOP 734
Contracting Agency will determine core density using FOP for AASHTO T 166
	Contracting Agency, using FOP for WAQTC TM 8

	Theoretical Maximum Density Determined by:
	Contracting Agency, using FOP for AASHTO T 209

	Rolling Average of Theoretical Maximum Densities Determined by:
	Contracting Agency, using WSDOT SOP 729

	Percent Compaction in Each Sublot Determined by:
	Contracting Agency, using WSDOT SOP 736
	Contracting Agency, using WSDOT SOP 736
	Contracting Agency, using FOP for WAQTC TM 8

	1The core diameter shall be 4-inches unless otherwise approved by the Engineer.
2The Contractor shall take the core samples in the presence of the Engineer, at locations designated by the Engineer, and deliver the core samples to the Contracting Agency.
3The Contracting Agency will determine, in its sole discretion, whether it will take cores or use the nuclear density gauge to determine in-place density. Exclusive reliance on cores for density acceptance is generally intended for small paving projects and is not intended as a replacement for nuclear gauge density testing on typical projects.



When using the nuclear density gauge for acceptance testing of pavement density, the Engineer will follow WSDOT SOP 730 for correlating the nuclear gauge with HMA cores. When cores are required for the correlation, coring and testing will be by the Contracting Agency. When a core is taken for gauge correlation at the location of a sublot, the relative density of the core will be used for the sublot test result and is exempt from retesting.

5-04.3(10)C3  HMA Statistical Compaction – Price Adjustments
For each HMA compaction lot (that is accepted by Statistical Evaluation) which has less than three compaction sublots, for which all compaction sublots attain a minimum of 91 percent compaction determined in accordance with FOP for WAQTC TM 8 (or WSDOT SOP 736 when provided by the Contract), the HMA will be accepted at the unit Contract price with no further evaluation.

For each HMA compaction lot (that is accepted by Statistical Evaluation) which does not meet the criteria in the preceding paragraph, the compaction lot shall be evaluated in accordance with Section 1-06.2(2) to determine the appropriate Compaction Price Adjustment (CPA). All of the test results obtained from the acceptance samples from a given compaction lot shall be evaluated collectively. Additional testing by either a nuclear density gauge or cores will be completed as required to provide a minimum of three tests for evaluation.

For the statistical analysis in Section 1-06.2, use the following values:

x =	Percent compaction of each sublot
USL =	100
LSL=	91

Each CPA will be determined as follows:

CPA = [0.40 x (CPF – 1.00)] x Q x UP

Where

CPA =	Compaction Price Adjustment for the compaction lot ($)
CPF =	Composite Pay Factor for the compaction lot (maximum is 1.05)
Q =	Quantity in the compaction lot (tons)
UP =	Unit price of the HMA in the compaction lot ($/ton)

5-04.3(10)C4  HMA Statistical Compaction – Requests for Retesting
For a compaction sublot that has been tested with a nuclear density gauge that did not meet the minimum of 91 percent of the theoretical maximum density in a compaction lot with a CPF below 1.00 and thus subject to a price reduction or rejection, the Contractor may request that a core, taken at the same location as the nuclear density test, be used for determination of the relative density of the compaction sublot. The relative density of the core will replace the relative density determined by the nuclear density gauge for the compaction sublot and will be used for calculation of the CPF and acceptance of HMA compaction lot. When cores are taken by the Contracting Agency at the request of the Contractor, they shall be requested by noon of the next workday after the test results for the compaction sublot have been provided or made available to the Contractor. Traffic control shall be provided by the Contractor as requested by the Engineer. Failure by the Contractor to provide the requested traffic control will result in forfeiture of the request for retesting. When the CPF for the compaction lot based on the results of the cores is less than 1.00, the Contracting Agency will deduct the cost for the coring from any monies due or that may become due the Contractor under the Contract at the rate of $200 per core and the Contractor shall pay for the cost of the traffic control.

5-04.3(10)D  HMA Compaction – Visual Evaluation
Visual Evaluation will be the basis of acceptance for compaction of the Bid items “HMA for Pavement Repair Cl. ___ PG ___”and “HMA for Prelevelling Class___ PG___”.  This HMA shall be thoroughly compacted to the satisfaction of the Engineer.  HMA that is used to prelevel wheel ruts shall be compacted with a pneumatic tire roller.

5-04.3(10)E  HMA Compaction – Test Point Evaluation
When compaction acceptance is by Test Point Evaluation, compact HMA based on a test point evaluation of the compaction train.  Perform the test point evaluation in accordance with instructions from the Engineer. The number of passes with an approved compaction train, required to attain the maximum test point density, shall be used on all subsequent paving.

5-04.3(10)F  HMA Compaction Acceptance – Notification of Acceptance Test Results
The obligations and responsibilities for notifying the Contractor of compaction acceptance test results are the same as for mixture acceptance test results.  See Section 5-04.3(9)E.

5-04.3(11)  Reject Work
This Section applies to HMA and all requirements related to HMA (except aggregates prior to being incorporated into HMA). For rejection of aggregate prior to its incorporation into HMA refer to Section 3-04.

5-04.3(11)A  Reject Work – General
Work that is defective or does not conform to Contract requirements shall be rejected. The Contractor may propose, in writing, alternatives to removal and replacement of rejected material. Acceptability of such alternative proposals will be determined at the sole discretion of the Engineer.

5-04.3(11)B  Rejection by Contractor
The Contractor may, prior to acceptance sampling and testing, elect to remove any defective material and replace it with new material. Any such new material will be sampled, tested, and evaluated for acceptance.

5-04.3(11)C  Rejection Without Testing (Mixture or Compaction)
The Engineer may, without sampling, reject any batch, load, or section of Roadway that appears defective. Material rejected before placement shall not be incorporated into the pavement.

No payment will be made for the rejected materials or the removal of the materials unless the Contractor requests the rejected material to be tested. If the Contractor requests testing, acceptance will be by Statistical Evaluation, and a minimum of three samples will be obtained and tested. When uncompacted material is required for testing but not available, the Engineer will determine random sample locations on the roadway in accordance with WSDOT Test Method T 716, take cores in accordance with WSDOT SOP 734, and test the cores in accordance with WSDOT SOP 737.

If the CPF for the rejected material is less than 0.75, no payment will be made for the rejected material; in addition, the cost of sampling and testing shall be borne by the Contractor. If the CPF is greater than or equal to 0.75, the cost of sampling and testing will be borne by the Contracting Agency. If the material is rejected before placement and the CPF is greater than or equal to 0.75, compensation for the rejected material will be at a CPF of 0.75. If rejection occurs after placement and the CPF is greater than or equal to 0.75, compensation for the rejected material will be at the calculated CPF with an addition of 25 percent of the unit Contract price added for the cost of removal and disposal.

5-04.3(11)D  Rejection – A Partial Sublot (Mixture or Compaction)
In addition to the random acceptance sampling and testing, the Engineer may also isolate from a mixture or compaction sublot any material that is suspected of being defective in relative density, gradation or asphalt binder content. Such isolated material will not include an original sample location. The Contracting Agency will obtain a minimum of three random samples of the suspect material and perform the testing. When uncompacted material is required for testing but is not available, the Engineer will select random sample locations on the roadway in accordance with WSDOT Test Method T 716, take cores samples in accordance with WSDOT SOP 734, and test the material in accordance with WSDOT SOP 737. The material will then be statistically evaluated as an independent lot in accordance with Section 1-06.2(2).

5-04.3(11)E  Rejection – An Entire Sublot (Mixture or Compaction)
An entire mixture or compaction sublot that is suspected of being defective may be rejected. When this occurs, a minimum of two additional random samples from this sublot will be obtained. When uncompacted material is required for the additional samples but the material has been compacted, the Contracting Agency will take and test cores from the roadway as described in Section 5-04.3(11)D. The additional samples and the original sublot will be evaluated as an independent lot in accordance with Section 1-06.2(2).

5-04.3(11)F  Rejection -  A Lot in Progress (Mixture or Compaction)
The Contractor shall shut down operations and shall not resume HMA placement until such time as the Engineer is satisfied that material conforming to the Specifications can be produced when:

1.	the Composite Pay Factor (CPF) of a mixture or compaction lot in progress drops below 1.00 and the Contractor is taking no corrective action, or

2.	the Pay Factor (PFi) for any constituent of a mixture or compaction lot in progress drops below 0.95 and the Contractor is taking no corrective action, or

3.	either the PFi for any constituent (or the CPF) of a mixture or compaction lot in progress is less than 0.75.

5-04.3(11)G  Rejection – An Entire Lot (Mixture or Compaction)
An entire lot with a CPF of less than 0.75 will be rejected.

5-04.3(12)  Joints
5-04.3(12)A  HMA Joints
5-04.3(12)A1  Transverse Joints
Conduct operations such that placement of the top or wearing course is a continuous operation or as close to continuous as possible. Unscheduled transverse joints will be allowed, but the roller may pass over the unprotected end of the freshly laid HMA only when the placement of the course is discontinued for such a length of time that the HMA will cool below compaction temperature. When the Work is resumed, cut back the previously compacted HMA to produce a slightly beveled edge for the full thickness of the course.

Construct a temporary wedge of HMA on a 50H:1V where a transverse joint as a result of paving or planing is open to traffic. Separate the HMA in the temporary wedge from the permanent HMA upon which it is placed by strips of heavy wrapping paper or other methods approved by the Engineer. Remove the wrapping paper and trim the joint to a slightly beveled edge for the full thickness of the course prior to resumption of paving.

Waste the material that is cut away and place new HMA against the cut. Use rollers or tamping irons to seal the joint.

5-04.3(12)A2  Longitudinal Joints
Offset the longitudinal joint in any one course from the course immediately below by not more than 6 inches nor less than 2 inches. Locate all longitudinal joints constructed in the wearing course at a lane line or an edge line of the Traveled Way. Construct a notched wedge joint along all longitudinal joints in the wearing surface of new HMA unless otherwise approved by the Engineer. The notched wedge joint shall have a vertical edge of not less than the maximum aggregate size nor more than ½ of the compacted lift thickness, and then taper down on a slope not steeper than 4H:1V. Uniformly compact the sloped portion of the HMA notched wedge joint.

On one-lane ramps a longitudinal joint may be constructed at the center of the traffic lane, subject to approval by the Engineer, if:

1.	The ramp must remain open to traffic, or

2.	The ramp is closed to traffic and a hot-lap joint is constructed.

a.	Two paving machines shall be used to construct the hot-lap joint.

b.	The pavement within 6 inches of the hot-lap joint will not be excluded from random location selection for compaction testing.

c.	Construction equipment other than rollers shall not operate on any uncompacted HMA.

When HMA is placed adjacent to cement concrete pavement, construct longitudinal joints between the HMA and the cement concrete pavement. Saw the joint to the dimensions shown on Standard Plan A-40.10 and fill with joint sealant meeting the requirements of Section 9-04.2.

5-04.3(12)B  Bridge Paving Joint Seals
5-04.3(12)B1  HMA Sawcut and Seal
Prior to placing HMA on the bridge deck, establish sawcut alignment points at both ends of the bridge paving joint sealsto be placed at the bridge ends, and at interior joints within the bridge deck when and where shown in the Plans.  Establish the sawcut alignment points in a manner that they remain functional for use in aligning the sawcut after placing the HMA overlay.

Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s application procedure.

Construct the bridge paving joint seal as specified in the Plans and in accordance with the detail shown in the Standard Plans.  Construct the sawcut in accordance with Section 5-05.3(8).  Apply the sealant in accordance with Section 5-05.3(8)B and the manufacturer’s application procedure.

5-04.3(12)B2  Paved Panel Joint Seal
Construct the paved panel joint seal in accordance with the requirements specified in Section 5-04.3(12)B1 and the following requirement:

1.	Clean and seal the existing joint between concrete panels in accordance with Section 5-01.3(8) and the details shown in the Standard Plans.

5-04.3(13)  Surface Smoothness
The completed surface of all courses shall be of uniform texture, smooth, uniform as to crown and grade, and free from defects of all kinds. The completed surface of the wearing course shall not vary more than ⅛ inch from the lower edge of a 10-foot straightedge placed on the surface parallel to the centerline. The transverse slope of the completed surface of the wearing course shall vary not more than ¼ inch in 10 feet from the rate of transverse slope shown in the Plans.

When deviations in excess of the above tolerances are found that result from a high place in the HMA, correct the pavement surface by one of the following methods:

1.	Remove material from high places by grinding with an approved grinding machine, or

2.	Remove and replace the wearing course of HMA, or

3.	By other method approved by the Engineer.

Correct defects until there are no deviations anywhere greater than the allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in the HMA and deviations resulting from a high place where corrective action, in the opinion of the Engineer, will not produce satisfactory results will be accepted with a price adjustment. The Engineer shall deduct from monies due or that may become due to the Contractor the sum of $500.00 for each and every section of single traffic lane 100 feet in length in which any excessive deviations described above are found.

When portland cement concrete pavement is to be placed on HMA, the surface tolerance of the HMA shall be such that no surface elevation lies above the Plan grade minus the specified Plan depth of portland cement concrete pavement. Prior to placing the portland cement concrete pavement, bring any such irregularities to the required tolerance by grinding or other means approved by the Engineer.

When utility appurtenances such as manhole covers and valve boxes are located in the Traveled Way, pave the Roadway before the utility appurtenances are adjusted to the finished grade.

5-04.3(14)  Planing Bituminous Pavement
Plane in such a manner that the underlying pavement is not torn, broken, or otherwise damaged by the planing operation. Delamination or raveling of the underlying pavement will not be construed as damage due to the Contractor’s operations. Pavement outside the limits shown in the Plans or designated by the Engineer that is damaged by the Contractor’s operations shall be repaired to the satisfaction of the Engineer at no additional cost to the Contracting Agency.

For mainline planing operations, use equipment with automatic controls and with sensors for either or both sides of the equipment. The controls shall be capable of sensing the grade from an outside reference line, or a mat-referencing device. The automatic controls shall have a transverse slope controller capable of maintaining the mandrel at the desired transverse slope (expressed as a percentage) within plus or minus 0.1 percent.

Remove all loose debris from the planed surface before opening the planed surface to traffic. The planings and other debris resulting from the planing operation shall become the property of the Contractor and be disposed of in accordance with Section 2-03.3(7)C, or as otherwise allowed by the Contract.

5-04.3(15)  Sealing Pavement Surfaces
Apply a fog seal where shown in the Plans. Construct the fog seal in accordance with Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to opening to traffic.

5-04.3(16)  HMA Road Approaches
Construct HMA approaches at the locations shown in the Plans or where staked by the Engineer, in accordance with Section 5-04.

5-04.4  Measurement
HMA Cl. ___ PG ___, HMA for ___ Cl. ___ PG ___, and Commercial HMA will be measured by the ton in accordance with Section 1-09.2, with no deduction being made for the weight of asphalt binder, mineral filler, or any other component of the HMA. If the Contractor elects to remove and replace HMA as allowed by Section 5-04.3(11), the material removed will not be measured.

Roadway cores will be measured per each for the number of cores taken.

Crack Sealing-LF will be measured by the linear foot along the line of the crack.

Soil residual herbicide will be measured by the mile for the stated width to the nearest 0.01 mile or by the square yard, whichever is designated in the Proposal.

Pavement repair excavation will be measured by the square yard of surface marked prior to excavation.

Asphalt for fog seal will be measured by the ton, as provided in Section 5-02.4.

Longitudinal joint seals between the HMA and cement concrete pavement will be measured by the linear foot along the line and slope of the completed joint seal.

HMA sawcut and seal, and paved panel joint seal, will be measured by the linear foot along the line and slope of the completed joint seal.

Planing bituminous pavement will be measured by the square yard.

Temporary pavement marking will be measured by the linear foot as provided in Section 8-23.4.

Water will be measured by the M gallon as provided in Section 2-07.4.

5-04.5  Payment
Payment will be made for each of the following Bid items that are included in the Proposal:

“HMA Cl. ___ PG ___”, per ton.
“HMA for Approach Cl. ___ PG ___”, per ton.
“HMA for Preleveling Cl. ___ PG ___”, per ton.
“HMA for Pavement Repair Cl. ___ PG ___”, per ton.
“Commercial HMA”, per ton.
The unit Contract price per ton for “HMA Cl. ___ PG ___”, “HMA for Approach Cl. ___ PG ___”, “HMA for Preleveling Cl. ___ PG ___”, “HMA for Pavement Repair Cl. ___ PG ___”, and “Commercial HMA” shall be full compensation for all costs, including anti-stripping additive, incurred to carry out the requirements of Section 5-04 except for those costs included in other items which are included in this Subsection and which are included in the Proposal.

 “Crack Sealing-FA”, by force account.
“Crack Sealing-FA” will be paid for by force account as specified in Section 1-09.6. For the purpose of providing a common Proposal for all Bidders, the Contracting Agency has entered an amount in the Proposal to become a part of the total Bid by the Contractor.

“Crack Sealing-LF”, per linear foot.
The unit Contract price per linear foot for “Crack Sealing-LF” shall be full payment for all costs incurred to perform the Work described in Section 5-04.3(4)A.

 “Soil Residual Herbicide ____ ft. Wide”, per mile, or
“Soil Residual Herbicide”, per square yard.
The unit Contract price per mile or per square yard for “Soil Residual Herbicide” shall be full payment for all costs incurred to obtain, provide and install herbicide in accordance with Section 5-04.3(4)B.

“Pavement Repair Excavation Incl. Haul”, per square yard.
The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul” shall be full payment for all costs incurred to perform the Work described in Section 5-04.3(4)C with the exception, however, that all costs involved in the placement of HMA shall be included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ___ PG ___”, per ton.

“Asphalt for Fog Seal”, per ton. 
Payment for “Asphalt for Fog Seal” is described in Section 5-02.5.

“Longitudinal Joint Seal”, per linear foot.
The unit Contract price per linear foot for “Longitudinal Joint Seal” shall be full payment for all costs incurred to construct the longitudinal joint between HMA and cement concrete pavement, as described in Section 5-04.3(12)B.

“HMA Sawcut And Seal”, per linear foot.
The unit Contract price per linear foot for “HMA Sawcut And Seal” shall be full payment for all costs incurred to perform the Work described in Section 5-04.3(12)B1.

“Paved Panel Joint Seal”, per linear foot.
The unit Contract price per linear foot for “Paved Panel Joint Seal” shall be full payment for all costs incurred to perform the Work described in Section 5-04.3(12)B2.

“Planing Bituminous Pavement”, per square yard.
The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full payment for all costs incurred to perform the Work described in Section 5-04.3(14).

“Temporary Pavement Marking”, per linear foot.
Payment for “Temporary Pavement Marking” is described in Section 8-23.5.

“Water”, per M gallon.
Payment for “Water” is described in Section 2-07.5.

“Job Mix Compliance Price Adjustment”, by calculation.
“Job Mix Compliance Price Adjustment” will be calculated and paid for as described in Section 5-04.3(9)B6, 5-04.3(9)C3, and 5-04.3(9)D1.

“Compaction Price Adjustment”, by calculation.
“Compaction Price Adjustment” will be calculated and paid for as described in Section 5-04.3(10)C3.

“Roadway Core”, per each.
The Contractor’s costs for all other Work associated with the coring (e.g., traffic control) shall be incidental and included within the unit Bid price per each and no additional payments will be made.

“Cyclic Density Price Adjustment”, by calculation.
“Cyclic Density Price Adjustment” will be calculated and paid for as described in Section 5-04.3(10)B.

5-05.AP5
Section 5-05, Cement Concrete Pavement
August 1, 2016
5-05.3(3)B  Mixing Equipment
The last sentence of item number 4 is revised to read:

Plant-mixed concrete may be transported in nonagitated vehicles provided that the concrete is in a workable condition when placed and:

a.	discharge is completed within 45 minutes after the introduction of mixing water to the cement and aggregates, or

b.	discharge is completed within 60 minutes after the introduction of mixing water to the cement and aggregates, provided the concrete mix temperature is 70 F or below during placement, or

c.	discharge is completed within 60 minutes after the introduction of mixing water to the cement and aggregates, provided the mix contains an approved set retarder at the manufacturer’s minimum dosage rate.

5-05.3(6)  Subgrade
This section, including title, is revised to read:

5-05.3(6)  Surface Preparation
The Subgrade surface shall be prepared and compacted a minimum of 3 feet beyond each edge of the area which is to receive concrete pavement in order to accommodate the slip-form equipment.

Concrete shall not be placed during a heavy rainfall.  Prior to placing concrete:

1.	The surface shall be moist;

2.	Excess water (e.g., standing, pooling or flowing) shall be removed from the surface.

3.	The surface shall be clean and free of any deleterious materials.

4.	The surface temperature shall not exceed 120°F or be frozen.

5-05.3(7)A  Slip-Form Construction
The second sentence of the first paragraph is revised to read:

The alignment and elevation of the paver shall be regulated from outside reference lines established for this purpose, or by an electronic control system capable of controlling the line and grade within required tolerances.

6-02.AP6
Section 6-02, Concrete Structures
August 1, 2016
6-02.3(2)A  Contractor Mix Design
The following new sentence is inserted after the first sentence of the third paragraph:

The mix design submittal shall also include test results no older than one year showing that the Aggregates do not contain Deleterious Substances in accordance with Section 9-03.

6-02.3(2)A1  Contractor Mix Design for Concrete Class 4000D
The following new sentence is inserted after the second sentence of the last paragraph:

Mix designs using shrinkage reducing admixture shall state the specific quantity required.

The following new sentence is inserted before the last sentence of the last paragraph:

Testing samples of mixes using shrinkage reducing admixture shall use the admixture amount specified in the mix design submittal.

6-02.3(2)B  Commercial Concrete
The last sentence of the first paragraph is revised to read:

Commercial concrete does not require mix design or source approvals for cement, aggregate, and other admixtures.

6-02.3(6)A1  Hot Weather Protection
This section is revised to read:

The Contractor shall provide concrete within the specified temperature limits. Cooling of the coarse aggregate piles by sprinkling with water is permitted provided the moisture content is monitored and the mixing water is adjusted for the free water in the aggregate. Shading or cooling aggregate piles (sprinkling of fine aggregate piles with water is not allowed). If sprinkling of the coarse aggregates is to be used, the piles moisture content shall be monitored and the mixing water adjusted for the free water in the aggregate. In addition, when removing the coarse aggregate, it shall be removed from at least 1 foot above the bottom of the pile. Refrigerating mixing water; or replacing all or part of the mixing water with crushed ice, provided the ice is completely melted by placing time.

If air temperature exceeds 90°F, the Contractor shall use water spray or other accepted methods to cool all concrete-contact surfaces to less than 90°F. These surfaces include forms, reinforcing steel, steel beam flanges, and any others that touch the mix.

6-02.3(6)A2  Cold Weather Protection
This section is revised to read:

Concrete shall be maintained at or above a temperature of 40°F during the first seven days of the Cold Weather Protection Period and at or above a temperature of 35°F during the remainder of the Cold Weather Protection Period. Cold weather protection requirements do not apply to concrete placed below the ground line.

Prior to placing concrete in cold weather, the Contractor shall submit a Type 2 Working Drawing with a written procedure for cold weather concreting. The procedure shall detail how the Contractor will adequately cure the concrete and prevent the concrete temperature from falling below the minimum temperature. Extra protection shall be provided for areas especially vulnerable to freezing (such as exposed top surfaces, corners and edges, thin sections, and concrete placed into steel forms). Concrete placement will only be allowed if the Contractor’s cold weather protection plan has been accepted by the Engineer.

Prior to concrete placement, the Contractor shall review the 7-day temperature predictions for the job site from the Western Region Headquarters of the National Weather Service (www.wrh.noaa.gov). When temperatures below 35°F are predicted, the Contractor shall:

1.	Install temperature data loggers in each concrete pour. One data logger shall be installed for every 100 yards of concrete placed. Data loggers shall be installed at locations directed by the Engineer, and shall be placed 1.5 inches from the face of concrete.

2.	Immediately after concrete placement, temperature data loggers shall be installed on the concrete surface at locations directed by the Engineer. One data logger shall be installed for every 100 yards of concrete placed.

The data loggers shall be operated continuously during the Cold Weather Protection Period. Temperatures shall be measured, recorded and stored a minimum of every 30 minutes. Temperature date shall be submitted to the Engineer as a Type 1 Working Drawing within three days following the end of the Cold Weather Protection Period.

If the concrete temperature falls below 40°F during the first seven days of the Cold Weather Protection Period, no curing time is awarded for that day and the Cold Weather Protection Period is extended for one additional day. If the concrete temperature falls below 35°F during Cold Weather Protection Period, the concrete may be rejected by the Engineer.

6-02.3(17)N  Removal of Falsework and Forms
The fifth paragraph is deleted.

6-02.3(25)J  Horizontal Alignment
The last two sentences of the third paragraph are revised to read the following single sentence:

Any girder that exceeds on offset of 1∕8 inch for each 10 feet of girder length shall be corrected at the job site to the 1∕8 inch maximum offset per 10 feet of girder length before concrete is placed into the diaphragms.

6-02.3(26)D2  Test Block Dimensions
The first sentence is revised to read:

The dimensions of the test block perpendicular to the tendon in each direction shall be the smaller of twice the minimum edge distance or the minimum spacing specified by the special anchorage device manufacturer, with the stipulation that the concrete cover over any confining reinforcing steel or supplementary skin reinforcement shall be appropriate for the project-specific application and circumstances.

6-02.3(26)E2  Ducts for External Exposed Installation
In the first paragraph, “ASTM D3350” is revised to read “ASTM D3035”.

In the fourth paragraph, "ASTM D3505" is revised to read "ASTM D3035".

6-02.3(26)G  Tensioning
Item number 1 of the second paragraph is revised to read:

1.	All concrete has reached a compressive strength of at least 4,000 psi or the strength specified in the Plans. When tensioning takes place prior to 28-day compressive strength testing on concrete sampled in accordance with Section 6-02.3(25)H, compressive strength shall be verified on field cured cylinders in accordance with the FOP for AASHTO T23.

6-02.3(27)A  Use of Self-Consolidating Concrete for Precast Units
Item number 2 of the first paragraph is revised to read:

2.	Precast reinforced concrete three-sided structures, box culverts and split box culverts in accordance with Section 7-02.3(6).

6-05.AP6
Section 6-05, Piling
August 1, 2016
In this section, the words “capacity” and “capacities” are replaced with the words “resistance” and “resistances”, respectively.

6-05.3(1)  Piling Terms
The third paragraph is revised to read:

Overdriving – Over-driving of piles occurs when the ultimate bearing resistance calculated from the equation in Section 6-05.3(12), or the wave equation driving criteria if applicable, exceeds the ultimate bearing resistance required in the Contract in order to reach the minimum tip elevation specified in the Contract, or as required by the Engineer.

The first sentence of the last paragraph is revised to read:

Minimum Tip Elevation – The minimum tip elevation is the elevation to which the pile tip shall be driven.

6-05.3(3)A  Casting and Stressing
The last sentence of the third paragraph is revised to read:

If the corrective action is not acceptable to the Engineer, the piling(s) will be subject to rejection by the Engineer.

6-05.3(5)  Manufacture of Steel Piles
This section is supplemented with the following new paragraph:

At least 14-days prior to the start of production of the piling, the Contractor shall advise the Engineer of the production schedule. The Contractor shall give the Inspector safe and free access to the Work. If the Inspector observes any nonspecification Work or unacceptable quality control practices, the Inspector will advise the plant manager. If the corrective action is not acceptable to the Engineer, the piling(s) will be subject to rejection by the Engineer.

6-05.3(9)A  Pile Driving Equipment Approval
The first sentence of the second paragraph is revised to read:

The Contractor shall submit Type 2E Working Drawings consisting of a wave equation analysis for all pile driving systems used to drive piling with required maximum driving resistances of greater than 300 tons.

6-07.AP6
Section 6-07, Painting
August 1, 2016
6-07.3(10)F  Collecting, Testing, and Disposal of Containment Waste
The third, fourth and fifth paragraphs are deleted and replaced with the following two new paragraphs:

Containment waste is defined as all paint chips and debris removed from the steel surface and all abrasive blast media, as contained by the containment system. After all waste from the containment system has been collected, the Contractor shall collect representative samples of the components that field screening indicates are lead-contaminated material.  The Contractor shall collect at least one representative sample from each container. The Contractor may choose to collect a composite sample of each container, but the composite sample must consist of several collection points (a minimum of 3 random samples) that are representative of the entire contents of the container and representative of the characteristics of the type of waste in the container.  In accordance with WAC 173–303-040, a representative sample means “a sample which can be expected to exhibit the average properties of the sample source.”

The debris shall be tested for metals using the Toxicity Characteristics Leaching Procedure (TCLP) and EPA Methods 1311 and 6010.  At a minimum, the materials should be analyzed for the Resource Conservation and Recovery Act (RCRA) 8 Metals (arsenic, barium, cadmium, chromium, lead, mercury, selenium, and silver).  Pursuant to the Dangerous Waste (DW) Regulations Chapter 173-303-90(8)(c) WAC, “Any waste that contains contaminants which occur at concentrations at or above the DW threshold must be designated as DW.”  All material within each individual container or containment system that designates as DW shall be disposed of at a legally permitted Subtitle C Hazardous Waste Landfill. All material within each individual container or containment system that designate below the DW threshold, will be designated as “Solid Waste” and shall be disposed of at a legally permitted Subtitle D Landfill.  Disposal shall be in accordance with WAC 173-303 for waste designated “Dangerous Waste” and pursuant to WAC 173-350 for waste designated as “Solid Waste”.

6-09.AP6
Section 6-09, Modified Concrete Overlays
April 4, 2016
6-09.3(8)A  Quality Assurance for Microsilica Modified and Fly Ash Modified Concrete Overlays
The first sentence of the first paragraph is revised to read the following two new sentences:

The Engineer will perform slump, temperature, and entrained air tests for acceptance in accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has turned over the concrete for acceptance testing. Concrete samples for testing shall be supplied to the Engineer in accordance with Section 6-02.3(5)E.

The last paragraph is deleted.

6-09.3(8)B  Quality Assurance for Latex Modified Concrete Overlays
The first two paragraphs are deleted and replaced with the following:

The Engineer will perform slump, temperature, and entrained air tests for acceptance in accordance with Section 6-02.3(5)D and as specified in this Section after the Contractor has turned over the concrete for acceptance testing. The Engineer will perform testing as the concrete is being placed. Samples shall be taken on the first charge through each mobile mixer and every other charge thereafter. The sample shall be taken after the first 2 minutes of continuous mixer operation. Concrete samples for testing shall be supplied to the Engineer in accordance with Section 6-02.3(5)E.

The second to last sentence of the last paragraph is revised to read:

Recommendations made by the technical representative on or off the jobsite shall be adhered to by the Contractor.

6-10.AP6
Section 6-10, Concrete Barrier
August 1, 2016
6-10.3(5)  Temporary Concrete Barrier
This section title is revised to read:

Temporary Barrier

The first paragraph is revised to read:

For temporary barrier, the Contractor may use precast concrete barrier or temporary steel barrier.  Temporary concrete barrier shall comply with Standard Plan requirements and cross-sectional dimensions, except that: (1) it may be made in other lengths than those shown in the Standard Plan, and (2) it may have permanent lifting holes no larger than 4 inches in diameter or lifting loops. Temporary steel barrier shall be certified that it meets NCHRP 350 or MASH crash test requirements and shall be installed in accordance with the manufacturer’s recommendations.

6-10.4  Measurement
The first sentence of the second paragraph is revised to read:

Temporary barrier will be measured by the linear foot along the completed line and slope of the barrier, one time only for each setup of barrier protected area.

6-10.5  Payment
The Bid item “Temporary Conc. Barrier”, per linear foot, and the paragraph following this Bid item, is revised to read:

“Temporary Barrier”, per linear foot.

The unit Contract price per linear foot for “Temporary Barrier” shall be full pay for all costs, including furnishing, installing, connecting, anchoring, maintaining, temporary storage, and final removal of the temporary barrier.

6-14.AP6
Section 6-14, Geosynthetic Retaining Walls
January 4, 2016
6-14.5  Payment
The bid item “Concrete Fascia Panel”, per square foot, and the paragraph following this bid item are revised to read:

“Concrete Fascia Panel For Geosynthetic Wall”, per square foot.

All costs in connection with constructing the concrete fascia panels as specified shall be included in the unit Contract price per square foot for “Concrete Fascia Panel For Geosynthetic Wall”, including all steel reinforcing bars, premolded joint filler, polyethylene bond breaker strip, joint sealant, PVC pipe for weep holes, exterior surface finish, and pigmented sealer (when specified), constructing and placing the concrete footing, edge beam, anchor beam, anchor rod assembly, and backfill.

6-19.AP6
Section 6-19, Shafts
August 1, 2016
6-19.3  Construction Requirements
This section is supplemented with the following new subsection:

6-19.3(10)  Engineer’s Final Acceptance of Shafts
The Engineer will determine final acceptance of each shaft, based on the nondestructive QA test results and analysis for the tested shafts, and will provide a response to the Contractor within 3 working days after receiving the test results and analysis submittal.

6-19.3(1)B  Nondestructive Testing of Shafts
This section’s content is deleted and replaced with the following new subsections:

6-19.3(1)B1  Nondestructive Quality Assurance (QA) Testing of Shafts
Unless otherwise specified in the Special Provisions, the Contractor shall perform nondestructive QA testing of shafts, except for those constructed completely in the dry. Either crosshole sonic log (CSL) testing in accordance with ASTM D 6760 or thermal integrity profiling (TIP) testing in accordance with ASTM D 7949 shall be used.

6-19.3(1)B2  Nondestructive Quality Verification (QV) Testing of Shafts
The Contracting Agency may perform QV nondestructive testing of shafts that have been QA tested by the Contractor. The Contracting Agency may test up to ten percent of the shafts.  The Engineer will identify the shafts selected for QV testing and the testing method the Contracting Agency will use.

The Contractor shall accommodate the Contracting Agency’s nondestructive testing.

6-19.3(2)  Shaft Construction Submittal
This section is revised to read:

The shaft construction submittal shall be comprised of the following four components: construction experience; shaft installation narrative; shaft slurry technical assistance; and nondestructive QA testing personnel. The submittals shall be Type 2 Working Drawings, except the shaft slurry technical assistance and nondestructive QA testing personnel submittals shall be Type 1.

This section is supplemented with the following new subsection:

6-19.3(2)D  Nondestructive QA Testing Organization and Personnel
The Contractor shall submit the names of the testing organizations, and the names of the personnel who will conduct nondestructive QA testing of shafts. The submittal shall include documentation that the qualifications specified below are satisfied. For TIP testing, the testing organization is the group that performs the data analysis and produces the final report. The testing organizations and the testing personnel shall meet the following minimum qualifications:

1.	The testing organization shall have performed nondestructive tests on a minimum of three deep foundation projects in the last two years.

2.	Personnel conducting the tests for the testing organization shall have a minimum of one year experience in nondestructive testing and interpretation.

3.	The experience requirements for the organization and personnel shall be consistent with the testing methods the Contractor has selected for nondestructive testing of shafts.

4.	Personnel preparing test reports shall be a Professional Engineers, licensed under Title 18 RCW, State of Washington, and in accordance with WAC 196-23-020.

6-19.3(3)  Shaft Excavation
The second paragraph is revised to read:

Shaft excavation shall not be started until the Contractor has received the Engineer acceptance for the reinforcing steel centralizers required when the casing is to be pulled during concrete placement.

This section is supplemented with the following:

Except as otherwise noted, the Contractor shall not commence subsequent shaft excavations until receiving the Engineer’s acceptance of the first shaft, based on the results and analysis of the nondestructive testing for the first shaft. The Contractor may commence subsequent shaft excavations prior to receiving the Engineer’s acceptance of the first shaft, provided the following condition is satisfied:

The Engineer permits continuing with shaft construction based on the Engineer’s observations of the construction of the first shaft, including, but not limited to, conformance to the shaft installation narrative in accordance with Section 6-19.3(2)B, and the Engineer’s review of Contractor’s daily reports and Inspector’s daily logs concerning excavation, steel reinforcing bar placement, and concrete placement.

6-19.3(6)  Access Tubes for Crosshole Sonic Log (CSL) Testing
This section title is revised to read:

6-19.3(6)  Contractor Furnished Accessories for Nondestructive QA Testing

This section is supplemented with the following three new subsections:

6-19.3(6)D  Shafts Requiring Thermal Wire
The Contractor shall furnish and install thermal wire in all shafts receiving the thermal wire method of TIP testing, except as otherwise noted in Section 6-19.3(1)B1.

6-19.3(6)E  Thermal Wire and Thermal Access Points (TAPs)
The thermal wire and associated couplers shall be obtained from the source specified in the Special Provisions.

The Contractor shall securely attach the thermal wire to the interior of the reinforcement cage of the shaft in conformance with the supplier’s instructions. At a minimum, one thermal wire shall be furnished and installed for each foot of shaft diameter, rounded to the nearest whole number, as shown in the Plans. The number of thermal wires for shaft diameters specified as "X feet 6 inches" shall be rounded up to the next higher whole number. The thermal wires shall be placed around the shaft, inside the spiral or hoop reinforcement, and tied to the vertical reinforcement with plastic "zip" ties at a maximum spacing of 2-feet. Steel tie wire shall not be used.

The thermal wire shall be installed in straight alignment and taut, but with enough slack to not be damaged during reinforcing cage lofting. The wires shall be as near to parallel to the vertical axis of the reinforcement cage as possible. The thermal wire shall extend from the bottom of the reinforcement cage to the top of the shaft, with 15-feet of slack wire provided above the top of shaft. Care shall be taken to prevent damaging the thermal wires during reinforcement cage installation and concrete placement operations in the shaft excavation.

After completing shaft reinforcement cage fabrication at the site and prior to installation of the cage into the shaft excavation, the Contractor shall install and connect thermal access points (TAPs) to the thermal wires. The TAPs shall record data for at least one hour after the cage is placed in the excavation to measure the slurry temperature and enable the steel and slurry temperatures to equilibrate prior to placing concrete in the shaft.  The TAPs shall record and store data every 15 minutes. The TAPs shall remain active for a minimum of 36 hours.

Prior to beginning concrete placement the TAPs shall be checked to ensure they are recording data and that the wires have not been damaged. If a TAP unit is not functioning due to a damaged wire, the Contractor shall repair or replace the wire. If a TAP unit fails or a wire breaks after concrete placement has started, the Contractor shall not stop the concrete placement operation to repair the wire.

6-19.3(6)F  Use of Access Tubes for TIP Testing Under the Thermal Probe Method
The Contractor may use access tubes for TIP testing under the thermal probe method. Access tubes shall be cared for in accordance with Section 6-19.3(6)C. Prior to TIP testing under the thermal probe method, the water in each tube shall be removed, collected, and stored in an insulated container. The access tube shall be blown dry and swabbed to remove residual water. After TIP testing, the collected and stored tube water shall be introduced back into the access tube. New potable water may be used, provided the water temperature is not more than 10°F cooler than the average concrete temperature measured by the probe.

6-19.3(6)A  Shafts Requiring CSL Access Tubes
This section, including title, is revised to read:

6-19.3(6)A  Shafts Requiring Access Tubes
The Contractor shall furnish and install access tubes in all shafts receiving CSL testing or the thermal probe method of TIP testing, except as otherwise noted in Section 6-19.3(1)B1.

6-19.3(6)B  Orientation and Assembly of the CSL Access Tubes
This section’s title is revised to read:

6-19.3(6)B  Orientation and Assembly of the Access Tubes

6-19.3(6)C  Care for CSL Access Tubes from Erection through CSL Testing
This section’s title is revised to read:

6-19.3(6)C  Care for Access Tubes from Erection Through Nondestructive QA Testing

The second sentence is revised to read:

The Contractor shall keep all of a shaft’s access tubes full of water through the completion of nondestructive QA testing of that shaft.

6-19.3(7)I  Requirements for Placing Concrete Above the Top of Shaft
This section is revised to read:

Concrete shall not be placed above the top of shaft (for column splice zones, columns, footings, or shaft caps) until the Contractor receives the Engineer’s acceptance of nondestructive QA testing, if performed at that shaft, and acceptance of the shaft.

6-19.3(9)  Nondestructive Testing of Shafts (Crosshole Sonic Log (CSL) Testing)
This section, including title, is revised to read:

6-19.3(9)  Nondestructive QA Testing of Shafts
The Contractor shall provide nondestructive QA testing and analysis on all shafts with access tubes or thermal wires and TAPs facilitating the testing (See Section 6-19.3(1)B). The testing and analysis shall be performed by the testing organizations identified by the Contractor’s submittal in accordance with Section 6-19.3(2)D.

The Engineer may direct that additional testing be performed at a shaft if anomalies or a soft bottom are detected by the Contractor’s testing. If additional testing at a shaft confirms the presence of a defect(s) in the shaft, the testing costs and the delay costs resulting from the additional testing shall be borne by the Contractor in accordance with Section 1-05.6. If the additional testing indicates that the shaft has no defect, the testing costs and the delay costs resulting from the additional testing will be paid by the Contracting Agency in accordance with Section 1-05.6, and, if the shaft construction is on the critical path of the Contractor’s schedule, a time extension equal to the delay created by the additional testing will be granted in accordance with Section 1-08.8.

6-19.3(9)A  Schedule of CSL Testing
This section, including title, is revised to read:

6-19.3(9)A  TIP Testing Using Thermal Probes or CSL Testing
If selected as the nondestructive QA testing method by the Contractor, TIP testing using thermal probes, or CSL testing shall be performed after the shaft concrete has cured at least 96 hours. Additional curing time prior to testing may be required if the shaft concrete contains admixtures, such as set retarding admixture or water-reducing admixture, added in accordance with Section 6-02.3(3). The additional curing time prior to testing required under these circumstances shall not be grounds for additional compensation or extension of time to the Contractor in accordance with Section 1-08.8.

6-19.3(9)B  Inspection of CSL Access Tubes
This section’s title is revised to read:

6-19.3(9)B  Inspection of Access Tubes

6-19.3(9)C  Engineer’s Final Acceptance of Shafts
This section, including title, is revised to read:

6-19.3(9)C  TIP Testing With Thermal Wires and TAPs
If selected as the nondestructive QA testing method by the Contractor, TIP testing with thermal wires and TAPs (See Section 6-19.3(6)E) shall be performed. The TIP testing shall commence at the beginning of the concrete placement operation, recording temperature readings at 15-minute intervals until the peak temperature is captured in the data. Additional curing time may be required if the shaft concrete contains admixtures, such as set retarding admixture or water-reducing admixture, added in accordance with Section 6-02.3(3). The additional curing time required under these circumstances shall not be grounds for additional compensation or extension of time to the Contractor in accordance with Section 1-08.8.

TIP testing shall be conducted at all shafts in which thermal wires and TAPs have been installed for thermal wire analysis (Section 6-19.3(6)A).

6-19.3(9)D  Requirements to Continue Shaft Excavation Prior to Acceptance of First Shaft
This section, including title, is revised to read:

6-19.3(9)D  Nondestructive QA Testing Results Submittal
The Contractor shall submit the results and analysis of the nondestructive QA testing for each shaft tested. The Contractor shall submit the test results within three working days of testing. Results shall be a Type 1 Working Drawing presented in a written report.

TIP reports shall include:

1.	A map or plot of the wire/tube location within the shaft and their position relative to a known and identifiable location, such as North.

2.	Graphical displays of temperature measurements versus depth of each wire or tube for the analysis time selected, overall average temperature with depth, shaft radius or diameter with depth, concrete cover versus cage position with depth, and effective radius.

3.	The report shall identify unusual temperatures, particularly significantly cooler local deviations from the overall average.

4.	The report shall identify the location and extent where satisfactory or questionable concrete is identified.

a.	Satisfactory (S) - 0 to 6% Effective Radius Reduction and Cover Criteria Met

b.	Questionable (Q) - Effective Local Radius Reduction > 6%, Effective Local Average Diameter Reduction > 4%, or Cover Criteria Not Met

5.	Variations in temperature between wire/tubes (at each depth) which in turn correspond to variations in cage alignment.

6.	Where shaft specific construction information is available (e.g. elevations of the top of shaft, bottom of casing, bottom of shaft, etc.), these values shall be noted on all pertinent graphical displays.

CSL reports shall include:

1.	A map or plot of the tube location within the shaft and their position relative to a known and identifiable location, such as North.

2.	Graphical displays of CSL Energy versus Depth and CSL signal arrival time versus depth or velocity versus depth.

3.	The report shall identify the location and extent where good, questionable, and poor concrete is identified, where no signal was received, or where water is present.

a.	Good (G) - No signal distortion and decrease in signal velocity of 10% or less is indicative of good quality concrete.

b.	Questionable (Q) - Minor signal distortion and a lower signal amplitude with a decrease in signal velocity between 10% and 20%.

c.	Poor (P) - Severe signal distortion and much lower signal amplitude with a decrease in signal velocity of 20% or more.

d.	No Signal (NS) - No signal was received.

e.	Water (W) - A measured signal velocity of nominally V = 4,800 to 5,000 fps.

All QA test reports will provide a recommendation to accept the shaft as-is, recommendation for further review by the Engineer, or will provide a plan for further testing, investigation or repair to address any deficiencies identified by the testing.

6-19.3(9)E  Additional CSL Testing
This section, including title, is revised to read:

6-19.3(9)E  Vacant

6-19.3(9)I  Requirements for CSL Access Tubes and Cored Holes After CSL Testing
This section’s title is revised to read:

6-19.3(9)I  Requirements for Access Tubes and Cored Holes After CSL Testing

6-19.4  Measurement
This section is revised to read:

Constructing shafts will be measured by the linear foot.  The linear foot measurement will be calculated using the top of shaft elevation and the bottom of shaft elevation for each shaft as shown in the Plans.

Rock excavation for shaft, including haul, will be measured by the linear foot of shaft excavated. The linear feet measurement will be computed using the top of the rock line, defined as the highest bedrock point within the shaft diameter, and the bottom elevation shown in the Plans.

QA shaft test will be measured once per shaft tested.

6-19.5  Payment
This section is revised to read:

Payment will be made for the following Bid items when they are included in the Proposal:

“Constructing___Diam. Shaft”, per linear foot.
The unit Contract price per linear foot for “Constructing___Diam. Shaft” shall be full pay for performing the Work as specified, including:

1.	Soil excavation for shaft, including all costs in connection with furnishing, mixing, placing, maintaining, containing, collecting, and disposing of all mineral, synthetic and water slurry, and disposing of groundwater collected by the excavated shaft.

2.	Furnishing and placing temporary shaft casing, including temporary casing in addition to the required casing specified in the Special Provisions, and including all costs in connection with completely removing the casing after completing shaft construction.

3.	Furnishing permanent casing for shaft.

4.	Placing permanent casing for shaft.

5.	Casing shoring, including all costs in connection with furnishing and installing casing shoring above the specified upper limit for casing shoring but necessary to provide for sufficient water head pressure to resist artesian water pressure present in the shaft excavation, removing casing shoring, and placing seals when required.

6.	Furnishing and placing steel reinforcing bar and epoxy-coated steel reinforcing bar, including furnishing and installing steel reinforcing bar centralizers.

7.	Installation of CSL tubes or thermal wires.

8.	Furnishing, placing and curing Concrete Class 4000P to the top of shaft or to the construction joint at the base of the shaft-column splice zone as applicable.

Payment for “Constructing___Diam. Shaft” will be made upon Engineer acceptance of the shaft, including completion of satisfactory QA shaft tests as applicable.

“Rock Excavation For Shaft Including Haul”, per linear foot.
When rock excavation is encountered, payment for rock excavation is in addition to the unit Contract price per linear foot for “Constructing___Diam. Shaft”

“Shoring Or Extra Excavation Cl. A - ___”, lump sum.
The lump sum Contract price for “Shoring Or Extra Excavation Cl. A - ___” shall be full pay for performing the Work as specified, including all costs in connection with all excavation outside the limits specified for soil and rock excavation for shaft including haul, all temporary telescoping casings, and all temporary casings beyond the limits of required temporary casing specified in the Special Provisions.

 “QA Shaft Test”, per each.
The unit Contract price per each for “QA Shaft Test” shall be full pay for performing the Work as specified, including operating all associated accessories necessary to record and process data and develop the summary QA test reports. Section 1-04.6 does not apply to this bid item.

“Removing Shaft Obstructions”, estimated.
Payment for removing, breaking-up, or pushing aside shaft obstructions, as defined in Section 6-19.3(3)E, will be made for the changes in shaft construction methods necessary to deal with the obstruction. The Contractor and the Engineer shall evaluate the effort made and reach agreement on the equipment and employees utilized, and the number of hours involved for each. Once these cost items and their duration have been agreed upon, the payment amount will be determined using the rate and markup methods specified in Section 1-09.6. For the purpose of providing a common proposal for all Bidders, the Contracting Agency has entered an amount for the item “Removing Shaft Obstructions” in the Bid Proposal to become a part of the total Bid by the Contractor.

If drilled shaft tools, cutting teeth, casing or Kelly bar is damaged as a result of the obstruction removal work, the Contractor will be compensated for the costs to repair this equipment in accordance with Section 1-09.6.

If shaft construction equipment is idled as a result of the Work required to deal with the obstruction and cannot be reasonably reassigned within the project, then standby payment for the idled equipment will be added to the payment calculations. If labor is idled as a result of the Work required to deal with the obstruction and cannot be reasonably reassigned within the project, then all labor costs resulting from Contractor labor agreements and established Contractor policies will be added to the payment calculations.

The Contractor shall perform the amount of obstruction Work estimated by the Contracting Agency within the original time of the Contract. The Engineer will consider a time adjustment and additional compensation for costs related to the extended duration of the shaft construction operations, provided:

1.	The dollar amount estimated by the Contracting Agency has been exceeded, and

2.	The Contractor shows that the obstruction removal Work represents a delay to the completion of the project based on the current progress schedule provided in accordance with Section 1-08.3.


7-02.AP7
Section 7-02, Culverts
August 1, 2016
7-02.2  Materials
The following three new items are inserted after the item “Aggregate for Portland Cement Concrete:

Gravel Backfill for Pipe Zone Bedding	9-03.12(3)
Butyl Rubber Sealant	9-04.11
External Sealing Band	9-04.12

The last paragraph is deleted.

7-02.3(6)  Precast Reinf. Conc. Three Sided Structures, Box Culverts and Split Box Culverts
This section is supplemented with the following new paragraph:

When the Plans include a complete set of design details for a Structure (defining panel shapes and dimensions, concrete strength requirements, and steel reinforcing bar, joint, and connection details), the design and load rating preparation and calculation submittal requirements of Sections 7-02.3(6)A1 and 7-02.3(6)A2 do not apply for the components shown in the Plans, but all other requirements of this Section remain in effect.  The Contractor may propose alternate concrete culvert designs, accommodating the same rise, span, and length as shown in the Plans, to replace the Structure details shown in the Plans. If an alternate concrete culvert design is proposed, all of the requirements of this Section, including design and load rating preparation and calculation submittal, apply.

7-02.3(6)A  General
This section is supplemented with the following two new paragraphs:

Tolerances for PRCTSS shall be as follows:

1.	Internal Dimensions – The internal dimension shall not vary more than 1 percent or 2 inches, whichever is less, from the Plan dimensions. The haunch dimensions shall not vary more than 3∕4 inch from the Plan dimensions.

2.	Slab and Wall Thickness – The slab and wall thickness shall not be less than that shown in the Plans by more than 5 percent or ½ inch, whichever is greater. A thickness more than that required in the Plans will not be a cause for rejection if proper joining is not affected.

3.	Length of Opposite Surfaces – Variations in lengths of two opposite surfaces of the three-sided section shall not be more than 3∕4 inch unless beveled sections are being used to accommodate a curve in the alignment.

4.	Reinforcing steel placement shall meet the tolerances specified in Section 6-02.3(24)C.

Tolerances for PRCBC and PRCSBC shall be as follows:

1.	Internal Dimensions – The internal dimensions shall not vary more than 1 percent from the Plan dimensions. If haunches are used, the haunch dimensions shall not vary more than ¼ inch from the Plan dimensions.

2.	Slab and Wall Thickness – The slab and wall thickness shall not be less than that shown in the Plans by more than 5 percent or 3∕16 inch, whichever is greater. A thickness more than that required in the Plans will not be a cause for rejection.

3.	Length of Opposite Box Segments – Variations in lengths of two opposite surfaces of the box segments shall not be more than 1∕8 inch per foot of internal span, with a maximum of 5∕8 inch for all sizes through 7 feet internal span, and a maximum of ¾ inch for internal spans greater than 7 feet, except where beveled sections are being used to accommodate a curve in the alignment.

4.	Length of Box Segments – The underrun in length of a segment shall not be more than 1⁄8 inch per foot of length with a maximum of 1⁄2 inch in any box segment.

5.	Length of Legs and Slabs – The variation in length of the legs shall not be more than 1⁄8 inch per foot of the rise of the leg per leg with a maximum of 5⁄8 inches. The differential length between opposing legs of the same segment shall not be more than 1⁄2 inch. Length of independent top slab spans shall not vary by more than 1⁄8 inch per foot of span of the top slab, with a maximum of 5⁄8 inches.

6.	Reinforcing steel placement shall meet the tolerances specified in Section 6-02.3(24)C.

This section is supplemented with the following new subsection:

7-02.3(6)A5 Wingwalls and Retaining Walls
Wingwalls and retaining walls (including cutoff walls and headwalls) shall be constructed in accordance with the Contractor’s design and Working Drawing submittal or when the Plans include a complete set of design details for a wall (defining panel shapes and dimensions, concrete strength requirements, and steel reinforcing bar, joint, and connection details),the details shown in the Plans.

Precast concrete construction shall conform to Sections 6-02.3(28) and 6-11.3(3).

Culvert bedding material shall be furnished, placed, and compacted in accordance with Section 7-02.3(6)A4.

7-02.3(6)A1  Design Criteria
The first sentence of the last paragraph is revised to read:

Whenever the minimum finished backfill or surfacing depth above the top of the Structure is less than 1’-0” (except when the top of the Structure is directly exposed to vehicular traffic), either all steel reinforcing bars in the span unit shall be epoxy-coated with 2" minimum concrete cover from the face of concrete to the face of the top mat of steel reinforcing bars, or the minimum concrete cover shall be 2½".

The last sentence of the last paragraph is revised to read:

Concrete cover from the face of any concrete surface to the face of any steel reinforcement shall be 1-inch minimum end clearance at all joints, and 2-inches minimum at all other locations.

7-02.3(6)A2  Submittals
The first paragraph is revised to read:

The Contractor shall submit shop drawings of the precast Structures. Fabrication shop drawings replicating complete design details when shown in the Plans shall be Type 2 Working Drawings.  Submittals completing the design based on the schematic geometric requirements shown in the Plans, or proposing a Contractor designed alternative concrete culvert Structure shall be Type 2E Working Drawings with supporting design calculations.

The last paragraph is revised to read:

For precast Structures with a span length greater than 20-feet (as defined in Section 7-02.3(6)A1), except when the depth of fill above the top of culvert exceeds the Structure span length, a Type 2E Working Drawing shall be submitted consisting of a load rating report prepared in accordance with the AASHTO Manual for Bridge Evaluation and WSDOT Bridge Design Manual LRFD M 23-50 Chapter 13. Soil pressures used shall include effects from the backfill material and compaction methods, and shall be in accordance with the WSDOT Geotechnical Design Manual M 46-03 and the geotechnical report prepared for the project.

7-02.3(6)A3  Casting
This section is revised to read:

Concrete shall conform to Section 6-02.3(28)B, with a 28-day compressive strength as specified in the Plans or the Working Drawings submittal.

7-02.3(6)A4  Excavation and Bedding Preparation
The last paragraph is revised to read:

The upper layer of bedding course shall be a 6-inch minimum thickness layer of culvert bedding material, defined as granular material either conforming to Section 9-03.12(3) or to AASHTO Grading No. 57 as specified in Section 9-03.1(4)C.  The plan limits of the culvert bedding material shall extend 1-foot beyond the plan limits of the culvert or the Structure footing as applicable.  The culvert bedding material shall be compacted in accordance with the Section 2-09.3(1)E requirements for gravel backfill for drains.  After compaction, the culvert bedding material shall be screeded transversely to the specified line and grade.  Voids in the screeded culvert bedding material shall be filled and then rescreeded prior to erecting the precast Structure.

7-02.3(6)B3  Erection
The following sentence is inserted after the first sentence of the last paragraph:

The weld-tie anchor spacing shall not exceed 6’-0”.

The last sentence of the last paragraph is revised to read:

Keyways shall be filled with grout conforming to Section 9-20.3(2).

7-02.3(6)C1  Casting
This section is revised to read:

PRCSBC shall consist of lid elements and “U” shaped base elements. The vertical legs of the “U” shaped base elements shall be full height matching the rise of the culvert, except as otherwise specified for culvert spans greater than 20-feet. For PRCSBC spans greater than 20-feet (as defined in Section 7-02.3(6)A1), the lid elements may include vertical legs of a maximum length of 4-feet.

All vertical and horizontal joints of PRCBC and PRCSBC elements shall be tongue and groove type joints, except PRCBC and PRCSBC of 20-foot span or less may have keyway joints connected by weld-tie anchors in accordance with Section 6-02.3(25)O. The weld-tie anchor spacing shall not exceed 6’-0”.  There shall be at least two galvanized steel tie plates across each top unit tongue and groove joint and each tongue and groove joint between upper and lower units, unless otherwise shown in the Plans or required by the seismic designed completed in accordance with Section 7-02.3(6)A1.

7-02.3(6)C3  Erection
This section is revised to read:

PRCBC and PRCSBC shall be erected and backfilled in accordance with the erection sequence specified in the Working Drawing submittal, and the construction equipment restrictions specified in Section 6-02.3(25)O.

The Contractor shall install a continuous strip of butyl rubber sealant within all tongue and groove joints prior to connecting the precast elements together. The butyl rubber sealant shall have a minimum cross section of 1∕2-inch by 11∕2-inch, unless otherwise shown in the Plans.

After connecting the joints with weld-tie anchors, the Contractor shall paint the exposed metal surfaces with one coat of field primer conforming to Section 9-08.1(2)F. Keyways shall be filled with grout conforming to Section 9-20.3(2).

The Contractor shall wrap all exterior joints along the top and sides of the PRCBC and PRCSBC with a 12-inch wide strip of external sealing band centered about the joint and adhesively bonded to the concrete surface.

Backfill beside the PRCBC and PRCSBC shall be brought up in sequential layers, compacted concurrently.  The difference in backfill height on opposing sides of the Structure shall not exceed 2-feet.

7-02.4  Measurement
This section is supplemented with the following:

Culvert bedding material will be measured by the cubic yard of material placed.

7-02.5  Payment
This section is supplemented with the following:

“Culvert Bedding Material”, per cubic yard.

8-01.AP8
Section 8-01, Erosion Control and Water Pollution Control
August 1, 2016
8-01.2  Materials
This section is supplemented with the following new paragraph:

Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01.

8-01.3(7)  Stabilized Construction Entrance
The last sentence of the first paragraph is revised to read:

Material used for stabilized construction entrance shall be free of extraneous materials that may cause or contribute to track out.

8-01.3(8)  Street Cleaning
This section is revised to read:

Self-propelled street sweepers shall be used to remove and collect sediment and other debris from the Roadway, whenever required by the Engineer. The street sweeper shall effectively collect these materials and prevent them from being washed or blown off the Roadway or into waters of the State. Street sweepers shall not generate fugitive dust and shall be designed and operated in compliance with applicable air quality standards.

Material collected by the street sweeper shall be disposed of in accordance with Section 2-03.3(7)C.

Street washing with water will require the concurrence of the Engineer.

8-10.AP8
Section 8-10, Guide Posts
January 4, 2016
8-10.3  Construction Requirements
The last sentence of the second paragraph is deleted.

8-11.AP8
Section 8-11, Guardrail
August 1, 2016
8-11.3(1)F  Removing and Resetting Beam Guardrail
The last sentence of the first paragraph is deleted.

8-11.5  Payment
The paragraph following the Bid item “Removing and Resetting Beam Guardrail”, per linear foot is revised to read:

The unit Contract price per linear foot for “Removing and Resetting Beam Guardrail” shall be full payment for all costs to perform the Work as described in Section 8-11.3(1)F, except for replacement posts and blocks.

The paragraph following the Bid item “Raising Existing Beam Guardrail”, per linear foot is revised to read:

The unit Contract price per linear foot for “Raising Existing Beam Guardrail” shall be full payment for all costs to perform the Work as described in Section 8-11.3(1)E, except for replacement posts and blocks.

8-20.AP8
Section 8-20, Illumination, Traffic Signal Systems, Intelligent Transportation Systems, and Electrical
April 4, 2016
8-20.3(5)A  General
The last paragraph is revised to read:

Immediately after the sizing mandrel has been pulled through, install an equipment grounding conductor if applicable (see Section 8-20.3(9)) and any new or existing wire or cable as specified in the Plans.  Where conduit is installed for future use, install a 200-pound minimum tensile strength pull string with the equipment grounding conductor.  The pull string shall be attached to duct plugs or caps at both ends of the conduit.

8-20.3(5)A1  Fiber Optic Conduit
The last paragraph is deleted.

8-20.3(5)D  Conduit Placement
Item number 2 is revised to read:

2.	24-inches below the top of the untreated surfacing on a Roadbed.

8-20.3(9)  Bonding, Grounding
The following two new paragraphs are inserted after the first paragraph:

Install an equipment grounding conductor in all new conduit, whether or not the equipment grounding conductor is called for in the wire schedule.

For each new conduit with innerduct install an equipment grounding conductor in only one of the innerducts unless otherwise required by the NEC or the Plans.

The fourth paragraph (after the preceding Amendments are applied) is revised to read:

Bonding jumpers and equipment grounding conductors meeting the requirements of Section 9-29.3(2)A3 shall be minimum #8 AWG, installed in accordance with the NEC. Where existing conduits are used for the installation of new circuits, an equipment grounding conductor shall be installed unless an existing equipment ground conductor, which is appropriate for the largest circuit, is already present in the existing raceway. The equipment ground conductor between the isolation switch and the sign lighter fixtures shall be minimum #14 AWG stranded copper conductor. Where parallel circuits are enclosed in a common conduit, the equipment-grounding conductor shall be sized by the largest overcurrent device serving any circuit contained within the conduit.

The second sentence of the fifth paragraph (after the preceding Amendments are applied) is revised to read:

A non-insulated stranded copper conductor, minimum  #8 AWG with a full circle crimp on connector (crimped with a manufacturer recommended crimper) shall be connected to the junction box frame or frame bonding stud, the other end shall be crimped to the equipment bonding conductor, using a “C” type crimp connector.

The last two sentences of the sixth paragraph (after the preceding Amendments are applied) are revised to read:

For light standards, signal standards, cantilever and sign bridge Structures the supplemental grounding conductor shall be #4 AWG non-insulated stranded copper conductor. For steel sign posts which support signs with sign lighting or flashing beacons the supplemental grounding conductor shall be #6 AWG non insulated stranded copper conductor.

The fourth to last paragraph is revised to read:

Install a two grounding electrode system at each service entrance point, at each electrical service installation and at each separately derived power source. The service entrance grounding electrode system shall conform to the “Service Ground” detail in the Standard Plans. If soil conditions make vertical grounding electrode installation impossible an alternate installation procedure as described in the NEC may be used. Maintain a minimum of 6 feet of separation between any two grounding electrodes within the grounding system. Grounding electrodes shall be bonded copper, ferrous core materials and shall be solid rods not less than 10 feet in length if they are ½ inch in diameter or not less than 8 feet in length if they are ⅝ inch or larger in diameter.

8-22.AP8
Section 8-22, Pavement Marking
January 4, 2016
8-22.4  Measurement
The first two sentences of the fourth paragraph are revised to read:

The measurement for “Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled Plastic Wide Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, “Painted Stop Line”, “Plastic Stop Line”, “Painted Wide Dotted Entry Line”, or “Plastic Wide Dotted Entry Line” will be based on the total length of each painted, plastic or profiled plastic line installed. No deduction will be made for the unmarked area when the marking includes a broken line such as, wide broken lane line, drop lane line, wide dotted lane line or wide dotted entry line.

8-22.5  Payment
The following two new Bid items are inserted after the Bid item “Plastic Crosshatch Marking”, per linear foot:

“Painted Wide Dotted Entry Line”, per linear foot.

“Plastic Wide Dotted Entry Line”, per linear foot.

9-03.AP9
Section 9-03, Aggregates
August 1, 2016
9-03.1(1)  General Requirements
This first paragraph is supplemented with the following:

Reclaimed aggregate may be used if it complies with the specifications for Portland Cement Concrete.  Reclaimed aggregate is aggregate that has been recovered from plastic concrete by washing away the cementitious materials.

9-03.1(2)  Fine Aggregate for Portland Cement Concrete
This section is revised to read:

Fine aggregate shall consist of natural sand or manufactured sand, or combinations thereof, accepted by the Engineer, having hard, strong, durable particles free from adherent coating. Fine aggregate shall be washed thoroughly to meet the specifications.

9-03.1(2)A  Deleterious Substances
This section is revised to read:

The amount of deleterious substances in the washed aggregate shall be tested in accordance with AASHTO M 6 and not exceed the following values:

Material finer than No. 200 Sieve	2.5 percent by weight
Clay lumps and friable particles	3.0 percent by weight
Coal and lignite	0.25 percent by weight
Particles of specific gravity less than 2.00	1.0 percent by weight.

Organic impurities shall be tested in accordance with AASHTO T 21 by the glass color standard procedure and results darker than organic plate no. 3 shall be rejected. A darker color results from AASHTO T 21 may be used provided that when tested for the effect of organic impurities on strength of mortar, the relative strength at 7 days, calculated in accordance with AASHTO T 71, is not less than 95 percent.

9-03.1(4)  Coarse Aggregate for Portland Cement Concrete
This section is revised to read:

Coarse aggregate for concrete shall consist of gravel, crushed gravel, crushed stone, or combinations thereof having hard, strong, durable pieces free from adherent coatings. Coarse aggregate shall be washed to meet the specifications.

9-03.1(4)A  Deleterious
This section, including title, is revised to read:

9-03.1(4)A  Deleterious Substances
The amount of deleterious substances in the washed aggregate shall be tested in accordance with AASHTO M 80 and not exceed the following values:

Material finer than No. 200	1.01  percent by weight
Clay lumps and Friable Particles	2.0 percent by weight
Shale	2.0 percent by weight
Wood waste	0.05 percent by weight
Coal and Lignite	0.5 percent by weight
Sum of Clay Lumps, Friable Particles, and 
Chert (Less Than 2.40 specific gravity SSD)	3.0 percent by weight

1If the material finer than the No. 200 sieve is free of clay and shale, this percentage may be increased to 1.5.

9-03.1(4)C  Grading
The following new sentence is inserted at the beginning of the last pargraph:

Where coarse aggregate size 467 is used, the aggregate may be furnished in at least two separate sizes.

9-03.1(5)  Combined Aggregate Gradation for Portland Cement Concrete
This section is revised to read:

As an alternative to using the fine aggregate sieve grading requirements in Section 9-03.1(2)B, and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a combined aggregate gradation conforming to the requirements of Section 9-03.1(5)A may be used.

9-03.1(5)A  Deleterious Substances
This section is revised to read:

The amount of deleterious substances in the washed aggregates 3∕8 inch or larger shall not exceed the values specified in Section 9-03.1(4)A and for aggregates smaller than 3∕8 inch they shall not exceed the values specified in Section 9-03.1(2)A.

9-03.1(5)B  Grading
The first paragraph is deleted.

9-03.8(7)  HMA Tolerances and Adjustments
In the table in item 1, the last column titled “Commercial Evaluation” is revised to read “Visual Evaluation”.

9-03.11(1)  Streambed Sediment
The following three new sentences are inserted after the first sentence of the first paragraph:

Alternate gradations may be used if proposed by the Contractor and accepted by the Engineer.  The Contractor shall submit a Type 2 Working Drawing consisting of 0.45 power maximum density curve of the proposed gradation.  The alternate gradation shall closely follow the maximum density line and have Nominal Aggregate Size of no less than 1½ inches or no greater than 3 inches.

9-03.21(1)B  Concrete Rubble
This section, including title, is revised to read:

9-03.21(1)B  Recycled Concrete Aggregate
Recycled concrete aggregates are coarse aggregates manufactured from hardened concrete mixtures. Recycled concrete aggregate may be used as coarse aggregate or blended with coarse aggregate for Commercial Concrete. Recycled concrete aggregate shall meet all of the requirements for coarse aggregate contained in Section 9-03.1(4) or 9-03.1(5).  In addition to the requirements of Section 9-03.1(4) or 9-03.1(5), recycled concrete shall:

1.	Contain an aggregated weight of less than 1 percent of adherent fines, vegetable matter, plastics, plaster, paper, gypsum board, metals, fabrics, wood, tile, glass, asphalt (bituminous) materials, brick, porcelain or other deleterious substance(s) not otherwise noted;
2.	Be free of harmful components such as chlorides and reactive materials unless mitigation measures are taken to prevent recurrence in the new concrete;
3.	Have an absorption of less than 10 percent when tested in accordance with AASHTO T 85.

Recycled concrete aggregate shall be in a saturated condition prior to mixing.

Recycled concrete aggregate shall not be placed below the ordinary high water mark of any water of the State.

9-03.21(1)D  Recycled Steel Furnace Slag
This section title is revised to read:

Steel Furnace Slag

9-03.21(1)E  Table on Maximum Allowable Percent (By Weight) of Recycled Material
The following new row is inserted after the second row:

	Coarse Aggregate for Commercial Concrete
	9-03.1(4)
	0
	100
	0
	0




9-04.AP9
Section 9-04, Joint and Crack Sealing Materials
August 1, 2016
This section is supplemented with the following two new subsections:

9-04.11  Butyl Rubber Sealant
Butyl rubber sealant shall conform to ASTM C 990.

9-04.12  External Sealing Band
External sealing band shall by Type III B conforming to ASTM C 877.

9-04.2(1)  Hot Poured Joint Sealants
This section’s content is deleted and replaced with the following new subsections:

9-04.2(1)A  Hot Poured Sealant
Hot poured sealant shall be sampled in accordance with ASTM D5167 and tested in accordance with ASTM D5329.

9-04.2(1)A1  Hot Poured Sealant for Cement Concrete Pavement
Hot poured sealant for cement concrete pavement shall meet the requirements of ASTM D6690 Type IV, except for the following:

1.	The Cone Penetration at 25°C shall be 130 maximum.

2.	The extension for the Bond, non-immersed, shall be 100 percent.

9-04.2(1)A2  Hot Poured Sealant for Bituminous Pavement
Hot poured sealant for bituminous pavement shall meet the requirements of ASTM D6690 Type I or Type II.

9-04.2(1)B  Sand Slurry for Bituminous Pavement
Sand slurry is mixture consisting of the following components measured by total weight:

1.	Twenty percent CSS-1 emulsified asphalt,

2.	Two percent portland cement, and

3.	Seventy-eight percent fine aggregate meeting the requirements of 9-03.1(2)B Class 2.  Fine aggregate may be damp (no free water).

9-04.2(2)  Poured Rubber Joint Sealer
The last paragraph is deleted.

9-04.4(1)  Rubber Gaskets for Aluminum or Steel Drain Pipe
“AASHTO M198” is revised to read “ASTM C 990”.

9-04.4(3)  Gaskets for Aluminum or Steel Culvert or Storm Sewer Pipe
In the last sentence, “AASHTO M198” is revised to read “ASTM C 990”.

9-07.AP9
Section 9-07, Reinforcing Steel
August 1, 2016
9-07.1(1)A  Acceptance of Materials
The first sentence of the first paragraph is revised to read:

Reinforcing steel rebar manufacturers shall comply with the National Transportation Product Evaluation Program (NTPEP) Work Plan for Reinforcing Steel (rebar) Manufacturers.

The first sentence of the second paragraph is revised to read:

Steel reinforcing bar manufacturers use either English or a Metric size designation while stamping rebar.

9-07.1(2)  Bending
The first two sentences of the first paragraph are deleted and replaced with the following two new sentences:

Steel reinforcing bars shall be cut and bent cold to the shapes shown on the Plans. Fabrication tolerances shall be in accordance with ACI 315.

9-10.AP9
Section 9-10, Piling
August 1, 2016
9-10.3  Cast-In-Place Concrete Piling
This section is revised to read:

Reinforcement for cast-in-place concrete piles shall conform to Section 9-07.2.

9-35.AP9
Section 9-35, Temporary Traffic Control Materials
August 1, 2016
9-35.12  Transportable Attenuator
The second sentence of the first paragraph is revised to read:

The transportable attenuator shall be mounted on, or attached to, a host vehicle that complies with the manufacturer’s recommended weight range.
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