DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 24/ 2003
* ¥ * BID CHECK REPORT * * * TIME 08: 48
PSGE JOB NO : 02X314 REVISION NO : 1 BIDS OPENED ON : Apr 16 2003
CONTRACT NO : 006554 REGONNO 4 AWARDED ON : Apr 21 2003
VERSION NO : 1 WORK ORDER# : XL1051
W CsRs07 T e LOWBIDDER  ------- -=--=-= 2ND BI DDER  -------
TITLE : 25 og%wmum A VER W LDER CONSTRUCTI ON  COVPANY LAKESI DE | NDUSTRI ES
2O LEWS COUNTY LI NE 3200 113TH AVE SW 2416 HOGUM BAY ROAD
02X314 98516- 3875
PROJECT . STP- PMO3(001) OLYMPIA WA 985129160 LACEY WA 985093004
CONTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
LS. -37.48% -42.56 %
43,520. 00 27,210.00  -16, 310. 00 25,000.00  -18,520. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
LS. 650. 00 % 400. 00 %
1, 000. 00 7,500. 00 6, 500. 00 5, 000. 00 4, 000. 00
3 REMOVI NG CEMENT CONC. CURB
32. 0000 L.F. 40. 0000 4.0000 -90. 00 % 15. 0000 -62.50 %
1, 280. 00 128. 00 -1, 152.00 480. 00 -800. 00
4 REMOVI NG GUARDRAI L
250. 0000 L.F. 4.0000 5. 1500 28.75% 2. 5000 -37.50 %
1, 000. 00 1, 287. 50 287. 50 625. 00 -375.00
5 REMOVI NG GUARDRAI L ANCHOR
4.0000 EACH 200. 0000 150. 0000 -25.00 % 150. 0000 -25.00 %
800. 00 600. 00 -200. 00 600. 00 -200. 00
GRADI NG
6 PAVENENT REPAIR EXCAVATI ON I NCL. HAUL
1906. 0000 S.Y. 10. 0000 10. 4000 4.00 % 8. 5000 -15. 00 %
19, 060. 00 19, 822. 40 762. 40 16, 201. 00 -2, 859. 00
7 FORCE ACCOUNT UNSUI TABLE SUBGRADE REMOVAL
EST. 0. 00 % 0.00 %
4, 000. 00 4, 000. 00 4, 000. 00
8  RAILROAD GRADE PRCFI LE CORRECTI ON
LS. 215.79 % 268.42 %
1, 900. 00 6, 000. 00 4,100. 00 7, 000. 00 5, 100. 00
SURFACI NG
9  SHOULDER FI NI SHI NG
6. 0000 M. 2, 500. 0000 2, 500. 0000 0. 00 % 1, 800. 0000 -28.00 %
15, 000. 00 15, 000. 00 0.00 10, 800. 00 -4, 200. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 24/ 2003
* ¥ * BID CHECK REPORT * * *
PSGE JOB NO : 02X314 REVISION NO : 1 BIDS OPENED ON : Apr 16 2003
CONTRACT NO : 006554 REGONNO 4 AWARDED ON : Apr 21 2003
VERSION NO : 1 WORK ORDER# : XL1051
W CsRs07 T e LOWBIDDER  ------- -=--=-= 2ND BI DDER  -------
TITLE : 25 og%wmum A VER W LDER CONSTRUCTI ON  COVPANY LAKESI DE | NDUSTRI ES
2O LEWS COUNTY LI NE 3200 113TH AVE SW 2416 HOGUM BAY ROAD
02X314 98516- 3875
PROJECT . STP- PMO3(001) OLYMPIA WA 985129160 LACEY WA 985093004
CONTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
10  ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00 % 0.00 %
7,130. 00 7,130. 00 7,130. 00
ASPHALT CONCRETE PAVENENT
11 PLANI NG Bl TUM NOUS PAVEMENT
381. 0000 S.Y. 10. 0000 7. 7500 -22.50 % 11. 5000 15. 00 %
3, 810. 00 2,952.75 -857.25 4,381.50 571. 50
12 ASPHALT CONC. FOR PAVEMENT REPAI R
656. 0000 TON 60. 0000 60. 0000 0. 00 % 63. 0000 5. 00 %
39, 360. 00 39, 360. 00 0.00 41, 328. 00 1, 968. 00
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 22
300. 0000 TON 45. 0000 65. 0000 44. 44 % 63. 0000 40. 00 %
13, 500. 00 19, 500. 00 6, 000. 00 18, 900. 00 5, 400. 00
14 ASPHALT CONC. PAVEMENT CL. A PG 64-22
6520. 0000 TON 40. 0000 41. 6000 4.00 % 40. 0000 0. 00 %
260, 800. 00 271, 232. 00 10, 432. 00 260, 800. 00 0.00
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
7, 850. 00 7, 850. 00 7, 850. 00
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
3, 750. 00 3, 750. 00 3, 750. 00
17 CYCLIC DENSI TY PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
-4.00 -4.00 -4.00
ERCSI ON CONTROL AND PLANTI NG
18 ESC LEAD
8. 0000 DAY 100. 0000 50. 0000 -50. 00 % 50. 0000 -50. 00 %
800. 00 400. 00 - 400. 00 400. 00 - 400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 24/ 2003

* * * BID CHECK REPORT * * * TIME 08: 48
PSEE JOB NO : 02X314 REVISION NO : 1 BI DS OPENED ON : Apr 16 2003
CONTRACT NO : 006554 REGONNO  : 4 AWARDED ON @ Apr 21 2003
VERSION NO : 1 VORK ORDER# : XL1051
W CsRs07 T e LOWBIDDER  ------- ------- 2ND BIDDER ~ -------
TITLE : 25 og%wmum A VER W LDER CONSTRUCTI ON  COVPANY LAKESI DE | NDUSTRI ES
2O LEWS COUNTY LI NE 3200 113TH AVE SW 2416 HOGUM BAY ROAD
02X314 98516- 3875
PROJECT . STP- PMO3(001) OLYMPIA WA 985129160 LACEY WA 985093004
CONTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
19 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 1, 750. 0000 1, 740. 0000 -0.57% 1, 650. 0000 -5.71%
5, 250. 00 5, 220. 00 -30. 00 4, 950. 00 -300. 00
20 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
40. 0000 L.F. 20. 0000 40. 0000 100. 00 % 40. 0000 100. 00 %
800. 00 1, 600. 00 800. 00 1, 600. 00 800. 00
21 BEAM GUARDRAI L TYPE 1
142. 0000 L.F. 15. 0000 27. 2000 81.33% 14. 5000 -3.33%
2, 130. 00 3, 862. 40 1,732. 40 2, 059. 00 -71.00
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
4. 0000 EACH 1, 200. 0000 910. 0000 -24.17% 1, 000. 0000 -16. 67 %
4, 800. 00 3,640.00  -1,160.00 4, 000. 00 -800. 00
23 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 600. 0000 540. 0000 -10. 00 % 500. 0000 -16. 67 %
600. 00 540. 00 -60. 00 500. 00 -100. 00
24 FLEXI BLE GUI DE POST
37. 0000 EACH 25. 0000 22.0000 -12.00 % 20. 0000 -20. 00 %
925. 00 814. 00 -111.00 740. 00 -185.00
25 PAINT LINE
32850. 0000 L.F. 0. 1500 0. 0900 -40. 00 % 0. 0900 -40. 00 %
4,927.50 2,956.50  -1,971.00 2,956.50  -1,971.00
26 PROFI LED PLASTI C LI NE
25380. 0000 L.F. 0. 8000 0. 6000 -25.00 % 0. 6000 -25.00 %
20, 304. 00 15,228.00 -5, 076. 00 15,228.00 -5, 076. 00
27 PROFI LED PLASTI C WDE LI NE
370. 0000 L.F. 6. 0000 3. 0000 -50. 00 % 3.0000 -50. 00 %
2, 220. 00 1,110.00  -1,110.00 1,110.00  -1,110.00
28 PLASTI C CROSSWALK LI NE
608. 0000 S.F. 4. 0000 2. 8000 -30. 00 % 2. 8000 -30. 00 %
2, 432. 00 1,702. 40 -729. 60 1,702. 40 -729. 60

29 PLASTIC STOP LINE
387.0000 L. F. 12. 0000 3. 0000 -75.00 % 3. 0000 -75.00 %
4,644.00 1, 161. 00 -3,483.00 1, 161. 00 -3,483.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 24/ 2003
* % * B D CHECK REPORT * * * TIME 08: 48
PS&E JOB NO : 02X314 REVISION NO : 1 BI DS OPENED ON : Apr 16 2003
CONTRACT NO : 006554 REGON NO  : 4 AWARDED ON : Apr 21 2003
VERSION NO : 1 WORK ORDER# : XL1051
W CsRs07 T e LOWBI DDER  ----=-- =--=--- 2ND BIDDER  -------
TITLE : 25 og%wmum A VER W LDER CONSTRUCTI ON  COVPANY LAKESI DE | NDUSTRI ES
2O LEWS COUNTY LI NE 3200 113TH AVE SW 2416 HOGUM BAY ROAD
02X314 98516- 3875
PROJECT . STP- PMO3(001) OLYMPIA WA 985129160 LACEY WA 985093004
CONTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 PLASTI C TRAFFI C ARROW
8. 0000 EACH 75. 0000 55. 0000 -26.67 % 55. 0000 -26.67 %
600. 00 440. 00 -160. 00 440. 00 -160. 00
31 PLASTI C DRAI NAGE MARKI NG
8. 0000 EACH 25. 0000 25. 0000 0.00 % 25. 0000 0.00 %
200. 00 200. 00 0. 00 200. 00 0. 00
32 RAlI SED PAVEMENT MARKER TYPE 2
2. 3600 HUND 400. 0000 350. 0000 -12.50 % 350. 0000 -12.50 %
944. 00 826. 00 -118. 00 826. 00 -118. 00
33 TEMPORARY PAVEMENT MARKI NG
17170. 0000 L.F. 0. 4000 0. 0600 -85.00 % 0. 0500 -87.50 %
6, 868. 00 1, 030. 20 -5, 837. 80 858. 50 -6, 009. 50
34  TRAFFIC S| GNAL SYSTEM MODI FI CATI ON
L.S. -14.56 % -14.56 %
19, 400. 00 16, 575. 00 -2,825.00 16, 575. 00 -2,825.00
35  PROJECT TEMPORARY TRAFFI C CONTROL
L.S. -31.64 % 13.93 %
65, 830. 00 45,000.00 - 20, 830. 00 75, 000. 00 9, 170. 00
OTHER | TEMS
36 MONUMENT CASE AND COVER
1. 0000 EACH 200. 0000 400. 0000 100. 00 % 200. 0000 0.00 %
200. 00 400. 00 200. 00 200. 00 0.00
37 ADJUST MONUMENT CASE AND COVER
7. 0000 EACH 275. 0000 140. 0000 -49.09 % 150. 0000 -45.45%
1, 925. 00 980. 00 -945. 00 1, 050. 00 -875. 00
38 ADJUST MANHOLE
11. 0000 EACH 350. 0000 150. 0000 -57.14 % 250. 0000 -28.57%
3, 850. 00 1, 650. 00 -2,200. 00 2, 750. 00 -1, 100. 00
39 ADJUST VALVE BOX
35. 0000 EACH 200. 0000 130. 0000 -35.00 % 150. 0000 -25.00 %
7, 000. 00 4, 550. 00 -2, 450. 00 5, 250. 00 -1, 750. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 24/ 2003
* % * B D CHECK REPORT * * *
PS&E JOB NO : 02X314 REVISION NO : 1 BI DS OPENED ON : Apr 16 2003
CONTRACT NO : 006554 REGON NO  : 4 AWARDED ON : Apr 21 2003
VERSION NO : 1 WORK ORDER# : XL1051
" “ers07T T e LOW BI DDER  ~------ =-==--- 2ND BIDDER  -------
TI TLE : 25 og%wmum VR W LDER CONSTRUCTI ON  COVPANY LAKESI DE | NDUSTRI ES
2O LEN S COUNTY LI NE 3200 113TH AVE SW 2416 HOGUM BAY ROAD
02X314 98516- 3875
PROJECT . STP. PMO3(001) OLYMPIA WA 985129160 LACEY WA 985093004
CONTY(S)  : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
40 ROADS| DE CLEANUP
EST. 0.00 % 0.00 %
2,000. 00 2,000. 00 2,000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5. 00 5. 00 5. 00
42 M NOR CHANGE
CALC 0.00 % 0.00 %
-4.00 -4.00 -4.00
43 SPCC PLAN
L.S. -60. 00 % -80. 00 %
500. 00 200. 00 -300. 00 100. 00 - 400. 00
CONTRACT TOTAL $582, 906. 50 $545, 405. 15 - 6. 43% $555, 498. 90 -4.70%
BASE TOTAL $582, 906. 50 $545, 405. 15 -6.43% $555, 498. 90 ~4.70%




