
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z022 REVISION NO : BIDS OPENED ON : Sep 24 2009
CONTRACT NO :007817 REGION NO : 6 AWARDED ON : Oct 12 2009
VERSION NO :2 WORK ORDER# : XL3408
HWY :SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
HATCH RD TO JCT I-90 -
DOWEL BAR RETROFIT - NB
09Z022

ACME CONCRETE PAVING, INC. GRANITE NORTHWEST, INC. WESTWAY CONSTRUCTION, INC.
4124 E BROADWAY ATTN:  KERI GROSS 2010 S FAIRVIEW HEIGHTS RD

7131 N RAILROAD AVE 99301-5923 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992024531 PASCO   WA  993022738 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/15/2009
11:02

DOT_RGGB01

ARRA-0195(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.04 % 19.24 % 85.55 %

152,000.00 -1,600.00 183,152.00 29,552.00 285,000.00 131,400.00153,600.00

542.0000
2 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 116.80 % 500.0000 100.00 % 500.0000 100.00 %

542.00 292.00 500.00 250.00 500.00 250.00
250.0000
250.00

4.3000
3 REMOVING GUIDE POST

240.0000 EACH -14.00 % 4.1300 -17.40 % 4.2000 -16.00 %

1,032.00 -168.00 991.20 -208.80 1,008.00 -192.00
5.0000

1,200.00

542.0000
4  REMOVING MONUMENT CASE AND COVER

2.0000 EACH -9.67 % 500.0000 -16.67 % 500.0000 -16.67 %

1,084.00 -116.00 1,000.00 -200.00 1,000.00 -200.00
600.0000
1,200.00

162.0000
5  REMOVING BRASS CAP

1.0000 EACH 8.00 % 150.0000 0.00 % 500.0000 233.33 %

162.00 12.00 150.00 0.00 500.00 350.00
150.0000
150.00

0.1100
6 REMOVING TEMPORARY PAVEMENT MARKING

24077.0000 L.F. -89.00 % 0.1500 -85.00 % 0.1000 -90.00 %

2,648.47 -21,428.53 3,611.55 -20,465.45 2,407.70 -21,669.30
1.0000

24,077.00

GRADING

11.3500
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4558.0000 S.Y. -40.26 % 7.0000 -63.16 % 10.0000 -47.37 %

51,733.30 -34,868.70 31,906.00 -54,696.00 45,580.00 -41,022.00
19.0000

86,602.00

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00
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CEMENT CONCRETE PAVEMENT
9 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,458.00 21,458.00 21,458.0021,458.00

260.0000
10 REPLACE CEMENT CONCRETE PANEL

408.0000 S.Y. 26.83 % 300.0000 46.34 % 250.0000 21.95 %

106,080.00 22,440.00 122,400.00 38,760.00 102,000.00 18,360.00
205.0000
83,640.00

11 PARTIAL DEPTH SPALL REPAIR
EST. 0.00 % 0.00 % 0.00 %

10,500.00 10,500.00 10,500.0010,500.00

48.0000
12 RETROFIT DOWEL BARS

8143.0000 EACH 7.87 % 62.0000 39.33 % 80.0000 79.78 %

390,864.00 28,500.50 504,866.00 142,502.50 651,440.00 289,076.50
44.5000

362,363.50

6.0000
13 SEALING EXISTING CONCRETE RANDOM CRACK

164.0000 L.F. 200.00 % 7.0000 250.00 % 10.0000 400.00 %

984.00 656.00 1,148.00 820.00 1,640.00 1,312.00
2.0000
328.00

1.1000
14 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

92537.0000 L.F. -26.67 % 1.0000 -33.33 % 2.1000 40.00 %

101,790.70 -37,014.80 92,537.00 -46,268.50 194,327.70 55,522.20
1.5000

138,805.50

9.3000
15 CEMENT CONCRETE PAVEMENT GRINDING

53645.0000 S.Y. -7.00 % 9.0000 -10.00 % 10.5000 5.00 %

498,898.50 -37,551.50 482,805.00 -53,645.00 563,272.50 26,822.50
10.0000

536,450.00
16 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

HOT MIX ASPHALT

1.0000
17  CRACK SEALING-RUBBERIZED SEALANT

6000.0000 L.F. 33.33 % 0.8500 13.33 % 1.5000 100.00 %

6,000.00 1,500.00 5,100.00 600.00 9,000.00 4,500.00
0.7500

4,500.00

2.5000
18 PLANING BITUMINOUS PAVEMENT

17900.0000 S.Y. -16.67 % 2.0000 -33.33 % 2.5000 -16.67 %

44,750.00 -8,950.00 35,800.00 -17,900.00 44,750.00 -8,950.00
3.0000

53,700.00
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HOT MIX ASPHALT

2.3000
19  SAND SLURRY EMULSION SEAL COAT

37453.0000 S.Y. 15.00 % 2.1400 7.00 % 2.2500 12.50 %

86,141.90 11,235.90 80,149.42 5,243.42 84,269.25 9,363.25
2.0000

74,906.00

108.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

800.0000 TON -6.09 % 108.5000 -5.65 % 100.0000 -13.04 %

86,400.00 -5,600.00 86,800.00 -5,200.00 80,000.00 -12,000.00
115.0000
92,000.00

85.0000
21 HMA CL. 1/2 IN. PG 70-28

2450.0000 TON -5.56 % 81.0000 -10.00 % 80.0000 -11.11 %

208,250.00 -12,250.00 198,450.00 -22,050.00 196,000.00 -24,500.00
90.0000

220,500.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
24 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,658.00 1,658.00 1,658.001,658.00

EROSION CONTROL AND PLANTING

135.0000
25 ESC LEAD

20.0000 DAY -24.16 % 100.0000 -43.82 % 25.0000 -85.96 %

2,700.00 -860.00 2,000.00 -1,560.00 500.00 -3,060.00
178.0000
3,560.00

135.0000
26 INLET PROTECTION

17.0000 EACH 31.71 % 125.0000 21.95 % 100.0000 -2.44 %

2,295.00 552.50 2,125.00 382.50 1,700.00 -42.50
102.5000
1,742.50

27 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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EROSION CONTROL AND PLANTING

3.8000
28 HIGH VISIBILITY FENCE

800.0000 L.F. 8.57 % 4.0000 14.29 % 5.0000 42.86 %

3,040.00 240.00 3,200.00 400.00 4,000.00 1,200.00
3.5000

2,800.00

TRAFFIC

2,700.0000
29 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -22.86 % 2,500.0000 -28.57 % 2,600.0000 -25.71 %

2,700.00 -800.00 2,500.00 -1,000.00 2,600.00 -900.00
3,500.0000
3,500.00

31.5000
30 FLEXIBLE GUIDE POST

260.0000 EACH -5.97 % 28.0000 -16.42 % 28.0000 -16.42 %

8,190.00 -520.00 7,280.00 -1,430.00 7,280.00 -1,430.00
33.5000
8,710.00

0.2000
31 PAINT LINE

72230.0000 L.F. 100.00 % 0.0900 -10.00 % 0.1000 0.00 %

14,446.00 7,223.00 6,500.70 -722.30 7,223.00 0.00
0.1000

7,223.00

1.0000
32 PAINTED WIDE LINE

1856.0000 L.F. 203.03 % 0.4300 30.30 % 0.4500 36.36 %

1,856.00 1,243.52 798.08 185.60 835.20 222.72
0.3300
612.48

55.0000
33 PAINTED TRAFFIC ARROW

24.0000 EACH 42.86 % 34.0000 -11.69 % 34.0000 -11.69 %

1,320.00 396.00 816.00 -108.00 816.00 -108.00
38.5000
924.00

18.5000
34 PAINTED DRAINAGE MARKING

34.0000 EACH 85.00 % 17.0000 70.00 % 17.0000 70.00 %

629.00 289.00 578.00 238.00 578.00 238.00
10.0000
340.00

1,850.0000
35 RECESSED PAVEMENT MARKER

3.5500 HUND 23.33 % 700.0000 -53.33 % 1,000.0000 -33.33 %

6,567.50 1,242.50 2,485.00 -2,840.00 3,550.00 -1,775.00
1,500.0000
5,325.00

0.1500
36 TEMPORARY PAVEMENT MARKING

24077.0000 L.F. -70.00 % 0.1500 -70.00 % 0.3000 -40.00 %

3,611.55 -8,426.95 3,611.55 -8,426.95 7,223.10 -4,815.40
0.5000

12,038.50
37 PERMANENT SIGNING

L.S. 26.87 % 11.94 % 11.94 %

34,000.00 7,200.00 30,000.00 3,200.00 30,000.00 3,200.0026,800.00
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TRAFFIC
38 ILLUMINATION SYSTEM 1

L.S. 30.90 % 7.30 % 20.17 %

30,500.00 7,200.00 25,000.00 1,700.00 28,000.00 4,700.0023,300.00
39 ILLUMINATION SYSTEM 2

L.S. 7.52 % -12.59 % -0.35 %

61,500.00 4,300.00 50,000.00 -7,200.00 57,000.00 -200.0057,200.00
40 ILLUMINATION SYSTEM 3

L.S. -0.22 % 29.39 % -7.89 %

45,500.00 -100.00 59,000.00 13,400.00 42,000.00 -3,600.0045,600.00
41 ILLUMINATION SYSTEM 4

L.S. 20.36 % 4.01 % 11.44 %

81,000.00 13,700.00 70,000.00 2,700.00 75,000.00 7,700.0067,300.00
42 ILLUMINATION SYSTEM 5

L.S. 9.14 % -12.01 % 1.52 %

64,500.00 5,400.00 52,000.00 -7,100.00 60,000.00 900.0059,100.00
43 ILLUMINATION SYSTEM 6

L.S. -12.46 % -20.88 % -19.19 %

52,000.00 -7,400.00 47,000.00 -12,400.00 48,000.00 -11,400.0059,400.00
44 ILLUMINATION SYSTEM 7

L.S. 0.23 % -6.76 % 0.23 %

43,000.00 100.00 40,000.00 -2,900.00 43,000.00 100.0042,900.00

3.0000
45 SEQUENTIAL ARROW SIGN

1440.0000 HR -33.33 % 1.5000 -66.67 % 2.9000 -35.56 %

4,320.00 -2,160.00 2,160.00 -4,320.00 4,176.00 -2,304.00
4.5000

6,480.00

8.4500
46 PORTABLE CHANGEABLE MESSAGE SIGN

1900.0000 HR 69.00 % 1.5000 -70.00 % 8.0000 60.00 %

16,055.00 6,555.00 2,850.00 -6,650.00 15,200.00 5,700.00
5.0000

9,500.00
47 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -81.00 % -80.00 % -82.00 %

3,800.00 -16,200.00 4,000.00 -16,000.00 3,600.00 -16,400.0020,000.00

43.0000
48 FLAGGERS AND SPOTTERS

2400.0000 HR 10.26 % 38.0000 -2.56 % 41.5000 6.41 %

103,200.00 9,600.00 91,200.00 -2,400.00 99,600.00 6,000.00
39.0000

93,600.00
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43.0000
49 OTHER TRAFFIC CONTROL LABOR

632.0000 HR -2.27 % 65.0000 47.73 % 41.5000 -5.68 %

27,176.00 -632.00 41,080.00 13,272.00 26,228.00 -1,580.00
44.0000

27,808.00
50 TRAFFIC CONTROL SUPERVISOR

L.S. -25.00 % 66.67 % -16.67 %

13,500.00 -4,500.00 30,000.00 12,000.00 15,000.00 -3,000.0018,000.00

9.2000
51 CONSTRUCTION SIGNS CLASS A

476.0000 S.F. -26.40 % 10.0000 -20.00 % 5.7500 -54.00 %

4,379.20 -1,570.80 4,760.00 -1,190.00 2,737.00 -3,213.00
12.5000
5,950.00

OTHER ITEMS
52 TRIMMING AND CLEANUP

L.S. 733.33 % 650.00 % 525.00 %

10,000.00 8,800.00 9,000.00 7,800.00 7,500.00 6,300.001,200.00
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
54 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
55 SPCC PLAN

L.S. -76.00 % -90.00 % -70.00 %

1,200.00 -3,800.00 500.00 -4,500.00 1,500.00 -3,500.005,000.00

600.0000
56 MAILBOX SUPPORT TYPE 2

1.0000 EACH 20.00 % 540.0000 8.00 % 500.0000 0.00 %

600.00 100.00 540.00 40.00 500.00 0.00
500.0000
500.00
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OTHER ITEMS
57 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

$2,449,266.12 -2.69% $2,488,670.50 -1.13% $2,924,361.45 16.18%$2,517,005.48CONTRACT TOTAL

$2,924,361.45$2,449,266.12 $2,488,670.50BASE TOTAL -2.69% -1.13% 16.18%$2,517,005.48


