DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 26 M L. ALBRI GHT & SONS, |NC. HARRY JOHNSON PLUMBI NG AND TOMVER CONSTRUCTI ON  COVPANY
UNION FLAT CREEK | MPROVE DRAI NAGE 6182 LAPWAI ROAD 5774 RUSSELL CREEK RD. 1580 ALDER ST NW
032021 83501 08823- 9651
PROJECT . Nt 0026( 020) LEWSTON ID 835010603 WALLA WALLA WA 993628467 EPHRATA WA 988231150
CONTY(S) - VI TVAN CONTRACTOR NUMBER 100228 CONTRACTOR NUMBER : 100234 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 51.52 % 127.27% 112.12 %
6, 600. 00 10, 000. 00 3, 400. 00 15, 000. 00 8, 400. 00 14, 000. 00 7, 400. 00
2 CLEAR NG AND GRUBBI NG
0. 4000 ACRE 5, 000. 0000 3, 000. 0000 -40.00 % 3, 000. 0000 -40.00% 7,000. 0000 40. 00 %
2,000. 00 1, 200. 00 -800. 00 1, 200. 00 -800. 00 2, 800. 00 800. 00
3 REMDVI NG CONC. BARRI ER
170. 0000 L.F. 10. 0000 11. 5000 15. 00 % 9. 0000 -10. 00 % 11. 0000 10. 00 %
1, 700. 00 1, 955. 00 255. 00 1, 530. 00 -170. 00 1, 870. 00 170. 00
4 REMOVI NG GUARDRAI L
225. 0000 L.F. 3.0000 5. 2000 73.33% 4. 5000 50. 00 % 5. 0000 66. 67 %
675. 00 1,170.00 495. 00 1,012.50 337. 50 1,125. 00 450. 00
5 REMOVI NG W RE FENCE
225. 0000 L.F. 2.0000 4. 0000 100. 00 % 2. 0000 0. 00 % 2.5000 25.00 %
450. 00 900. 00 450. 00 450. 00 0. 00 562. 50 112. 50
6 REMOVI NG EXI STI NG SI G\S
12. 0000 S.F 15. 0000 6. 2500 -58.33% 10. 0000 -33.33% 5. 0000 -66.67 %
180. 00 75. 00 -105. 00 120. 00 -60. 00 60. 00 -120. 00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
870. 0000 cY. 18. 0000 12. 5000 -30.56 % 8. 0000 -55.56 % 15. 0000 -16.67 %
15, 660. 00 10,875.00 -4, 785.00 6,960.00  -8,700.00 13,050.00 -2, 610.00
8 COMMON BORROW I NCL. HAUL
240. 0000 cv. 10. 0000 18. 0000 80. 00 % 15. 0000 50. 00 % 20. 0000 100. 00 %
2, 400. 00 4,320. 00 1,920. 00 3, 600. 00 1, 200. 00 4, 800. 00 2, 400. 00
9  EMBANKMENT COMPACTI ON
898. 0000 cY. 3.0000 10. 0000 233.33% 5. 5000 83.33% 5. 0000 66. 67 %
2,694. 00 8, 980. 00 6, 286. 00 4,939. 00 2,245. 00 4, 490. 00 1, 796. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 26 M L. ALBRI GHT & SONS, |NC. HARRY JOHNSON PLUMBI NG AND TOMVER CONSTRUCTI ON  COVPANY
UNION FLAT CREEK | MPROVE DRAI NAGE 6182 LAPWAI ROAD 5774 RUSSELL CREEK RD. 1580 ALDER ST NW
032021 83501 08823- 9651
PROJECT . Nt 0026(020) LEWSTON ID 835010603 WALLA WALLA WA 993628467 EPHRATA WA 988231150
CONTY(S) - VI TVAN CONTRACTOR NUMBER 100228 CONTRACTOR NUMBER : 100234 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 FILTER BLANKET
130. 0000 cY. 20. 0000 31. 5000 57.50 % 35. 0000 75.00 % 35. 0000 75. 00 %
2, 600. 00 4,095. 00 1, 495. 00 4, 550. 00 1, 950. 00 4, 550. 00 1, 950. 00
11 LI GHT LOOSE R PRAP
120. 0000 cv. 60. 0000 26. 2500 -56.25 % 35. 0000 S41.67% 35. 0000 -41.67%
7,200. 00 3,150.00 -4, 050.00 4,200.00 -3, 000.00 4,200.00 -3, 000.00
12 QUARRY SPALLS
130. 0000 cY. 30. 0000 29. 0000 -3.33% 35. 0000 16.67 % 37. 5000 25. 00 %
3, 900. 00 3,770. 00 -130. 00 4, 550. 00 650. 00 4, 875. 00 975. 00
EROCSI ON CONTROL AND PLANTI NG
13 ESC LEAD
4. 0000 DAY 300. 0000 450. 0000 50. 00 % 50. 0000 -83.33% 400. 0000 33.33%
1, 200. 00 1, 800. 00 600. 00 200.00  -1,000.00 1, 600. 00 400. 00
14 SEEDING FERTILIZING AND MULCH NG
0. 4000 ACRE 4, 000. 0000 2, 875. 0000 228.13% 2, 500. 0000 -37.50% 2, 500. 0000 -37.50%
1, 600. 00 1, 150. 00 - 450. 00 1, 000. 00 -600. 00 1, 000. 00 -600. 00
15 SO L BINDER OR TACKI NG AGENT
0. 4000 ACRE 600. 0000 575. 0000 -4.17% 120. 0000 -80. 00 % 150. 0000 -75.00 %
240. 00 230. 00 -10. 00 48.00 -192. 00 60. 00 -180. 00
16 TEMPORY EROS| ON CONTRCL BLANKET
839. 0000 S Y. 2.5000 3. 5000 40. 00 % 4. 0000 60. 00 % 3..3000 32.00 %
2,097.50 2,936. 50 839. 00 3, 356. 00 1, 258. 50 2,768.70 671. 20
17 EROSI ON' WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
18  WATER DI VERSI ON
L.S. -10.63% 175.63 % 246. 25 %
8, 000. 00 7,150. 00 -850. 00 22,050.00 14, 050. 00 27,700.00 19, 700. 00
19 PLANT SELECTI ON PACI FIC WLLOW 18" STAKE M N.
67. 0000 EACH 2.0000 4. 6000 130. 00 % 3. 0000 50. 00 % 3.0000 50. 00 %
134. 00 308. 20 174. 20 201. 00 67. 00 201. 00 67. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/16/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 26 M L. ALBRI GHT & SONS, |NC. HARRY JOHNSON PLUMBI NG AND TOMVER CONSTRUCTI ON  COVPANY
UNION FLAT CREEK | MPROVE DRAI NAGE 6182 LAPWAI ROAD 5774 RUSSELL CREEK RD. 1580 ALDER ST NW
032021 83501 08823- 9651
PROJECT . Nt 0026(020) LEWSTON ID 835010603 WALLA WALLA WA 993628467 EPHRATA WA 988231150
CONTY(S) - VI TVAN CONTRACTOR NUMBER 100228 CONTRACTOR NUMBER : 100234 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
20 PLANT SELECTI ON REDOS| ER DOGAOOD, 18" STAKE M N.
67. 0000 EACH 2.0000 4. 6000 130. 00 % 3. 0000 50. 00 % 3.0000 50. 00 %
134. 00 308. 20 174. 20 201. 00 67. 00 201. 00 67. 00
21 PLANT SELECTI ON SNOVBERRY, 1 GAL CONT. M N.
9. 0000 EACH 9. 0000 12. 1000 34. 44 % 30. 0000 233.33% 30. 0000 233.33%
81. 00 108. 90 27.90 270. 00 189. 00 270. 00 189. 00
22 PLANT SELECTI ON MALLOW NI NEBARK, 1 GAL CONT. M N.
17. 0000 EACH 9. 0000 11. 2500 25. 00 % 30. 0000 233.33% 30. 0000 233.33%
153. 00 191. 25 38.25 510. 00 357. 00 510. 00 357. 00
23 PLANT SELECTI ON NOOTKA ROSE, 1 GAL CONT. M N.
17. 0000 EACH 9. 0000 11. 2500 25. 00 % 30. 0000 233.33% 30. 0000 233.33%
153. 00 191. 25 38.25 510. 00 357. 00 510. 00 357. 00
24 PLANT SELECTI ON SERVI CEBERRY, 1 GAL CONT. M N.
5. 0000 EACH 9. 0000 11. 5000 27.78 % 30. 0000 233.33% 30. 0000 233.33%
45. 00 57.50 12.50 150. 00 105. 00 150. 00 105. 00
25 PLANT SELECTI ON WOODS ROSE, 1 GAL. CONT. M N.
5. 0000 EACH 9. 0000 11. 5000 27.78% 30. 0000 233.33% 30. 0000 233.33%
45.00 57.50 12.50 150. 00 105. 00 150. 00 105. 00
TRAFFI C
26 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
225. 0000 L.F. 30. 0000 23. 0000 223.33% 21. 0000 -30.00% 22. 0000 -26.67%
6, 750. 00 5,175.00  -1,575.00 4,725.00 -2, 025.00 4,950.00 -1, 800.00
27 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
425. 0000 L.F. 15. 0000 14. 5000 -3.33% 13. 0000 -13.33% 14. 0000 -6.67%
6, 375. 00 6, 162. 50 -212.50 5, 525. 00 -850. 00 5, 950. 00 -425.00
28 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. ~72.00% -60. 00 % -80. 00 %
2, 500. 00 700.00 -1, 800.00 1,000.00  -1,500.00 500.00 -2, 000.00

29 TRAFFI C CONTRCL LABOR
400. 0000 HR 33. 0000 35. 0000 6. 06 % 32. 0000 -3.03% 35. 0000 6. 06 %
13, 200. 00 14, 000. 00 800. 00 12, 800. 00 -400. 00 14, 000. 00 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 26 M L. ALBRI GHT & SONS, |NC. HARRY JOHNSON PLUMBI NG AND TOMVER CONSTRUCTI ON  COVPANY
UNION FLAT CREEK | MPROVE DRAI NAGE 6182 LAPWAI ROAD 5774 RUSSELL CREEK RD. 1580 ALDER ST NW
032021 83501 08823- 9651
PROJECT . Nt 0026(020) LEWSTON ID 835010603 WALLA WALLA WA 993628467 EPHRATA WA 988231150
CONTY(S) - VI TVAN CONTRACTOR NUMBER 100228 CONTRACTOR NUMBER : 100234 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
30 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 60. 0000 50. 0000 -16.67 % 50. 0000 -16.67% 50. 0000 -16.67 %
1, 200. 00 1, 000. 00 -200. 00 1, 000. 00 -200. 00 1, 000. 00 -200. 00
31 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 35. 0000 40. 0000 14.29 % 35. 0000 0. 00 % 40. 0000 14.29 %
7,000. 00 8, 000. 00 1, 000. 00 7,000. 00 0. 00 8, 000. 00 1, 000. 00
32 CONSTRUCTI ON SI GNS CLASS A
96. 0000 S.F. 8. 0000 15. 0000 87.50 % 10. 0000 25.00 % 15. 0000 87.50 %
768. 00 1, 440. 00 672. 00 960. 00 192. 00 1, 440. 00 672. 00
OTHER | TEMS
33 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
261. 0000 cY. 10. 0000 19. 0000 90. 00 % 8. 0000 -20.00 % 20. 0000 100. 00 %
2,610. 00 4, 959. 00 2,349. 00 2, 088. 00 -522.00 5,220. 00 2, 610. 00
34 WRE FENCE TYPE 2
255. 0000 L.F. 5. 0000 7. 2500 45. 00 % 6. 5000 30. 00 % 6. 0000 20. 00 %
1, 275. 00 1,848.75 573. 75 1, 657.50 382. 50 1, 530. 00 255. 00
35 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
36 TR MM NG AND CLEANUP
L.S. 100. 00 % 0.00 % 50. 00 %
1, 000. 00 2,000. 00 1, 000. 00 1, 000. 00 0. 00 1, 500. 00 500. 00
37 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
38 M NOR CHANGE
cALC 0.00 % 0.00 % 0.00%
~1.00 -1.00 -1.00 ~1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 2003
* * * Bl D CHECK REPORT * * * TIME: 13: 00
PSGE JOB NO: 037021 REVI SION NO : BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGON NO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e LONBIDDER  «----vn  -ememe- 2ND BI DDER  -----n- =emen-- 3RD BI DDER - ------
TITLE : SR 26 M L. ALBRI GHT & SONS, | NC. HARRY JOHNSON PLUMBI NG AND TOMMER CONSTRUCTI ON' COVPANY
UNION FLAT CREEK | MPROVE DRAI NAGE 6182 LAPWAI ROAD 5774 RUSSELL CREEK RD. 1580 ALDER ST NW
037021 83501 98823- 9651
PROJECT . Nt 0026( 020) LEWSTON ID 835010603 WALLA WALLA WA 993628467 EPHRATA WA 988231150
CONTY(S) - VI TVAN CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 100234 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
39 SPCC PLAN
L.S. -50.00 % -50. 00 % 250. 00 %
1, 000. 00 500. 00 -500. 00 500. 00 -500. 00 3, 500. 00 2,500. 00
CONTRACT TOTAL $105, 623. 50 $112, 768. 55 6. 76% $117, 017. 00 10. 79% $141, 097. 20 33.59%
BASE TOTAL $105, 623. 50 $112, 768. 55 6. 76% $117, 017. 00 10. 79% $141, 097. 20 33.59%




DOT_RGGBO1

PS&E JOB NO: 037021
CONTRACT NO: 006715
VERSION NO : 2

REVI SI ON NO :
REG ON NO .6
WORK ORDER# : XL1724

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

4TH BI DDER

* *x

5TH BI DDER

BI DS OPENED ON :

DATE: 12/16/ 2003
TIME: 13: 00

Jan 22 2004

AWARDED ON : Feb 4 2004

6TH BI DDER

HWY : SR 026
TITLE : SR 26 NORTH CENTRAL CONSTRUCTI ON, | N WESSLEN CONSTRUCTI ON, | NC. A & R CONSTRUCTI ON, | NC.
UNION FLAT CREEK | MPROVE DRAI NAGE 843 KI TTLESON RD 1817 E SPRINGFIELD AVE STE B 2037 2ND AVE N
037021 98837- 9738 99202- 2913 83501- 1601
PROJECT . Nt 0026(020) MOSES LAKE WA 988370128 SPOKANE WA 992100056 LEWSTON D 835010881
CONTY(S) - VI TVAN CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 000650
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 112.12 % 183. 64 % 93. 64 %
6, 600. 00 14, 000. 00 7, 400. 00 18,720.00 12, 120.00 12, 780. 00 6, 180. 00
2 CLEAR NG AND GRUBBI NG
0. 4000 ACRE 5, 000. 0000 5, 800. 0000 16. 00 % 7, 500. 0000 50. 00 % 5, 000. 0000 0.00 %
2,000. 00 2,320. 00 320. 00 3, 000. 00 1, 000. 00 2,000. 00 0.00
3 REMDVI NG CONC. BARRI ER
170. 0000 L.F. 10. 0000 10. 0000 0.00 % 12. 0000 20. 00 % 10. 0000 0.00 %
1, 700. 00 1, 700. 00 0.00 2, 040. 00 340. 00 1, 700. 00 0.00
4 REMOVI NG GUARDRAI L
225. 0000 L.F. 3.0000 4. 5000 50. 00 % 5. 4000 80. 00 % 4.5000 50. 00 %
675. 00 1,012.50 337. 50 1, 215. 00 540. 00 1,012.50 337.50
5 REMOVI NG W RE FENCE
225. 0000 L.F. 2.0000 3. 0000 50. 00 % 3.0700 53.50 % 4. 0000 100. 00 %
450. 00 675. 00 225. 00 690. 75 240. 75 900. 00 450. 00
6 REMOVI NG EXI STI NG SI G\S
12. 0000 S.F. 15. 0000 12. 0000 -20.00% 23. 5000 56. 67 % 28. 8000 92. 00 %
180. 00 144. 00 -36.00 282. 00 102. 00 345. 60 165. 60
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
870. 0000 cY. 18. 0000 12. 0000 -33.33% 11. 1700 -37.94% 15. 0000 -16.67 %
15, 660. 00 10, 440.00  -5,220.00 9,717.90 -5, 942. 10 13,050.00 -2, 610.00
8 COMMON BORROW I NCL. HAUL
240. 0000 cv. 10. 0000 15. 0000 50. 00 % 28. 7000 187.00 % 22. 0000 120. 00 %
2, 400. 00 3, 600. 00 1, 200. 00 6, 888. 00 4, 488. 00 5, 280. 00 2, 880. 00
9  EMBANKMENT COMPACTI ON
898. 0000 cY. 3.0000 13. 0000 333.33% 11. 9500 298.33% 10. 0000 233.33%
2,694. 00 11, 674. 00 8, 980. 00 10, 731. 10 8,037. 10 8, 980. 00 6, 286. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o SR 026 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 26 NORTH CENTRAL CONSTRUCTI ON, | N WESSLEN CONSTRUCTI ON, | NC. A & R CONSTRUCTI ON, | NC.
UNION FLAT CREEK | MPROVE DRAI NAGE 843 KI TTLESON RD 1817 E SPRINGFIELD AVE STE B 2037 2ND AVE N
037021 98837- 9738 99202- 2913 83501- 1601
PROJECT . Nt 0026( 020) MOSES LAKE WA 988370128 SPOKANE WA 992100056 LEWSTON D 835010881
CONTY(S) - VI TVAN CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 000650
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 FILTER BLANKET
130. 0000 cY. 20. 0000 35. 0000 75. 00 % 44.3100 121.55% 24. 0000 20. 00 %
2, 600. 00 4, 550. 00 1, 950. 00 5, 760. 30 3, 160. 30 3,120. 00 520. 00
11 LI GHT LOOSE R PRAP
120. 0000 cv. 60. 0000 55. 0000 -8.33% 47. 0000 S21.67% 50. 0000 -16. 67 %
7,200. 00 6, 600. 00 -600. 00 5,640.00 -1, 560.00 6,000.00  -1,200.00
12 QUARRY SPALLS
130. 0000 cY. 30. 0000 45. 0000 50. 00 % 46. 1500 53.83 % 32. 0000 6.67 %
3, 900. 00 5, 850. 00 1, 950. 00 5, 999. 50 2,099. 50 4, 160. 00 260. 00
EROCSI ON CONTROL AND PLANTI NG
13 ESC LEAD
4. 0000 DAY 300. 0000 450. 0000 50. 00 % 480. 0000 60. 00 % 340. 0000 13.33%
1, 200. 00 1, 800. 00 600. 00 1, 920. 00 720. 00 1, 360. 00 160. 00
14 SEEDING FERTILIZING AND MULCH NG
0. 4000 ACRE 4, 000. 0000 2, 500. 0000 -37.50% 2, 700. 0000 232.50% 2, 500. 0000 -37.50%
1, 600. 00 1, 000. 00 -600. 00 1, 080. 00 -520. 00 1, 000. 00 -600. 00
15 SO L BINDER OR TACKI NG AGENT
0. 4000 ACRE 600. 0000 500. 0000 -16.67 % 135. 0000 -77.50% 500. 0000 -16.67 %
240. 00 200. 00 -40. 00 54. 00 -186. 00 200. 00 - 40. 00
16 TEMPORY EROS| ON CONTRCL BLANKET
839. 0000 S Y. 2.5000 5. 0000 100. 00 % 1. 4300 -42.80% 9. 0000 260. 00 %
2,097.50 4,195. 00 2,097.50 1,199. 77 -897.73 7,551. 00 5, 453. 50
17 EROSI ON' WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
18  WATER DI VERSI ON
L.S. 193.75% 54.50 % 175. 00 %
8, 000. 00 23,500.00 15, 500. 00 12, 360. 00 4, 360. 00 22,000.00 14, 000. 00
19 PLANT SELECTI ON PACI FIC WLLOW 18" STAKE M N.
67. 0000 EACH 2.0000 5.0000 150. 00 % 2. 4000 20. 00 % 5. 0000 150. 00 %
134. 00 335. 00 201. 00 160. 80 26. 80 335. 00 201. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/16/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 13: 00
PSZE JOB NO: 032021 REVI SI ON NO BI DS OPENED ON : Jan 22 2004
CONTRACT NO: 006715 REGONNO  : 6 AWARDED ON : Feb 4 2004
VERSI ON NO : 2 WORK ORDER# : XL1724
o Csro26 T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 26 NORTH CENTRAL CONSTRUCTI ON, | N WESSLEN CONSTRUCTI ON, | NC. A & R CONSTRUCTI ON, | NC.
UNION FLAT CREEK | MPROVE DRAI NAGE 843 KI TTLESON RD 1817 E SPRINGFIELD AVE STE B 2037 2ND AVE N
032021 98837- 9738 99202- 2913 83501- 1601
PROJECT . Nt 0026(020) MOSES LAKE WA 988370128 SPOKANE WA 992100056 LEWSTON D 835010881
CONTY(S) - VI TVAN CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 000650
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
20 PLANT SELECTI ON REDOS| ER DOGAOOD, 18" STAKE M N.
67. 0000 EACH 2.0000 5.0000 150. 00 % 2. 4000 20. 00 % 5. 0000 150. 00 %
134. 00 335. 00 201. 00 160. 80 26. 80 335. 00 201. 00
21 PLANT SELECTI ON SNOVBERRY, 1 GAL CONT. M N.
9. 0000 EACH 9. 0000 11. 0000 22.22% 30. 0000 233.33% 12. 0000 33.33%
81. 00 99. 00 18. 00 270. 00 189. 00 108. 00 27.00
22 PLANT SELECTI ON MALLOW NI NEBARK, 1 GAL CONT. M N.
17. 0000 EACH 9. 0000 10. 0000 11.11% 30. 0000 233.33% 11. 0000 22.22%
153. 00 170. 00 17. 00 510. 00 357. 00 187. 00 34.00
23 PLANT SELECTI ON NOOTKA ROSE, 1 GAL CONT. M N.
17. 0000 EACH 9. 0000 10. 0000 11.11% 30. 0000 233.33% 11. 0000 22.22%
153. 00 170. 00 17. 00 510. 00 357. 00 187. 00 34.00
24 PLANT SELECTI ON SERVI CEBERRY, 1 GAL CONT. M N.
5. 0000 EACH 9. 0000 10. 0000 11.11% 30. 0000 233.33% 11. 0000 22.22%
45. 00 50. 00 5.00 150. 00 105. 00 55. 00 10. 00
25 PLANT SELECTI ON WOODS ROSE, 1 GAL. CONT. M N.
5. 0000 EACH 9. 0000 10. 0000 11.11% 30. 0000 233.33% 11. 0000 22.22%
45.00 50. 00 5. 00 150. 00 105. 00 55. 00 10. 00
TRAFFI C
26 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
225. 0000 L.F. 30. 0000 27. 0000 -10.00 % 24. 0000 -20.00% 20. 0000 -33.33%
6, 750. 00 6, 075. 00 -675. 00 5,400.00 -1, 350.00 4,500.00 -2, 250.00
27 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
425. 0000 L.F. 15. 0000 12. 5000 -16.67 % 15. 0000 0. 00 % 12. 5000 -16.67 %
6, 375. 00 5,312.50  -1,062.50 6, 375. 00 0. 00 5,312.50 -1, 062.50
28 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -80.00 % -76.00% -80. 00 %
2, 500. 00 500.00 -2, 000.00 600.00 -1, 900. 00 500.00 -2, 000.00

29 TRAFFI C CONTRCL LABOR
400. 0000 HR 33. 0000 34. 0000 3.03% 40. 8000 23.64 % 44. 0000 33.33%
13, 200. 00 13, 600. 00 400. 00 16, 320. 00 3,120. 00 17, 600. 00 4, 400. 00



DOT_RGGBO1
PS&E JOB NO: 037021 REVI SI ON NO :
CONTRACT NO: 006715 REG ON NO .6

VERSION NO : 2

WORK ORDER# : XL1724

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

BI DS OPENED ON :

DATE: 12/16/ 2003
TIME: 13: 00

Jan 22 2004

AWARDED ON : Feb 4 2004

o Csro26 T e 4TH BIDDER  ------- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 26 NORTH CENTRAL CONSTRUCTI ON, | N WESSLEN CONSTRUCTI ON, | NC. A & R CONSTRUCTI ON, | NC.
UNION FLAT CREEK | MPROVE DRAI NAGE 843 KI TTLESON RD 1817 E SPRINGFIELD AVE STE B 2037 2ND AVE N
037021 98837- 9738 99202- 2913 83501- 1601
PROJECT . Nt 0026(020) MOSES LAKE WA 988370128 WA 992100056 LEWSTON D 835010881
CONTY(S) - VI TVAN CONTRACTOR NUMBER 594290 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 000650
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
30 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 60. 0000 60. 0000 0.00 % 72. 0000 20. 00 % 69. 0000 15. 00 %
1, 200. 00 1, 200. 00 0.00 1, 440. 00 240. 00 1, 380. 00 180. 00
31 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 35. 0000 36. 0000 2.86 % 43. 2000 23.43% 40. 0000 14.29 %
7,000. 00 7,200. 00 200. 00 8, 640. 00 1, 640. 00 8, 000. 00 1, 000. 00
32 CONSTRUCTI ON SI GNS CLASS A
96. 0000 S.F. 8. 0000 10. 0000 25. 00 % 12. 0000 50. 00 % 11. 5000 43.75%
768. 00 960. 00 192. 00 1, 152. 00 384. 00 1, 104. 00 336. 00
OTHER | TEMS
33 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
261. 0000 cY. 10. 0000 19. 0000 90. 00 % 25. 2900 152. 90 % 15. 0000 50. 00 %
2,610. 00 4, 959. 00 2,349. 00 6, 600. 69 3, 990. 69 3,915. 00 1, 305. 00
34 WRE FENCE TYPE 2
255. 0000 L.F. 5. 0000 7.0000 40. 00 % 8. 9400 78.80 % 7.0000 40. 00 %
1, 275. 00 1, 785. 00 510. 00 2,279.70 1, 004. 70 1,785. 00 510. 00
35 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
36 TR MM NG AND CLEANUP
L.S. 150. 00 % 86. 00 % 240. 00 %
1, 000. 00 2,500. 00 1, 500. 00 1, 860. 00 860. 00 3, 400. 00 2, 400. 00
37 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
38 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
~1.00 -1.00 -1.00 ~1.00



DOT_RGGBO1

PS&E JOB NO: 037021 REVI SI ON NO :

CONTRACT NO: 006715 REG ON NO

VERSION NO : 2 WORK ORDER#

HWY : SR 026

TITLE : SR 26
UNI ON FLAT CREEK | MPROVE DRAI NAGE
037021

PRQIECT : NH-0026(020)

COUNTY(S) @ WH TMAN

NORTH CENTRAL CONSTRUCTI ON,
843 KI TTLESON RD

CONTRACTOR NUMBER :
ENGR S. EST.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

______________ 5TH BI DDER

99202- 2913

WA 988370128 SPOKANE WA 992100056
594290 CONTRACTOR NUMBER :

I'N WESSLEN CONSTRUCTI ON,
1817 E SPRINGFI ELD AVE STE B

DATE: 12/16/ 2003
TIME: 13: 00

BI DS OPENED ON : Jan 22 2004

AWARDED ON : Feb 4 2004
------- 6TH BI DDER - ------

A & R CONSTRUCTI ON, | NC.

2037 2ND AVE N

83501-1601

LEWSTON |ID 835010881
CONTRACTOR NUMBER : 000650

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
39 SPCC PLAN
L.S. 20. 00 % 50. 00 %
200. 00 960. 00 1, 500. 00 500. 00
CONTRACT TOTAL $105, 623. 50 $141, 765. 00 34.22% $142, 841. 31 $143, 701. 60 36. 05%
BASE TOTAL $105, 623. 50 $141, 765. 00 34.22% $142,841. 31 $143, 701. 60 36.05%




