
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.77 % -15.91 % -30.68 %
75,000.00 -13,000.00 74,000.00 -14,000.00 61,000.00 -27,000.0088,000.00

8,000.0000
2 CLEARING AND GRUBBING

0.7900 ACRE -38.46 % 12,000.0000 -7.69 % 10,000.0000 -23.08 %
6,320.00 -3,950.00 9,480.00 -790.00 7,900.00 -2,370.00

13,000.0000
10,270.00

2.0000
3 REMOVING GUARDRAIL

685.0000 L.F. -50.00 % 3.0000 -25.00 % 6.0000 50.00 %
1,370.00 -1,370.00 2,055.00 -685.00 4,110.00 1,370.00

4.0000
2,740.00

GRADING

11.4500
4 ROADWAY EXCAVATION INCL. HAUL

9340.0000 C.Y. 4.09 % 11.7500 6.82 % 18.0000 63.64 %
106,943.00 4,203.00 109,745.00 7,005.00 168,120.00 65,380.00

11.0000
102,740.00

5.2500
5 GRAVEL BORROW INCL. HAUL

7936.5000 TON -56.25 % 12.0000 0.00 % 12.0000 0.00 %
41,666.63 -53,571.38 95,238.00 0.00 95,238.00 0.00

12.0000
95,238.00

5.5000
6 EMBANKMENT COMPACTION

4290.0000 C.Y. 175.00 % 1.0000 -50.00 % 2.0000 0.00 %
23,595.00 15,015.00 4,290.00 -4,290.00 8,580.00 0.00

2.0000
8,580.00

DRAINAGE

16.0000
7 QUARRY SPALLS

4667.0000 TON -30.43 % 16.0000 -30.43 % 18.0000 -21.74 %
74,672.00 -32,669.00 74,672.00 -32,669.00 84,006.00 -23,335.00

23.0000
107,341.00

7.0000
8 UNDERDRAIN PIPE 8 IN. DIAM.

750.0000 L.F. -22.22 % 6.0000 -33.33 % 4.0000 -55.56 %
5,250.00 -1,500.00 4,500.00 -2,250.00 3,000.00 -3,750.00

9.0000
6,750.00

150.0000
9 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

10.0000 L.F. 400.00 % 60.0000 100.00 % 80.0000 166.67 %
1,500.00 1,200.00 600.00 300.00 800.00 500.00

30.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

24.5000
10  HORIZONTAL DRAIN PIPE 2 INCH DIAMETER

2800.0000 L.F. -38.75 % 24.5000 -38.75 % 25.0000 -37.50 %
68,600.00 -43,400.00 68,600.00 -43,400.00 70,000.00 -42,000.00

40.0000
112,000.00

SURFACING

25.2000
11 CRUSHED SURFACING BASE COURSE

712.2500 TON 20.00 % 19.0000 -9.52 % 25.0000 19.05 %
17,948.70 2,991.45 13,532.75 -1,424.50 17,806.25 2,849.00

21.0000
14,957.25

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
1,691.00 1,691.00 1,691.001,691.00

ASPHALT CONCRETE PAVEMENT

73.6500
13 HMA CL. 1/2 IN. PG 64-22

1537.2500 TON 33.91 % 70.0000 27.27 % 66.0000 20.00 %
113,218.46 28,669.71 107,607.50 23,058.75 101,458.50 16,909.75

55.0000
84,548.75

14 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2,536.50 2,536.50 2,536.502,536.50

EROSION CONTROL AND PLANTING

0.1000
15 ESC LEAD

40.0000 DAY -99.85 % 50.0000 -23.08 % 75.0000 15.38 %
4.00 -2,596.00 2,000.00 -600.00 3,000.00 400.00

65.0000
2,600.00

1,400.0000
16 SEEDING, FERTILIZING, AND MULCHING

0.5500 ACRE -30.00 % 1,500.0000 -25.00 % 2,000.0000 0.00 %
770.00 -330.00 825.00 -275.00 1,100.00 0.00

2,000.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
17 COMPOST TYPE 1

71.0000 C.Y. -22.22 % 37.5000 -16.67 % 40.0000 -11.11 %
2,485.00 -710.00 2,662.50 -532.50 2,840.00 -355.00

45.0000
3,195.00

1.6500
18 PERMANENT EROSION CONTROL BLANKET

2900.0000 S.Y. -67.00 % 2.0000 -60.00 % 2.0000 -60.00 %
4,785.00 -9,715.00 5,800.00 -8,700.00 5,800.00 -8,700.00

5.0000
14,500.00

1.7500
19 PLASTIC COVERING

4100.0000 S.Y. -41.67 % 2.0000 -33.33 % 1.2500 -58.33 %
7,175.00 -5,125.00 8,200.00 -4,100.00 5,125.00 -7,175.00

3.0000
12,300.00

15.0000
20 CHECK DAM

64.0000 L.F. -50.00 % 20.0000 -33.33 % 7.0000 -76.67 %
960.00 -960.00 1,280.00 -640.00 448.00 -1,472.00

30.0000
1,920.00

1.0000
21 STREET CLEANING

100.0000 HR -99.00 % 90.0000 -10.00 % 60.0000 -40.00 %
100.00 -9,900.00 9,000.00 -1,000.00 6,000.00 -4,000.00

100.0000
10,000.00

50.0000
22 INLET PROTECTION

2.0000 EACH -58.33 % 75.0000 -37.50 % 100.0000 -16.67 %
100.00 -140.00 150.00 -90.00 200.00 -40.00

120.0000
240.00

32.0000
23 TOPSOIL TYPE A

888.0000 C.Y. 0.00 % 34.0000 6.25 % 25.0000 -21.88 %
28,416.00 0.00 30,192.00 1,776.00 22,200.00 -6,216.00

32.0000
28,416.00

24 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00

20.0000
25 PSIPE - DOUGLAS FIR, 24 IN. HT., #2 CONT.

40.0000 EACH 11.11 % 21.5000 19.44 % 15.0000 -16.67 %
800.00 80.00 860.00 140.00 600.00 -120.00

18.0000
720.00

25.0000
26 PSIPE - GRAND FIR, 24 IN. HT., #2 CONT.

40.0000 EACH 38.89 % 26.5000 47.22 % 15.0000 -16.67 %
1,000.00 280.00 1,060.00 340.00 600.00 -120.00

18.0000
720.00

7.0000
27 PSIPE - BEAKED HAZELNUT, 18 IN. HT., #1 CONT.

440.0000 EACH -34.88 % 7.5000 -30.23 % 8.0000 -25.58 %
3,080.00 -1,650.00 3,300.00 -1,430.00 3,520.00 -1,210.00

10.7500
4,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
28 PSIPE - RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

180.0000 EACH -22.22 % 7.5000 -16.67 % 6.0000 -33.33 %
1,260.00 -360.00 1,350.00 -270.00 1,080.00 -540.00

9.0000
1,620.00

7.0000
29 PSIPE - TALL OREGON GRAPE, 9 IN. HT., #1 CONT.

440.0000 EACH -22.22 % 7.5000 -16.67 % 6.0000 -33.33 %
3,080.00 -880.00 3,300.00 -660.00 2,640.00 -1,320.00

9.0000
3,960.00

7.0000
30 PSIPE - SNOWBERRY, 12 IN. HT., #1 CONT.

300.0000 EACH -22.22 % 7.5000 -16.67 % 6.0000 -33.33 %
2,100.00 -600.00 2,250.00 -450.00 1,800.00 -900.00

9.0000
2,700.00

7.0000
31 PSIPE - VINE MAPLE, 12 IN. HT., #1 CONT.

300.0000 EACH -34.88 % 7.5000 -30.23 % 6.0000 -44.19 %
2,100.00 -1,125.00 2,250.00 -975.00 1,800.00 -1,425.00

10.7500
3,225.00

32 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
33 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
4,000.00 4,000.00 4,000.004,000.00

32.0000
34 BARK OR WOOD CHIP MULCH

53.0000 C.Y. -20.00 % 34.0000 -15.00 % 50.0000 25.00 %
1,696.00 -424.00 1,802.00 -318.00 2,650.00 530.00

40.0000
2,120.00

TRAFFIC

14.0000
35 BEAM GUARDRAIL TYPE 1

685.0000 L.F. 16.67 % 21.5000 79.17 % 21.0000 75.00 %
9,590.00 1,370.00 14,727.50 6,507.50 14,385.00 6,165.00

12.0000
8,220.00

8.0000
36 TEMPORARY CONC. BARRIER

2565.0000 L.F. -38.46 % 11.5000 -11.54 % 12.0000 -7.69 %
20,520.00 -12,825.00 29,497.50 -3,847.50 30,780.00 -2,565.00

13.0000
33,345.00

6,800.0000
37 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 36.00 % 4,500.0000 -10.00 % 4,500.0000 -10.00 %
13,600.00 3,600.00 9,000.00 -1,000.00 9,000.00 -1,000.00

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
38 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

800.0000
39 RESETTING IMPACT ATTENUATOR

1.0000 EACH -20.00 % 950.0000 -5.00 % 1,000.0000 0.00 %
800.00 -200.00 950.00 -50.00 1,000.00 0.00

1,000.0000
1,000.00

1,500.0000
40 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -40.00 % 6,000.0000 140.00 % 1,500.0000 -40.00 %
3,000.00 -2,000.00 12,000.00 7,000.00 3,000.00 -2,000.00

2,500.0000
5,000.00

0.1000
41 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR -99.78 % 10.5000 -76.67 % 0.0100 -99.98 %
24.00 -10,776.00 2,520.00 -8,280.00 2.40 -10,797.60

45.0000
10,800.00

0.7000
42 PAINT LINE

685.0000 L.F. -65.00 % 1.0000 -50.00 % 0.7000 -65.00 %
479.50 -890.50 685.00 -685.00 479.50 -890.50

2.0000
1,370.00

0.7000
43 PAINTED SKIP WIDE LINE

685.0000 L.F. -65.00 % 1.0000 -50.00 % 0.7000 -65.00 %
479.50 -890.50 685.00 -685.00 479.50 -890.50

2.0000
1,370.00

44 PERMANENT SIGNING
L.S. 15.09 % -34.78 % 155.75 %

900.00 118.00 510.00 -272.00 2,000.00 1,218.00782.00

2.5000
45 SEQUENTIAL ARROW SIGN

132.0000 HR -50.00 % 10.0000 100.00 % 12.0000 140.00 %
330.00 -330.00 1,320.00 660.00 1,584.00 924.00

5.0000
660.00

2,000.0000
46 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 3,200.0000 60.00 % 500.0000 -75.00 %
4,000.00 0.00 6,400.00 2,400.00 1,000.00 -3,000.00

2,000.0000
4,000.00

3.0000
47 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

132.0000 HR -40.00 % 14.0000 180.00 % 8.0000 60.00 %
396.00 -264.00 1,848.00 1,188.00 1,056.00 396.00

5.0000
660.00

48 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -36.67 % 50.00 % 66.67 %

3,800.00 -2,200.00 9,000.00 3,000.00 10,000.00 4,000.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PACIFIC ROAD & BRIDGE CO. MARSHBANK CONSTRUCTION INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 3304 OLD HARTFORD RD 1525 E MARINE VIEW DR
98223-7781 98258-8699

PROJECT : ARLINGTON   WA  982233393 LAKE STEVENS   WA  982580097 EVERETT   WA  982011927

COUNTY(S) : KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
49 TRAFFIC CONTROL LABOR

600.0000 HR -99.71 % 33.0000 -5.71 % 31.0000 -11.43 %
60.00 -20,940.00 19,800.00 -1,200.00 18,600.00 -2,400.00

35.0000
21,000.00

1.0000
50 TRAFFIC CONTROL VEHICLE

64.0000 DAY -98.00 % 50.0000 0.00 % 0.0100 -99.98 %
64.00 -3,136.00 3,200.00 0.00 0.64 -3,199.36

50.0000
3,200.00

0.1000
51 TRAFFIC CONTROL SUPERVISOR

610.0000 HR -99.80 % 37.0000 -26.00 % 0.0100 -99.98 %
61.00 -30,439.00 22,570.00 -7,930.00 6.10 -30,493.90

50.0000
30,500.00

12.0000
52 CONSTRUCTION SIGNS CLASS A

245.0000 S.F. -25.00 % 10.0000 -37.50 % 17.0000 6.25 %
2,940.00 -980.00 2,450.00 -1,470.00 4,165.00 245.00

16.0000
3,920.00

OTHER ITEMS
53 INCENTIVE EARLY COMPL. EASTBOUND LANE CLOSURES

EST. 0.00 % 0.00 % 0.00 %
6,000.00 6,000.00 6,000.006,000.00

150.0000
54 STRUCTURE EXCAVATION CLASS B

4.0000 C.Y. 275.00 % 100.0000 150.00 % 25.0000 -37.50 %
600.00 440.00 400.00 240.00 100.00 -60.00

40.0000
160.00

55 ROADWAY SURVEYING
L.S. 100.00 % 33.33 % 66.67 %

6,000.00 3,000.00 4,000.00 1,000.00 5,000.00 2,000.003,000.00
56 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -60.00 % 0.00 % -75.00 %
800.00 -1,200.00 2,000.00 0.00 500.00 -1,500.002,000.00

57 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
58 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 90
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
59 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

60 SPCC PLAN
L.S. -92.00 % -80.00 % -80.00 %

400.00 -4,600.00 1,000.00 -4,000.00 1,000.00 -4,000.005,000.00

2.0000
61 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2436.0000 S.Y. 0.00 % 2.0000 0.00 % 2.0000 0.00 %
4,872.00 0.00 4,872.00 0.00 4,872.00 0.00

2.0000
4,872.00

$763,942.29 -21.94% $884,268.25 -9.64% $886,663.39 -9.40%$978,621.50CONTRACT TOTAL

$886,663.39$763,942.29 $884,268.25BASE TOTAL -21.94% -9.64% -9.40%$978,621.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -73.30 % -14.77 % -14.77 %
23,500.00 -64,500.00 75,000.00 -13,000.00 75,000.00 -13,000.0088,000.00

12,000.0000
2 CLEARING AND GRUBBING

0.7900 ACRE -7.69 % 7,500.0000 -42.31 % 8,500.0000 -34.62 %
9,480.00 -790.00 5,925.00 -4,345.00 6,715.00 -3,555.00

13,000.0000
10,270.00

2.5000
3 REMOVING GUARDRAIL

685.0000 L.F. -37.50 % 3.0000 -25.00 % 12.0000 200.00 %
1,712.50 -1,027.50 2,055.00 -685.00 8,220.00 5,480.00

4.0000
2,740.00

GRADING

22.2500
4 ROADWAY EXCAVATION INCL. HAUL

9340.0000 C.Y. 102.27 % 12.0000 9.09 % 9.5000 -13.64 %
207,815.00 105,075.00 112,080.00 9,340.00 88,730.00 -14,010.00

11.0000
102,740.00

11.0000
5 GRAVEL BORROW INCL. HAUL

7936.5000 TON -8.33 % 13.0000 8.33 % 12.5000 4.17 %
87,301.50 -7,936.50 103,174.50 7,936.50 99,206.25 3,968.25

12.0000
95,238.00

2.5000
6 EMBANKMENT COMPACTION

4290.0000 C.Y. 25.00 % 2.5000 25.00 % 2.5000 25.00 %
10,725.00 2,145.00 10,725.00 2,145.00 10,725.00 2,145.00

2.0000
8,580.00

DRAINAGE

15.0000
7 QUARRY SPALLS

4667.0000 TON -34.78 % 18.0000 -21.74 % 20.5000 -10.87 %
70,005.00 -37,336.00 84,006.00 -23,335.00 95,673.50 -11,667.50

23.0000
107,341.00

6.5000
8 UNDERDRAIN PIPE 8 IN. DIAM.

750.0000 L.F. -27.78 % 15.0000 66.67 % 23.0000 155.56 %
4,875.00 -1,875.00 11,250.00 4,500.00 17,250.00 10,500.00

9.0000
6,750.00

100.0000
9 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

10.0000 L.F. 233.33 % 80.0000 166.67 % 100.0000 233.33 %
1,000.00 700.00 800.00 500.00 1,000.00 700.00

30.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

19.1500
10  HORIZONTAL DRAIN PIPE 2 INCH DIAMETER

2800.0000 L.F. -52.13 % 18.0000 -55.00 % 21.7500 -45.63 %
53,620.00 -58,380.00 50,400.00 -61,600.00 60,900.00 -51,100.00

40.0000
112,000.00

SURFACING

16.3000
11 CRUSHED SURFACING BASE COURSE

712.2500 TON -22.38 % 18.0000 -14.29 % 19.0000 -9.52 %
11,609.68 -3,347.57 12,820.50 -2,136.75 13,532.75 -1,424.50

21.0000
14,957.25

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
1,691.00 1,691.00 1,691.001,691.00

ASPHALT CONCRETE PAVEMENT

76.0000
13 HMA CL. 1/2 IN. PG 64-22

1537.2500 TON 38.18 % 70.0000 27.27 % 78.0000 41.82 %
116,831.00 32,282.25 107,607.50 23,058.75 119,905.50 35,356.75

55.0000
84,548.75

14 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2,536.50 2,536.50 2,536.502,536.50

EROSION CONTROL AND PLANTING

65.0000
15 ESC LEAD

40.0000 DAY 0.00 % 100.0000 53.85 % 200.0000 207.69 %
2,600.00 0.00 4,000.00 1,400.00 8,000.00 5,400.00

65.0000
2,600.00

1,600.0000
16 SEEDING, FERTILIZING, AND MULCHING

0.5500 ACRE -20.00 % 2,000.0000 0.00 % 2,500.0000 25.00 %
880.00 -220.00 1,100.00 0.00 1,375.00 275.00

2,000.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

42.0000
17 COMPOST TYPE 1

71.0000 C.Y. -6.67 % 55.0000 22.22 % 48.0000 6.67 %
2,982.00 -213.00 3,905.00 710.00 3,408.00 213.00

45.0000
3,195.00

3.6000
18 PERMANENT EROSION CONTROL BLANKET

2900.0000 S.Y. -28.00 % 4.0000 -20.00 % 4.8000 -4.00 %
10,440.00 -4,060.00 11,600.00 -2,900.00 13,920.00 -580.00

5.0000
14,500.00

1.5000
19 PLASTIC COVERING

4100.0000 S.Y. -50.00 % 1.0000 -66.67 % 2.5000 -16.67 %
6,150.00 -6,150.00 4,100.00 -8,200.00 10,250.00 -2,050.00

3.0000
12,300.00

10.0000
20 CHECK DAM

64.0000 L.F. -66.67 % 25.0000 -16.67 % 25.0000 -16.67 %
640.00 -1,280.00 1,600.00 -320.00 1,600.00 -320.00

30.0000
1,920.00

100.0000
21 STREET CLEANING

100.0000 HR 0.00 % 150.0000 50.00 % 80.0000 -20.00 %
10,000.00 0.00 15,000.00 5,000.00 8,000.00 -2,000.00

100.0000
10,000.00

75.0000
22 INLET PROTECTION

2.0000 EACH -37.50 % 125.0000 4.17 % 125.0000 4.17 %
150.00 -90.00 250.00 10.00 250.00 10.00

120.0000
240.00

34.7500
23 TOPSOIL TYPE A

888.0000 C.Y. 8.59 % 60.0000 87.50 % 47.0000 46.88 %
30,858.00 2,442.00 53,280.00 24,864.00 41,736.00 13,320.00

32.0000
28,416.00

24 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00

11.0000
25 PSIPE - DOUGLAS FIR, 24 IN. HT., #2 CONT.

40.0000 EACH -38.89 % 13.0000 -27.78 % 15.0000 -16.67 %
440.00 -280.00 520.00 -200.00 600.00 -120.00

18.0000
720.00

11.5000
26 PSIPE - GRAND FIR, 24 IN. HT., #2 CONT.

40.0000 EACH -36.11 % 13.0000 -27.78 % 15.0000 -16.67 %
460.00 -260.00 520.00 -200.00 600.00 -120.00

18.0000
720.00

10.0000
27 PSIPE - BEAKED HAZELNUT, 18 IN. HT., #1 CONT.

440.0000 EACH -6.98 % 20.0000 86.05 % 9.0000 -16.28 %
4,400.00 -330.00 8,800.00 4,070.00 3,960.00 -770.00

10.7500
4,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
28 PSIPE - RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

180.0000 EACH -22.22 % 6.0000 -33.33 % 9.0000 0.00 %
1,260.00 -360.00 1,080.00 -540.00 1,620.00 0.00

9.0000
1,620.00

7.0000
29 PSIPE - TALL OREGON GRAPE, 9 IN. HT., #1 CONT.

440.0000 EACH -22.22 % 7.0000 -22.22 % 10.0000 11.11 %
3,080.00 -880.00 3,080.00 -880.00 4,400.00 440.00

9.0000
3,960.00

7.0000
30 PSIPE - SNOWBERRY, 12 IN. HT., #1 CONT.

300.0000 EACH -22.22 % 6.0000 -33.33 % 10.0000 11.11 %
2,100.00 -600.00 1,800.00 -900.00 3,000.00 300.00

9.0000
2,700.00

7.0000
31 PSIPE - VINE MAPLE, 12 IN. HT., #1 CONT.

300.0000 EACH -34.88 % 6.0000 -44.19 % 10.0000 -6.98 %
2,100.00 -1,125.00 1,800.00 -1,425.00 3,000.00 -225.00

10.7500
3,225.00

32 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
33 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
4,000.00 4,000.00 4,000.004,000.00

38.0000
34 BARK OR WOOD CHIP MULCH

53.0000 C.Y. -5.00 % 75.0000 87.50 % 40.0000 0.00 %
2,014.00 -106.00 3,975.00 1,855.00 2,120.00 0.00

40.0000
2,120.00

TRAFFIC

21.0000
35 BEAM GUARDRAIL TYPE 1

685.0000 L.F. 75.00 % 22.0000 83.33 % 23.0000 91.67 %
14,385.00 6,165.00 15,070.00 6,850.00 15,755.00 7,535.00

12.0000
8,220.00

11.2500
36 TEMPORARY CONC. BARRIER

2565.0000 L.F. -13.46 % 12.0000 -7.69 % 13.0000 0.00 %
28,856.25 -4,488.75 30,780.00 -2,565.00 33,345.00 0.00

13.0000
33,345.00

4,500.0000
37 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -10.00 % 4,500.0000 -10.00 % 5,500.0000 10.00 %
9,000.00 -1,000.00 9,000.00 -1,000.00 11,000.00 1,000.00

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
38 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

1,000.0000
39 RESETTING IMPACT ATTENUATOR

1.0000 EACH 0.00 % 1,000.0000 0.00 % 1,200.0000 20.00 %
1,000.00 0.00 1,000.00 0.00 1,200.00 200.00

1,000.0000
1,000.00

5,000.0000
40 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 100.00 % 4,500.0000 80.00 % 8,000.0000 220.00 %
10,000.00 5,000.00 9,000.00 4,000.00 16,000.00 11,000.00

2,500.0000
5,000.00

1.0000
41 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR -97.78 % 45.0000 0.00 % 45.0000 0.00 %
240.00 -10,560.00 10,800.00 0.00 10,800.00 0.00

45.0000
10,800.00

1.0000
42 PAINT LINE

685.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
685.00 -685.00 685.00 -685.00 685.00 -685.00

2.0000
1,370.00

1.0000
43 PAINTED SKIP WIDE LINE

685.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
685.00 -685.00 685.00 -685.00 685.00 -685.00

2.0000
1,370.00

44 PERMANENT SIGNING
L.S. 347.57 % 539.39 % 552.17 %

3,500.00 2,718.00 5,000.00 4,218.00 5,100.00 4,318.00782.00

4.0000
45 SEQUENTIAL ARROW SIGN

132.0000 HR -20.00 % 25.0000 400.00 % 5.0000 0.00 %
528.00 -132.00 3,300.00 2,640.00 660.00 0.00

5.0000
660.00

1,750.0000
46 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -12.50 % 2,000.0000 0.00 % 8,500.0000 325.00 %
3,500.00 -500.00 4,000.00 0.00 17,000.00 13,000.00

2,000.0000
4,000.00

20.0000
47 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

132.0000 HR 300.00 % 35.0000 600.00 % 5.0000 0.00 %
2,640.00 1,980.00 4,620.00 3,960.00 660.00 0.00

5.0000
660.00

48 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 12.50 % 108.33 % 41.67 %

6,750.00 750.00 12,500.00 6,500.00 8,500.00 2,500.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

37.2500
49 TRAFFIC CONTROL LABOR

600.0000 HR 6.43 % 33.0000 -5.71 % 38.0000 8.57 %
22,350.00 1,350.00 19,800.00 -1,200.00 22,800.00 1,800.00

35.0000
21,000.00

100.0000
50 TRAFFIC CONTROL VEHICLE

64.0000 DAY 100.00 % 80.0000 60.00 % 70.0000 40.00 %
6,400.00 3,200.00 5,120.00 1,920.00 4,480.00 1,280.00

50.0000
3,200.00

37.5000
51 TRAFFIC CONTROL SUPERVISOR

610.0000 HR -25.00 % 35.0000 -30.00 % 39.0000 -22.00 %
22,875.00 -7,625.00 21,350.00 -9,150.00 23,790.00 -6,710.00

50.0000
30,500.00

15.0000
52 CONSTRUCTION SIGNS CLASS A

245.0000 S.F. -6.25 % 12.0000 -25.00 % 14.0000 -12.50 %
3,675.00 -245.00 2,940.00 -980.00 3,430.00 -490.00

16.0000
3,920.00

OTHER ITEMS
53 INCENTIVE EARLY COMPL. EASTBOUND LANE CLOSURES

EST. 0.00 % 0.00 % 0.00 %
6,000.00 6,000.00 6,000.006,000.00

100.0000
54 STRUCTURE EXCAVATION CLASS B

4.0000 C.Y. 150.00 % 50.0000 25.00 % 90.0000 125.00 %
400.00 240.00 200.00 40.00 360.00 200.00

40.0000
160.00

55 ROADWAY SURVEYING
L.S. 50.00 % 66.67 % 400.00 %

4,500.00 1,500.00 5,000.00 2,000.00 15,000.00 12,000.003,000.00
56 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -62.50 % -75.00 % -75.00 %
750.00 -1,250.00 500.00 -1,500.00 500.00 -1,500.002,000.00

57 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
58 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

SCI INFRASTRUCTURE, LLC R.W. SCOTT CONSTRUCTION CO. THOMCO CONSTRUCTION INC.
2825 SOUTH 154TH STREET 4005 W VALLEY HWY N SUITE A 13700 44TH ST NE

PROJECT : SEATTLE   WA  981882099 AUBURN   WA  980012442 LAKE STEVENS   WA  982589714

COUNTY(S) : KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
59 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

60 SPCC PLAN
L.S. -70.00 % -85.00 % -50.00 %

1,500.00 -3,500.00 750.00 -4,250.00 2,500.00 -2,500.005,000.00

2.0000
61 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2436.0000 S.Y. 0.00 % 1.5000 -25.00 % 2.5000 25.00 %
4,872.00 0.00 3,654.00 -1,218.00 6,090.00 1,218.00

2.0000
4,872.00

$922,351.43 -5.75% $952,239.00 -2.70% $999,268.50 2.11%$978,621.50CONTRACT TOTAL

$999,268.50$922,351.43 $952,239.00BASE TOTAL -5.75% -2.70% 2.11%$978,621.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 1.79 %
89,572.14 1,572.1488,000.00

29,411.1500
2 CLEARING AND GRUBBING

0.7900 ACRE 126.24 %
23,234.81 12,964.81

13,000.0000
10,270.00

3.1900
3 REMOVING GUARDRAIL

685.0000 L.F. -20.25 %
2,185.15 -554.85

4.0000
2,740.00

GRADING

27.4700
4 ROADWAY EXCAVATION INCL. HAUL

9340.0000 C.Y. 149.73 %
256,569.80 153,829.80

11.0000
102,740.00

16.3500
5 GRAVEL BORROW INCL. HAUL

7936.5000 TON 36.25 %
129,761.78 34,523.78

12.0000
95,238.00

5.6100
6 EMBANKMENT COMPACTION

4290.0000 C.Y. 180.50 %
24,066.90 15,486.90

2.0000
8,580.00

DRAINAGE

23.7600
7 QUARRY SPALLS

4667.0000 TON 3.30 %
110,887.92 3,546.92

23.0000
107,341.00

6.8100
8 UNDERDRAIN PIPE 8 IN. DIAM.

750.0000 L.F. -24.33 %
5,107.50 -1,642.50

9.0000
6,750.00

23.9300
9 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

10.0000 L.F. -20.23 %
239.30 -60.70

30.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

21.6600
10  HORIZONTAL DRAIN PIPE 2 INCH DIAMETER

2800.0000 L.F. -45.85 %
60,648.00 -51,352.00

40.0000
112,000.00

SURFACING

45.7800
11 CRUSHED SURFACING BASE COURSE

712.2500 TON 118.00 %
32,606.81 17,649.56

21.0000
14,957.25

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1,691.001,691.00

ASPHALT CONCRETE PAVEMENT

75.7600
13 HMA CL. 1/2 IN. PG 64-22

1537.2500 TON 37.75 %
116,462.06 31,913.31

55.0000
84,548.75

14 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

2,536.502,536.50

EROSION CONTROL AND PLANTING

1.0600
15 ESC LEAD

40.0000 DAY -98.37 %
42.40 -2,557.60

65.0000
2,600.00

1,622.8800
16 SEEDING, FERTILIZING, AND MULCHING

0.5500 ACRE -18.86 %
892.58 -207.42

2,000.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

37.1900
17 COMPOST TYPE 1

71.0000 C.Y. -17.36 %
2,640.49 -554.51

45.0000
3,195.00

1.7500
18 PERMANENT EROSION CONTROL BLANKET

2900.0000 S.Y. -65.00 %
5,075.00 -9,425.00

5.0000
14,500.00

0.6400
19 PLASTIC COVERING

4100.0000 S.Y. -78.67 %
2,624.00 -9,676.00

3.0000
12,300.00

21.4500
20 CHECK DAM

64.0000 L.F. -28.50 %
1,372.80 -547.20

30.0000
1,920.00

127.5100
21 STREET CLEANING

100.0000 HR 27.51 %
12,751.00 2,751.00

100.0000
10,000.00

106.2600
22 INLET PROTECTION

2.0000 EACH -11.45 %
212.52 -27.48

120.0000
240.00

34.0000
23 TOPSOIL TYPE A

888.0000 C.Y. 6.25 %
30,192.00 1,776.00

32.0000
28,416.00

24 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

65,000.0065,000.00

21.0500
25 PSIPE - DOUGLAS FIR, 24 IN. HT., #2 CONT.

40.0000 EACH 16.94 %
842.00 122.00

18.0000
720.00

26.5600
26 PSIPE - GRAND FIR, 24 IN. HT., #2 CONT.

40.0000 EACH 47.56 %
1,062.40 342.40

18.0000
720.00

7.4400
27 PSIPE - BEAKED HAZELNUT, 18 IN. HT., #1 CONT.

440.0000 EACH -30.79 %
3,273.60 -1,456.40

10.7500
4,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.4400
28 PSIPE - RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

180.0000 EACH -17.33 %
1,339.20 -280.80

9.0000
1,620.00

7.4400
29 PSIPE - TALL OREGON GRAPE, 9 IN. HT., #1 CONT.

440.0000 EACH -17.33 %
3,273.60 -686.40

9.0000
3,960.00

7.4400
30 PSIPE - SNOWBERRY, 12 IN. HT., #1 CONT.

300.0000 EACH -17.33 %
2,232.00 -468.00

9.0000
2,700.00

7.4400
31 PSIPE - VINE MAPLE, 12 IN. HT., #1 CONT.

300.0000 EACH -30.79 %
2,232.00 -993.00

10.7500
3,225.00

32 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

5,000.005,000.00
33 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
4,000.004,000.00

34.0000
34 BARK OR WOOD CHIP MULCH

53.0000 C.Y. -15.00 %
1,802.00 -318.00

40.0000
2,120.00

TRAFFIC

14.8800
35 BEAM GUARDRAIL TYPE 1

685.0000 L.F. 24.00 %
10,192.80 1,972.80

12.0000
8,220.00

11.6900
36 TEMPORARY CONC. BARRIER

2565.0000 L.F. -10.08 %
29,984.85 -3,360.15

13.0000
33,345.00

4,622.3100
37 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -7.55 %
9,244.62 -755.38

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
38 REPAIR IMPACT ATTENUATOR

EST. 0.00 %
5,000.005,000.00

966.9700
39 RESETTING IMPACT ATTENUATOR

1.0000 EACH -3.30 %
966.97 -33.03

1,000.0000
1,000.00

4,281.1200
40 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 71.24 %
8,562.24 3,562.24

2,500.0000
5,000.00

1.0600
41 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

240.0000 HR -97.64 %
254.40 -10,545.60

45.0000
10,800.00

0.7400
42 PAINT LINE

685.0000 L.F. -63.00 %
506.90 -863.10

2.0000
1,370.00

0.7400
43 PAINTED SKIP WIDE LINE

685.0000 L.F. -63.00 %
506.90 -863.10

2.0000
1,370.00

44 PERMANENT SIGNING
L.S. 90.24 %

1,487.64 705.64782.00

1.0600
45 SEQUENTIAL ARROW SIGN

132.0000 HR -78.80 %
139.92 -520.08

5.0000
660.00

3,699.9700
46 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 85.00 %
7,399.94 3,399.94

2,000.0000
4,000.00

1.1800
47 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

132.0000 HR -76.40 %
155.76 -504.24

5.0000
660.00

48 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -1.50 %

5,910.08 -89.926,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
49 TRAFFIC CONTROL LABOR

600.0000 HR -97.14 %
600.00 -20,400.00

35.0000
21,000.00

16.3900
50 TRAFFIC CONTROL VEHICLE

64.0000 DAY -67.22 %
1,048.96 -2,151.04

50.0000
3,200.00

1.1200
51 TRAFFIC CONTROL SUPERVISOR

610.0000 HR -97.76 %
683.20 -29,816.80

50.0000
30,500.00

10.6400
52 CONSTRUCTION SIGNS CLASS A

245.0000 S.F. -33.50 %
2,606.80 -1,313.20

16.0000
3,920.00

OTHER ITEMS
53 INCENTIVE EARLY COMPL. EASTBOUND LANE CLOSURES

EST. 0.00 %
6,000.006,000.00

76.4300
54 STRUCTURE EXCAVATION CLASS B

4.0000 C.Y. 91.08 %
305.72 145.72

40.0000
160.00

55 ROADWAY SURVEYING
L.S. 254.20 %

10,626.00 7,626.003,000.00
56 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 33.32 %
2,666.43 666.432,000.00

57 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
58 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A008 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006746 REGION NO : 1 AWARDED ON : Apr  5 2004
VERSION NO : 2 WORK ORDER# : XL1675
HWY : SR 090 ------- 7TH BIDDER -------

TITLE : I 90
VIC LAKE SAMMAMISH PARKWAY
SLOPE STABILIZATION
04A008

PCT CONSTRUCTION, INC.
7400 THIRD AVE S

PROJECT : SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100262

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/03/2004
07:36

DOT_RGGB01

IM-0901(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
59 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

60 SPCC PLAN
L.S. -68.12 %

1,593.90 -3,406.105,000.00

0.6700
61 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2436.0000 S.Y. -66.50 %
1,632.12 -3,239.88

2.0000
4,872.00

$1,114,509.40 13.89%$978,621.50CONTRACT TOTAL

$1,114,509.40BASE TOTAL 13.89%$978,621.50


