
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

KRCI LLC STRIDER CONSTRUCTION CO., INC. KC EQUIPMENT, LLC.
1931 EASTMONT AVE 4721 NORTHWEST DR 4550 49TH AVE NE
EAST WENATCHEE, WA  98802-4037

PROJECT : WENATCHEE   WA  988075120 BELLINGHAM   WA  982269019 SEATTLE   WA  981053828

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100395

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.99 % 3.85 % 14.23 %

60,000.00 -7,405.00 70,000.00 2,595.00 77,000.00 9,595.0067,405.00
2 CLEARING AND GRUBBING

L.S. 400.00 % 300.00 % 733.33 %

15,000.00 12,000.00 12,000.00 9,000.00 25,000.00 22,000.003,000.00

7.5000
3  PROTECTIVE SAND BLANKET

1955.0000 C.Y. -37.50 % 14.5000 20.83 % 20.0000 66.67 %

14,662.50 -8,797.50 28,347.50 4,887.50 39,100.00 15,640.00
12.0000

23,460.00

GRADING

300.0000
4 ROCK SLOPE SCALING

350.0000 CRHR -25.00 % 280.0000 -30.00 % 450.0000 12.50 %

105,000.00 -35,000.00 98,000.00 -42,000.00 157,500.00 17,500.00
400.0000

140,000.00

850.0000
5  MECHANICAL ROCK SLOPE SCALING

144.0000 HR 36.00 % 600.0000 -4.00 % 500.0000 -20.00 %

122,400.00 32,400.00 86,400.00 -3,600.00 72,000.00 -18,000.00
625.0000
90,000.00

7.6500
6 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

16955.0000 C.Y. -63.57 % 13.5000 -35.71 % 10.0000 -52.38 %

129,705.75 -226,349.25 228,892.50 -127,162.50 169,550.00 -186,505.00
21.0000

356,055.00

HOT MIX ASPHALT
7 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

128,000.00 128,000.00 128,000.00128,000.00

TRAFFIC
8 FORCE ACCOUNT GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

13,200.00 13,200.00 13,200.0013,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

KRCI LLC STRIDER CONSTRUCTION CO., INC. KC EQUIPMENT, LLC.
1931 EASTMONT AVE 4721 NORTHWEST DR 4550 49TH AVE NE
EAST WENATCHEE, WA  98802-4037

PROJECT : WENATCHEE   WA  988075120 BELLINGHAM   WA  982269019 SEATTLE   WA  981053828

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100395

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
9 FLEXIBLE GUIDE POST

15.0000 EACH -25.00 % 35.0000 -12.50 % 100.0000 150.00 %

450.00 -150.00 525.00 -75.00 1,500.00 900.00
40.0000
600.00

0.6000
10 PAINT LINE

6388.8000 L.F. -0.00 % 0.2900 -51.67 % 2.0000 233.33 %

3,833.28 -0.00 1,852.75 -1,980.53 12,777.60 8,944.32
0.6000

3,833.28

5,000.0000
11  AUTOMATED FLAGGER ASSISTANCE DEVICE

2.0000 EACH 0.00 % 25,000.0000 400.00 % 10,000.0000 100.00 %

10,000.00 0.00 50,000.00 40,000.00 20,000.00 10,000.00
5,000.0000
10,000.00

0.6000
12 TEMPORARY PAVEMENT MARKING

2482.0000 L.F. 328.57 % 0.2500 78.57 % 2.0000 1,328.57 %

1,489.20 1,141.72 620.50 273.02 4,964.00 4,616.52
0.1400
347.48

13 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -57.18 % 7.06 % 71.29 %

10,000.00 -13,352.00 25,000.00 1,648.00 40,000.00 16,648.0023,352.00

14.0000
14 CONSTRUCTION SIGNS CLASS A

908.0000 S.F. 0.00 % 22.0000 57.14 % 5.0000 -64.29 %

12,712.00 0.00 19,976.00 7,264.00 4,540.00 -8,172.00
14.0000

12,712.00

OTHER ITEMS
15 FORCE ACCOUNT RESTORE USBR LAND

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
17 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

KRCI LLC STRIDER CONSTRUCTION CO., INC. KC EQUIPMENT, LLC.
1931 EASTMONT AVE 4721 NORTHWEST DR 4550 49TH AVE NE
EAST WENATCHEE, WA  98802-4037

PROJECT : WENATCHEE   WA  988075120 BELLINGHAM   WA  982269019 SEATTLE   WA  981053828

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100395

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. -25.00 % -50.00 % 400.00 %

750.00 -250.00 500.00 -500.00 5,000.00 4,000.001,000.00

$631,206.73 -28.02% $767,318.25 -12.50% $774,135.60 -11.73%$876,968.76CONTRACT TOTAL

$774,135.60$631,206.73 $767,318.25BASE TOTAL -28.02% -12.50% -11.73%$876,968.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

PIPKIN INC., DBA PIPKIN CONSTR SCARSELLA BROS., INC. JAL CONSTRUCTION, INC.
4801 CONTRACTORS DR 8404 S 196TH ST 123 SE 4TH ST
E. WENATCHEE 98802-8688 KENT WA  98031-1884 97702-1357

PROJECT : WENATCHEE   WA  988073181 SEATTLE   WA  981680697 BEND   OR  977086269

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100344

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.75 % 17.50 % 68.83 %

76,000.00 8,595.00 79,200.00 11,795.00 113,800.00 46,395.0067,405.00
2 CLEARING AND GRUBBING

L.S. 1,068.33 % 1,260.00 % 400.00 %

35,050.00 32,050.00 40,800.00 37,800.00 15,000.00 12,000.003,000.00

7.8000
3  PROTECTIVE SAND BLANKET

1955.0000 C.Y. -35.00 % 12.2500 2.08 % 20.0000 66.67 %

15,249.00 -8,211.00 23,948.75 488.75 39,100.00 15,640.00
12.0000

23,460.00

GRADING

575.0000
4 ROCK SLOPE SCALING

350.0000 CRHR 43.75 % 275.0000 -31.25 % 264.0000 -34.00 %

201,250.00 61,250.00 96,250.00 -43,750.00 92,400.00 -47,600.00
400.0000

140,000.00

600.0000
5  MECHANICAL ROCK SLOPE SCALING

144.0000 HR -4.00 % 800.0000 28.00 % 635.0000 1.60 %

86,400.00 -3,600.00 115,200.00 25,200.00 91,440.00 1,440.00
625.0000
90,000.00

9.8000
6 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

16955.0000 C.Y. -53.33 % 10.0000 -52.38 % 14.5000 -30.95 %

166,159.00 -189,896.00 169,550.00 -186,505.00 245,847.50 -110,207.50
21.0000

356,055.00

HOT MIX ASPHALT
7 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

128,000.00 128,000.00 128,000.00128,000.00

TRAFFIC
8 FORCE ACCOUNT GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

13,200.00 13,200.00 13,200.0013,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

PIPKIN INC., DBA PIPKIN CONSTR SCARSELLA BROS., INC. JAL CONSTRUCTION, INC.
4801 CONTRACTORS DR 8404 S 196TH ST 123 SE 4TH ST
E. WENATCHEE 98802-8688 KENT WA  98031-1884 97702-1357

PROJECT : WENATCHEE   WA  988073181 SEATTLE   WA  981680697 BEND   OR  977086269

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100344

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.0000
9 FLEXIBLE GUIDE POST

15.0000 EACH -32.50 % 30.0000 -25.00 % 40.0000 0.00 %

405.00 -195.00 450.00 -150.00 600.00 0.00
40.0000
600.00

0.3000
10 PAINT LINE

6388.8000 L.F. -50.00 % 0.3000 -50.00 % 1.0000 66.67 %

1,916.64 -1,916.64 1,916.64 -1,916.64 6,388.80 2,555.52
0.6000

3,833.28

1,000.0000
11  AUTOMATED FLAGGER ASSISTANCE DEVICE

2.0000 EACH -80.00 % 0.0100 -100.00 % 2,300.0000 -54.00 %

2,000.00 -8,000.00 0.02 -9,999.98 4,600.00 -5,400.00
5,000.0000
10,000.00

0.3000
12 TEMPORARY PAVEMENT MARKING

2482.0000 L.F. 114.29 % 0.5000 257.14 % 0.5000 257.14 %

744.60 397.12 1,241.00 893.52 1,241.00 893.52
0.1400
347.48

13 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 92.70 % 328.23 % 333.19 %

45,000.00 21,648.00 100,000.00 76,648.00 101,158.55 77,806.5523,352.00

12.5000
14 CONSTRUCTION SIGNS CLASS A

908.0000 S.F. -10.71 % 20.0000 42.86 % 24.0000 71.43 %

11,350.00 -1,362.00 18,160.00 5,448.00 21,792.00 9,080.00
14.0000

12,712.00

OTHER ITEMS
15 FORCE ACCOUNT RESTORE USBR LAND

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
17 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

PIPKIN INC., DBA PIPKIN CONSTR SCARSELLA BROS., INC. JAL CONSTRUCTION, INC.
4801 CONTRACTORS DR 8404 S 196TH ST 123 SE 4TH ST
E. WENATCHEE 98802-8688 KENT WA  98031-1884 97702-1357

PROJECT : WENATCHEE   WA  988073181 SEATTLE   WA  981680697 BEND   OR  977086269

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100344

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. -75.00 % 0.00 % 0.00 %

250.00 -750.00 1,000.00 0.00 1,000.00 0.001,000.00

$786,978.24 -10.26% $792,920.41 -9.58% $879,571.85 0.30%$876,968.76CONTRACT TOTAL

$879,571.85$786,978.24 $792,920.41BASE TOTAL -10.26% -9.58% 0.30%$876,968.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY ROCK & CO DBA OCK RAY
2328 HAWTHORNE ST 6420 VIA REAL STE 6 995 N 5TH AVE
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BRIGHTON   CO  806035123

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 100771

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 22.39 % 129.95 % 62.71 %

82,500.00 15,095.00 155,000.00 87,595.00 109,675.98 42,270.9867,405.00
2 CLEARING AND GRUBBING

L.S. 2,900.00 % 933.33 % 37.56 %

90,000.00 87,000.00 31,000.00 28,000.00 4,126.67 1,126.673,000.00

9.0000
3  PROTECTIVE SAND BLANKET

1955.0000 C.Y. -25.00 % 6.2000 -48.33 % 33.0800 175.67 %

17,595.00 -5,865.00 12,121.00 -11,339.00 64,671.40 41,211.40
12.0000

23,460.00

GRADING

620.0000
4 ROCK SLOPE SCALING

350.0000 CRHR 55.00 % 325.5000 -18.63 % 298.0000 -25.50 %

217,000.00 77,000.00 113,925.00 -26,075.00 104,300.00 -35,700.00
400.0000

140,000.00

508.0000
5  MECHANICAL ROCK SLOPE SCALING

144.0000 HR -18.72 % 658.7500 5.40 % 878.4100 40.55 %

73,152.00 -16,848.00 94,860.00 4,860.00 126,491.04 36,491.04
625.0000
90,000.00

11.0000
6 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

16955.0000 C.Y. -47.62 % 23.0000 9.52 % 28.3800 35.14 %

186,505.00 -169,550.00 389,965.00 33,910.00 481,182.90 125,127.90
21.0000

356,055.00

HOT MIX ASPHALT
7 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

128,000.00 128,000.00 128,000.00128,000.00

TRAFFIC
8 FORCE ACCOUNT GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

13,200.00 13,200.00 13,200.0013,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY ROCK & CO DBA OCK RAY
2328 HAWTHORNE ST 6420 VIA REAL STE 6 995 N 5TH AVE
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BRIGHTON   CO  806035123

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 100771

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

24.0000
9 FLEXIBLE GUIDE POST

15.0000 EACH -40.00 % 62.0000 55.00 % 40.8200 2.05 %

360.00 -240.00 930.00 330.00 612.30 12.30
40.0000
600.00

0.5000
10 PAINT LINE

6388.8000 L.F. -16.67 % 4.0000 566.67 % 0.5100 -15.00 %

3,194.40 -638.88 25,555.20 21,721.92 3,258.29 -574.99
0.6000

3,833.28

2,750.0000
11  AUTOMATED FLAGGER ASSISTANCE DEVICE

2.0000 EACH -45.00 % 2,100.0000 -58.00 % 2,551.0100 -48.98 %

5,500.00 -4,500.00 4,200.00 -5,800.00 5,102.02 -4,897.98
5,000.0000
10,000.00

0.5000
12 TEMPORARY PAVEMENT MARKING

2482.0000 L.F. 257.14 % 0.5000 257.14 % 0.5100 264.29 %

1,241.00 893.52 1,241.00 893.52 1,265.82 918.34
0.1400
347.48

13 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 118.71 % 93.35 % 80.25 %

51,072.00 27,720.00 45,150.00 21,798.00 42,091.69 18,739.6923,352.00

12.5000
14 CONSTRUCTION SIGNS CLASS A

908.0000 S.F. -10.71 % 22.2500 58.93 % 20.4100 45.79 %

11,350.00 -1,362.00 20,203.00 7,491.00 18,532.28 5,820.28
14.0000

12,712.00

OTHER ITEMS
15 FORCE ACCOUNT RESTORE USBR LAND

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
17 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 7TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

HI TECH ROCKFALL CONSTRUCTION, AIS CONSTRUCTION COMPANY ROCK & CO DBA OCK RAY
2328 HAWTHORNE ST 6420 VIA REAL STE 6 995 N 5TH AVE
97116-1541

PROJECT : FOREST GROVE   OR  971160674 CARPINTERIA   CA  930132910 BRIGHTON   CO  806035123

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100502 CONTRACTOR NUMBER : 100771

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. 100.00 % 287.50 % -23.47 %

2,000.00 1,000.00 3,875.00 2,875.00 765.30 -234.701,000.00

$886,673.40 1.11% $1,043,229.20 18.96% $1,107,279.69 26.26%$876,968.76CONTRACT TOTAL

$1,107,279.69$886,673.40 $1,043,229.20BASE TOTAL 1.11% 18.96% 26.26%$876,968.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 8TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

DLB EARTHWORK CO.
2823 29TH AVE SW
TUMWATER - 98512-6106

PROJECT : OLYMPIA   WA  985082599

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100467

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 34.31 %
90,530.00 23,125.0067,405.00

2 CLEARING AND GRUBBING
L.S. 400.00 %

15,000.00 12,000.003,000.00

13.5000
3  PROTECTIVE SAND BLANKET

1955.0000 C.Y. 12.50 %
26,392.50 2,932.50

12.0000
23,460.00

GRADING

382.0000
4 ROCK SLOPE SCALING

350.0000 CRHR -4.50 %
133,700.00 -6,300.00

400.0000
140,000.00

600.0000
5  MECHANICAL ROCK SLOPE SCALING

144.0000 HR -4.00 %
86,400.00 -3,600.00

625.0000
90,000.00

19.0000
6 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

16955.0000 C.Y. -9.52 %
322,145.00 -33,910.00

21.0000
356,055.00

HOT MIX ASPHALT
7 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00 %
128,000.00128,000.00

TRAFFIC
8 FORCE ACCOUNT GUARDRAIL REPAIR

EST. 0.00 %
13,200.0013,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 8TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

DLB EARTHWORK CO.
2823 29TH AVE SW
TUMWATER - 98512-6106

PROJECT : OLYMPIA   WA  985082599

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100467

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
9 FLEXIBLE GUIDE POST

15.0000 EACH -30.00 %
420.00 -180.00

40.0000
600.00

0.3000
10 PAINT LINE

6388.8000 L.F. -50.00 %
1,916.64 -1,916.64

0.6000
3,833.28

2,160.0000
11  AUTOMATED FLAGGER ASSISTANCE DEVICE

2.0000 EACH -56.80 %
4,320.00 -5,680.00

5,000.0000
10,000.00

0.3000
12 TEMPORARY PAVEMENT MARKING

2482.0000 L.F. 114.29 %
744.60 397.12

0.1400
347.48

13 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 135.53 %

55,000.00 31,648.0023,352.00

25.0000
14 CONSTRUCTION SIGNS CLASS A

908.0000 S.F. 78.57 %
22,700.00 9,988.00

14.0000
12,712.00

OTHER ITEMS
15 FORCE ACCOUNT RESTORE USBR LAND

EST. 0.00 %
4,000.004,000.00

16 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
17 MINOR CHANGE

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11B003 REVISION NO : BIDS OPENED ON : Jan  6 2011
CONTRACT NO :008064 REGION NO : 2 AWARDED ON : Jan 10 2011
VERSION NO :3 WORK ORDER# : XL3515
HWY :SR 155 ------- 8TH BIDDER -------

TITLE :SR 155
S OF ELECTRIC CITY
ROCK SLOPES SCALING
11B003

DLB EARTHWORK CO.
2823 29TH AVE SW
TUMWATER - 98512-6106

PROJECT : OLYMPIA   WA  985082599

COUNTY(S) :GRANT CONTRACTOR NUMBER : 100467

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/06/2011
12:32

DOT_RGGB01

STPF-0155(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. 0.00 %
1,000.00 0.001,000.00

$905,472.74 3.25%
8TH BIDDER REJECTED 

$876,968.76CONTRACT TOTAL

$905,472.74BASE TOTAL 3.25%$876,968.76

8TH BIDDER REJECTED


