
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986611311
7211A NE 43RD AVE
UNDERGROUND UTILITIES CO. INC.
NUTTER CORPORATION DBA NUTTER

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100170CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MOORE EXCAVATION, INC. ROTSCHY, INC.
17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
97230
PORTLAND   OR  972943569 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -9.66 % -24.53 % -43.63 %

239,400.18 -25,599.82 200,000.00 -65,000.00 149,369.00 -115,631.00265,000.00

2,200.0000
2 CLEARING AND GRUBBING 

3.1000 ACRE -12.00 % 3,000.0000 20.00 % 1,000.0000 -60.00 %

6,820.00 -930.00 9,300.00 1,550.00 3,100.00 -4,650.00
2,500.0000
7,750.00

500.0000
3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 66.67 % 520.0000 73.33 % 250.0000 -16.67 %

2,500.00 1,000.00 2,600.00 1,100.00 1,250.00 -250.00
300.0000
1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 525.00 % 525.00 % 25.00 %

5,000.00 4,200.00 5,000.00 4,200.00 1,000.00 200.00800.00

9.0000
5 REMOVAL OF CONC. CULVERT PIPE

575.0000 L.F. -10.00 % 11.0000 10.00 % 11.0000 10.00 %

5,175.00 -575.00 6,325.00 575.00 6,325.00 575.00
10.0000
5,750.00

12.0000
6 REMOVE STORM SEWER PIPE

226.0000 L.F. 20.00 % 25.0000 150.00 % 5.0000 -50.00 %

2,712.00 452.00 5,650.00 3,390.00 1,130.00 -1,130.00
10.0000
2,260.00

0.0000
7 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

3200.0000 S.Y. 53.85 % 4.2500 63.46 % 1.7000 -34.62 %

12,800.00 4,480.00 13,600.00 5,280.00 5,440.00 -2,880.00
2.6000

8,320.00

1.0000
10 REMOVING PLASTIC LINE 

1600.0000 L.F. 400.00 % 1.0000 400.00 % 1.5000 650.00 %

1,600.00 1,280.00 1,600.00 1,280.00 2,400.00 2,080.00
0.2000
320.00

15.0000
11 REMOVING GUIDE POST 

37.0000 EACH 114.29 % 37.0000 428.57 % 11.0000 57.14 %

555.00 296.00 1,369.00 1,110.00 407.00 148.00
7.0000
259.00
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PREPARATION

2.0000
12 REMOVING WIRE FENCE 

339.0000 L.F. -33.33 % 4.0000 33.33 % 1.4000 -53.33 %

678.00 -339.00 1,356.00 339.00 474.60 -542.40
3.0000

1,017.00

GRADING

14.0000
13 ROADWAY EXCAVATION INCL. HAUL 

8814.0000 C.Y. 75.00 % 7.0000 -12.50 % 14.0000 75.00 %

123,396.00 52,884.00 61,698.00 -8,814.00 123,396.00 52,884.00
8.0000

70,512.00

10.0000
14 GRAVEL BORROW INCL. HAUL 

13469.0000 TON 5.26 % 9.0000 -5.26 % 21.7500 128.95 %

134,690.00 6,734.50 121,221.00 -6,734.50 292,950.75 164,995.25
9.5000

127,955.50

1.0000
15 EMBANKMENT COMPACTION 

7082.0000 C.Y. 0.00 % 4.0000 300.00 % 2.5000 150.00 %

7,082.00 0.00 28,328.00 21,246.00 17,705.00 10,623.00
1.0000

7,082.00

DRAINAGE

1,600.0000
16 GRATE INLET TYPE 2 

1.0000 EACH -8.57 % 1,800.0000 2.86 % 1,500.0000 -14.29 %

1,600.00 -150.00 1,800.00 50.00 1,500.00 -250.00
1,750.0000
1,750.00

90.0000
17 QUARRY SPALLS 

18.0000 C.Y. 50.00 % 110.0000 83.33 % 62.0000 3.33 %

1,620.00 540.00 1,980.00 900.00 1,116.00 36.00
60.0000
1,080.00

15.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

96.0000 L.F. -40.00 % 48.0000 92.00 % 26.0000 4.00 %

1,440.00 -960.00 4,608.00 2,208.00 2,496.00 96.00
25.0000
2,400.00

STORM SEWER

2,500.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL

5.0000 EACH 47.06 % 2,500.0000 47.06 % 1,750.0000 2.94 %

12,500.00 4,000.00 12,500.00 4,000.00 8,750.00 250.00
1,700.0000
8,500.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,100.0000
20 CATCH BASIN TYPE 1 SPECIAL

13.0000 EACH -21.43 % 1,400.0000 0.00 % 900.0000 -35.71 %

14,300.00 -3,900.00 18,200.00 0.00 11,700.00 -6,500.00
1,400.0000
18,200.00

1,000.0000
21 CATCH BASIN TYPE 1 

14.0000 EACH -9.09 % 1,300.0000 18.18 % 900.0000 -18.18 %

14,000.00 -1,400.00 18,200.00 2,800.00 12,600.00 -2,800.00
1,100.0000
15,400.00

2,400.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH 50.00 % 3,000.0000 87.50 % 2,200.0000 37.50 %

12,000.00 4,000.00 15,000.00 7,000.00 11,000.00 3,000.00
1,600.0000
8,000.00

0.5000
23 TESTING STORM SEWER PIPE 

2567.0000 L.F. -50.00 % 2.0000 100.00 % 1.5000 50.00 %

1,283.50 -1,283.50 5,134.00 2,567.00 3,850.50 1,283.50
1.0000

2,567.00

30.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2567.0000 L.F. 15.38 % 27.0000 3.85 % 25.0000 -3.85 %

77,010.00 10,268.00 69,309.00 2,567.00 64,175.00 -2,567.00
26.0000

66,742.00
25 OUTLET MODIFICATION

L.S. -20.00 % 120.00 % -76.00 %

800.00 -200.00 2,200.00 1,200.00 240.00 -760.001,000.00

0.0000
26 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SANITARY SEWER
27 SANITARY SEWER CONNECTION

L.S. 20.00 % -76.00 % -52.00 %

15,000.00 2,500.00 3,000.00 -9,500.00 6,000.00 -6,500.0012,500.00

2.0000
28 TESTING SEWER PIPE 

225.0000 L.F. -33.33 % 2.5000 -16.67 % 1.5000 -50.00 %

450.00 -225.00 562.50 -112.50 337.50 -337.50
3.0000
675.00
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SANITARY SEWER

40.0000
29 DUCTILE IRON SEWER PIPE 4 IN. DIAM. 

225.0000 L.F. 5.26 % 37.0000 -2.63 % 40.0000 5.26 %

9,000.00 450.00 8,325.00 -225.00 9,000.00 450.00
38.0000
8,550.00

WATER LINES

0.0000
30 DELETED ITEM 

0.1000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,600.0000
31 GATE VALVE 12 IN. 

3.0000 EACH 73.33 % 2,000.0000 33.33 % 1,800.0000 20.00 %

7,800.00 3,300.00 6,000.00 1,500.00 5,400.00 900.00
1,500.0000
4,500.00

0.0000
32 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
33 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

70.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

296.0000 L.F. -4.11 % 74.0000 1.37 % 70.0000 -4.11 %

20,720.00 -888.00 21,904.00 296.00 20,720.00 -888.00
73.0000

21,608.00

400.0000
35 REMOVE FIRE HYDRANT

1.0000 EACH -60.00 % 500.0000 -50.00 % 400.0000 -60.00 %

400.00 -600.00 500.00 -500.00 400.00 -600.00
1,000.0000
1,000.00

SURFACING

17.0000
36 CRUSHED SURFACING BASE COURSE 

10147.0000 TON 70.00 % 16.0000 60.00 % 18.5000 85.00 %

172,499.00 71,029.00 162,352.00 60,882.00 187,719.50 86,249.50
10.0000

101,470.00
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CEMENT CONCRETE PAVEMENT

78.0000
37 ROUNDABOUT TRUCK APRON

646.0000 S.Y. -54.12 % 70.0000 -58.82 % 75.0000 -55.88 %

50,388.00 -59,432.00 45,220.00 -64,600.00 48,450.00 -61,370.00
170.0000

109,820.00

HOT MIX ASPHALT

10.0000
38 PLANING BITUMINOUS PAVEMENT 

532.0000 S.Y. 150.00 % 10.0000 150.00 % 11.0000 175.00 %

5,320.00 3,192.00 5,320.00 3,192.00 5,852.00 3,724.00
4.0000

2,128.00

79.0000
39 HMA CL. 1/2 IN. PG 64-22

7307.0000 TON -1.25 % 82.0000 2.50 % 78.8700 -1.41 %

577,253.00 -7,307.00 599,174.00 14,614.00 576,303.09 -8,256.91
80.0000

584,560.00

0.0000
40 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

19,166.00 19,166.00 19,166.0019,166.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,670.00 12,670.00 12,670.0012,670.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

155.0000
44 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

39.4000 TON 29.17 % 160.0000 33.33 % 154.0000 28.33 %

6,107.00 1,379.00 6,304.00 1,576.00 6,067.60 1,339.60
120.0000
4,728.00

45 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00
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HOT MIX ASPHALT
46 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM 

L.S. 116.67 % 122.22 % 119.44 %

39,000.00 21,000.00 40,000.00 22,000.00 39,500.00 21,500.0018,000.00

EROSION CNTL AND ROADSIDE RESTORATION

60.0000
48 ESC LEAD 

45.0000 DAY -40.00 % 375.0000 275.00 % 25.0000 -75.00 %

2,700.00 -1,800.00 16,875.00 12,375.00 1,125.00 -3,375.00
100.0000
4,500.00

2.3000
49 COMPOST BLANKET 

6030.0000 S.Y. -38.67 % 2.3000 -38.67 % 2.3500 -37.33 %

13,869.00 -8,743.50 13,869.00 -8,743.50 14,170.50 -8,442.00
3.7500

22,612.50

5.0000
50 CHECK DAM 

150.0000 L.F. -66.67 % 13.0000 -13.33 % 5.3000 -64.67 %

750.00 -1,500.00 1,950.00 -300.00 795.00 -1,455.00
15.0000
2,250.00

50.0000
51 INLET PROTECTION 

10.0000 EACH 11.11 % 200.0000 344.44 % 67.0000 48.89 %

500.00 50.00 2,000.00 1,550.00 670.00 220.00
45.0000
450.00

80.0000
52 STREET CLEANING 

200.0000 HR  -15.79 % 105.0000 10.53 % 85.0000 -10.53 %

16,000.00 -3,000.00 21,000.00 2,000.00 17,000.00 -2,000.00
95.0000

19,000.00

1.5000
53 SILT FENCE 

1433.0000 L.F. -50.00 % 1.4000 -53.33 % 1.3500 -55.00 %

2,149.50 -2,149.50 2,006.20 -2,292.80 1,934.55 -2,364.45
3.0000

4,299.00

3.0000
54 WATTLE 

154.0000 L.F. -40.00 % 3.5000 -30.00 % 3.2500 -35.00 %

462.00 -308.00 539.00 -231.00 500.50 -269.50
5.0000
770.00
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EROSION CNTL AND ROADSIDE RESTORATION
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,000.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0500 ACRE -37.50 % 2,000.0000 -37.50 % 2,000.0000 -37.50 %

2,100.00 -1,260.00 2,100.00 -1,260.00 2,100.00 -1,260.00
3,200.0000
3,360.00

19.0000
57 TOPSOIL TYPE C 

1435.0000 C.Y. -11.63 % 22.0000 2.33 % 18.0000 -16.28 %

27,265.00 -3,587.50 31,570.00 717.50 25,830.00 -5,022.50
21.5000

30,852.50

96.0000
58 PSIPE TREE MIX ROADSIDE

62.0000 EACH 284.00 % 100.0000 300.00 % 97.0000 288.00 %

5,952.00 4,402.00 6,200.00 4,650.00 6,014.00 4,464.00
25.0000
1,550.00

7.0000
59 PSIPE SHRUB MIX A

2660.0000 EACH 16.67 % 7.6500 27.50 % 7.2000 20.00 %

18,620.00 2,660.00 20,349.00 4,389.00 19,152.00 3,192.00
6.0000

15,960.00

7.0000
60 PSIPE SHRUB MIX B

745.0000 EACH 40.00 % 7.5000 50.00 % 7.0000 40.00 %

5,215.00 1,490.00 5,587.50 1,862.50 5,215.00 1,490.00
5.0000

3,725.00

13.0000
61 PSIPE SHRUB MIX C

585.0000 EACH 18.18 % 14.0000 27.27 % 13.1000 19.09 %

7,605.00 1,170.00 8,190.00 1,755.00 7,663.50 1,228.50
11.0000
6,435.00

6.0000
62 PSIPE SHRUB MIX D

405.0000 EACH 87.50 % 6.0000 87.50 % 5.8000 81.25 %

2,430.00 1,134.00 2,430.00 1,134.00 2,349.00 1,053.00
3.2000

1,296.00

33.0000
63 BARK OR WOOD CHIP MULCH 

510.0000 C.Y. 10.00 % 34.0000 13.33 % 32.2500 7.50 %

16,830.00 1,530.00 17,340.00 2,040.00 16,447.50 1,147.50
30.0000

15,300.00

75.0000
64 GENERAL WEED CONTROL

20.0000 HR  -45.65 % 74.0000 -46.38 % 74.0000 -46.38 %

1,500.00 -1,260.00 1,480.00 -1,280.00 1,480.00 -1,280.00
138.0000
2,760.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

1.5000
65 HIGH VISIBILITY FENCE 

3747.0000 L.F. -40.00 % 1.2500 -50.00 % 1.3500 -46.00 %

5,620.50 -3,747.00 4,683.75 -4,683.75 5,058.45 -4,309.05
2.5000

9,367.50

TRAFFIC

12.0000
66 CEMENT CONC. TRAFFIC CURB AND GUTTER 

2404.5000 L.F. -33.33 % 14.0000 -22.22 % 14.5000 -19.44 %

28,854.00 -14,427.00 33,663.00 -9,618.00 34,865.25 -8,415.75
18.0000

43,281.00

12.0000
67 CEMENT CONC. TRAFFIC CURB 

4423.0000 L.F. -7.69 % 14.0000 7.69 % 13.0000 0.00 %

53,076.00 -4,423.00 61,922.00 4,423.00 57,499.00 0.00
13.0000

57,499.00

13.0000
68 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1495.0000 L.F. -23.53 % 15.0000 -11.76 % 16.0000 -5.88 %

19,435.00 -5,980.00 22,425.00 -2,990.00 23,920.00 -1,495.00
17.0000

25,415.00

46.0000
69 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

634.0000 L.F. 84.00 % 46.0000 84.00 % 28.0000 12.00 %

29,164.00 13,314.00 29,164.00 13,314.00 17,752.00 1,902.00
25.0000

15,850.00

14.0000
70 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

760.0000 L.F. -53.33 % 16.5000 -45.00 % 16.0000 -46.67 %

10,640.00 -12,160.00 12,540.00 -10,260.00 12,160.00 -10,640.00
30.0000

22,800.00

82.0000
71 CEMENT CONC. SPLITTER ISLAND 

72.0000 S.Y. -18.00 % 100.0000 0.00 % 70.0000 -30.00 %

5,904.00 -1,296.00 7,200.00 0.00 5,040.00 -2,160.00
100.0000
7,200.00

22.0000
72 CEMENT CONC. PEDESTRIAN CURB 

297.3000 L.F. 57.14 % 25.0000 78.57 % 21.5000 53.57 %

6,540.60 2,378.40 7,432.50 3,270.30 6,391.95 2,229.75
14.0000
4,162.20

10.0000
73 EXTRUDED CURB 

363.0000 L.F. 0.00 % 10.0000 0.00 % 15.0000 50.00 %

3,630.00 0.00 3,630.00 0.00 5,445.00 1,815.00
10.0000
3,630.00

20.0000
74 PRECAST SLOPED MOUNTABLE CURB 

214.0000 L.F. -25.93 % 19.0000 -29.63 % 21.0000 -22.22 %

4,280.00 -1,498.00 4,066.00 -1,712.00 4,494.00 -1,284.00
27.0000
5,778.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

55.0000
75 SURFACE MOUNTED TUBULAR MARKERS

22.0000 EACH 57.14 % 41.0000 17.14 % 57.0000 62.86 %

1,210.00 440.00 902.00 132.00 1,254.00 484.00
35.0000
770.00

0.4000
76 PAINT LINE 

4714.0000 L.F. 14.29 % 0.4000 14.29 % 0.4000 14.29 %

1,885.60 235.70 1,885.60 235.70 1,885.60 235.70
0.3500

1,649.90

1.0000
77 PLASTIC LINE 

5668.0000 L.F. -20.00 % 1.0000 -20.00 % 1.0000 -20.00 %

5,668.00 -1,417.00 5,668.00 -1,417.00 5,668.00 -1,417.00
1.2500

7,085.00

0.6000
78 PAINTED WIDE LINE 

769.0000 L.F. -40.00 % 0.5500 -45.00 % 0.5500 -45.00 %

461.40 -307.60 422.95 -346.05 422.95 -346.05
1.0000
769.00

0.5000
79 PAINTED ROUNDABOUT ENTRANCE SKIP LINE

126.0000 L.F. -71.43 % 0.5000 -71.43 % 0.5000 -71.43 %

63.00 -157.50 63.00 -157.50 63.00 -157.50
1.7500
220.50

1.3000
80 PLASTIC WIDE LANE LINE 

844.0000 L.F. -48.00 % 1.2500 -50.00 % 1.2800 -48.80 %

1,097.20 -1,012.80 1,055.00 -1,055.00 1,080.32 -1,029.68
2.5000

2,110.00

1.0000
81 CEMENT CONC. BUFFER

273.2400 C.Y. -99.17 % 92.0000 -23.33 % 40.0000 -66.67 %

273.24 -32,515.56 25,138.08 -7,650.72 10,929.60 -21,859.20
120.0000
32,788.80

0.8000
82 PLASTIC ROUNDABOUT ENTRANCE SKIP LINE

129.0000 L.F. -75.38 % 0.7500 -76.92 % 0.7600 -76.62 %

103.20 -316.05 96.75 -322.50 98.04 -321.21
3.2500
419.25

1.0000
83 PAINTED CROSSWALK LINE 

679.0000 S.F. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

679.00 0.00 679.00 0.00 679.00 0.00
1.0000
679.00

4.0000
84 PLASTIC CROSSWALK LINE 

403.0000 S.F. -20.00 % 4.0000 -20.00 % 4.1000 -18.00 %

1,612.00 -403.00 1,612.00 -403.00 1,652.30 -362.70
5.0000

2,015.00

1.0000
85 PAINTED STOP LINE 

44.0000 L.F. -75.00 % 0.7500 -81.25 % 0.7600 -81.00 %

44.00 -132.00 33.00 -143.00 33.44 -142.56
4.0000
176.00
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36.0000
86 PAINTED TRAFFIC ARROW 

19.0000 EACH -52.00 % 90.0000 20.00 % 35.0000 -53.33 %

684.00 -741.00 1,710.00 285.00 665.00 -760.00
75.0000
1,425.00

100.0000
87 PLASTIC TRAFFIC ARROW 

8.0000 EACH 11.11 % 185.0000 105.56 % 102.0000 13.33 %

800.00 80.00 1,480.00 760.00 816.00 96.00
90.0000
720.00

110.0000
88 PLASTIC BICYCLE LANE SYMBOL 

1.0000 EACH -38.89 % 110.0000 -38.89 % 110.0000 -38.89 %

110.00 -70.00 110.00 -70.00 110.00 -70.00
180.0000
180.00

15.0000
89 PLASTIC YIELD LINE SYMBOL 

29.0000 EACH -40.00 % 15.0000 -40.00 % 15.0000 -40.00 %

435.00 -290.00 435.00 -290.00 435.00 -290.00
25.0000
725.00

20,000.0000
90 WELCOME TO RIDGEFIELD SIGNS

2.0000 EACH 100.00 % 29,000.0000 190.00 % 18,000.0000 80.00 %

40,000.00 20,000.00 58,000.00 38,000.00 36,000.00 16,000.00
10,000.0000
20,000.00

1.0000
91 TEMPORARY PAVEMENT MARKING 

2700.0000 L.F. 100.00 % 0.8000 60.00 % 1.2000 140.00 %

2,700.00 1,350.00 2,160.00 810.00 3,240.00 1,890.00
0.5000

1,350.00
92 PERMANENT SIGNING 

L.S. -54.12 % -54.92 % -47.87 %

33,000.00 -38,932.00 32,425.00 -39,507.00 37,500.00 -34,432.0071,932.00
93 ILLUMINATION SYSTEM 

L.S. -57.97 % -47.80 % -59.32 %

124,000.00 -171,000.00 154,000.00 -141,000.00 120,000.00 -175,000.00295,000.00

1.7500
94 CONDUIT PIPE 2 IN. DIAM. 

5200.0000 L.F. -41.67 % 1.6000 -46.67 % 1.5000 -50.00 %

9,100.00 -6,500.00 8,320.00 -7,280.00 7,800.00 -7,800.00
3.0000

15,600.00

3.0000
95 CONDUIT PIPE 4 IN. DIAM. 

4943.0000 L.F. -25.00 % 2.5000 -37.50 % 3.0000 -25.00 %

14,829.00 -4,943.00 12,357.50 -7,414.50 14,829.00 -4,943.00
4.0000

19,772.00

1.0000
96 SEQUENTIAL ARROW SIGN 

2400.0000 HR  -66.67 % 5.7500 91.67 % 1.5000 -50.00 %

2,400.00 -4,800.00 13,800.00 6,600.00 3,600.00 -3,600.00
3.0000

7,200.00
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4.0000
97 PORTABLE CHANGEABLE MESSAGE SIGN 

6000.0000 HR  0.00 % 2.0000 -50.00 % 1.5000 -62.50 %

24,000.00 0.00 12,000.00 -12,000.00 9,000.00 -15,000.00
4.0000

24,000.00
98 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -40.00 % -60.00 % -92.00 %

15,000.00 -10,000.00 10,000.00 -15,000.00 2,000.00 -23,000.0025,000.00

48.0000
99 FLAGGERS AND SPOTTERS 

3900.0000 HR  20.00 % 42.0000 5.00 % 45.7500 14.37 %

187,200.00 31,200.00 163,800.00 7,800.00 178,425.00 22,425.00
40.0000

156,000.00
100 TRAFFIC CONTROL SUPERVISOR 

L.S. -60.00 % 0.00 % -80.00 %

10,000.00 -15,000.00 25,000.00 0.00 5,000.00 -20,000.0025,000.00

20.0000
101 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. 11.11 % 15.0000 -16.67 % 16.0000 -11.11 %

4,000.00 400.00 3,000.00 -600.00 3,200.00 -400.00
18.0000
3,600.00

102 PEDESTRIAN CONTROL AND PROTECTION 
L.S. 32.50 % 200.00 % -37.50 %

5,300.00 1,300.00 12,000.00 8,000.00 2,500.00 -1,500.004,000.00

OTHER ITEMS

250.0000
103 ADJUST MANHOLE 

4.0000 EACH -28.57 % 1,000.0000 185.71 % 350.0000 0.00 %

1,000.00 -400.00 4,000.00 2,600.00 1,400.00 0.00
350.0000
1,400.00

50.0000
104 ADJUST VALVE BOX 

9.0000 EACH -50.00 % 400.0000 300.00 % 70.0000 -30.00 %

450.00 -450.00 3,600.00 2,700.00 630.00 -270.00
100.0000
900.00

105 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
106 UTILITY INSTALLATION

L.S. 194.12 % 96.08 % 96.08 %

30,000.00 19,800.00 20,000.00 9,800.00 20,000.00 9,800.0010,200.00
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10.0000
107 UTILITY TRENCH

1382.0000 L.F. 0.00 % 17.0000 70.00 % 6.5000 -35.00 %

13,820.00 0.00 23,494.00 9,674.00 8,983.00 -4,837.00
10.0000

13,820.00

10.0000
108 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1160.0000 C.Y. 100.00 % 21.0000 320.00 % 7.1000 42.00 %

11,600.00 5,800.00 24,360.00 18,560.00 8,236.00 2,436.00
5.0000

5,800.00

0.2000
109 SHORING OR EXTRA EXCAVATION CLASS B 

10539.0000 S.F. -73.33 % 0.6000 -20.00 % 0.3000 -60.00 %

2,107.80 -5,796.45 6,323.40 -1,580.85 3,161.70 -4,742.55
0.7500

7,904.25

115.0000
110 ROCK FOR ROCK WALL 

20.0000 TON 53.33 % 225.0000 200.00 % 85.0000 13.33 %

2,300.00 800.00 4,500.00 3,000.00 1,700.00 200.00
75.0000
1,500.00

320.0000
111 ADJUST INLET 

3.0000 EACH -36.00 % 650.0000 30.00 % 350.0000 -30.00 %

960.00 -540.00 1,950.00 450.00 1,050.00 -450.00
500.0000
1,500.00

500.0000
112 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 66.67 % 700.0000 133.33 % 240.0000 -20.00 %

3,000.00 1,200.00 4,200.00 2,400.00 1,440.00 -360.00
300.0000
1,800.00

2,500.0000
113 MANHOLE 48 IN. DIAM. TYPE III

3.0000 EACH -7.41 % 1,700.0000 -37.04 % 1,700.0000 -37.04 %

7,500.00 -600.00 5,100.00 -3,000.00 5,100.00 -3,000.00
2,700.0000
8,100.00

114 FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
115 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00
116 DECOMMISSION SEPTIC SYSTEM

L.S. -53.33 % -78.67 % -92.00 %

7,000.00 -8,000.00 3,200.00 -11,800.00 1,200.00 -13,800.0015,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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OTHER ITEMS
118 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

30.0000
119 CEMENT CONC. SIDEWALK 

2725.0000 S.Y. 25.00 % 28.4400 18.50 % 49.0000 104.17 %

81,750.00 16,350.00 77,499.00 12,099.00 133,525.00 68,125.00
24.0000

65,400.00

47.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A

195.0000 S.Y. 17.50 % 42.8100 7.03 % 80.0000 100.00 %

9,165.00 1,365.00 8,347.95 547.95 15,600.00 7,800.00
40.0000
7,800.00

47.0000
121 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B

119.5000 S.Y. 17.50 % 43.5400 8.85 % 69.0000 72.50 %

5,616.50 836.50 5,203.03 423.03 8,245.50 3,465.50
40.0000
4,780.00

58.0000
122 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C

116.0000 S.Y. 45.00 % 56.6700 41.68 % 54.0000 35.00 %

6,728.00 2,088.00 6,573.72 1,933.72 6,264.00 1,624.00
40.0000
4,640.00

1,800.0000
123 CEMENT CONC. CURB RAMP TYPE PARALLEL "A"

10.0000 EACH 38.46 % 1,585.0000 21.92 % 2,000.0000 53.85 %

18,000.00 5,000.00 15,850.00 2,850.00 20,000.00 7,000.00
1,300.0000
13,000.00

1,400.0000
124 CEMENT CONC. CURB RAMP TYPE PARALLEL "B"

2.0000 EACH 16.67 % 2,494.0000 107.83 % 1,900.0000 58.33 %

2,800.00 400.00 4,988.00 2,588.00 3,800.00 1,400.00
1,200.0000
2,400.00

1,600.0000
125 CEMENT CONC. CURB RAMP TYPE PARALLEL "C"

1.0000 EACH 60.00 % 2,612.0000 161.20 % 1,900.0000 90.00 %

1,600.00 600.00 2,612.00 1,612.00 1,900.00 900.00
1,000.0000
1,000.00

1,400.0000
126 CEMENT CONC. CURB RAMP TYPE PARALLEL "D"

2.0000 EACH 16.67 % 2,442.0000 103.50 % 1,600.0000 33.33 %

2,800.00 400.00 4,884.00 2,484.00 3,200.00 800.00
1,200.0000
2,400.00

600.0000
127 CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"

2.0000 EACH 50.00 % 1,625.0000 306.25 % 1,600.0000 300.00 %

1,200.00 400.00 3,250.00 2,450.00 3,200.00 2,400.00
400.0000
800.00

21.0000
128 DETECTABLE WARNING SURFACE 

240.0000 S.F. -50.00 % 22.0000 -47.62 % 35.0000 -16.67 %

5,040.00 -5,040.00 5,280.00 -4,800.00 8,400.00 -1,680.00
42.0000

10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986611311
7211A NE 43RD AVE
UNDERGROUND UTILITIES CO. INC.
NUTTER CORPORATION DBA NUTTER

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100170CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MOORE EXCAVATION, INC. ROTSCHY, INC.
17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
97230
PORTLAND   OR  972943569 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
129 SPCC PLAN 

L.S. -80.00 % -90.00 % -90.00 %

1,000.00 -4,000.00 500.00 -4,500.00 500.00 -4,500.005,000.00

10.0000
130 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 100.00 % 3.5000 -30.00 % 20.0000 300.00 %

100.00 50.00 35.00 -15.00 200.00 150.00
5.0000
50.00

90.0000
131 PAINTED ROUNDABOUT TRAFFIC ARROW

3.0000 EACH -28.00 % 90.0000 -28.00 % 92.0000 -26.40 %

270.00 -105.00 270.00 -105.00 276.00 -99.00
125.0000
375.00

190.0000
132 PLASTIC ROUNDABOUT TRAFFIC ARROW

4.0000 EACH 52.00 % 185.0000 48.00 % 190.0000 52.00 %

760.00 260.00 740.00 240.00 760.00 260.00
125.0000
500.00

2.0000
133 REMOVING PAINT LINE 

750.0000 L.F. 900.00 % 0.7500 275.00 % 0.7500 275.00 %

1,500.00 1,350.00 562.50 412.50 562.50 412.50
0.2000
150.00

$2,823,532.22 -5.09% $2,876,146.93 -3.33% $2,876,236.69 -3.32%$2,975,111.90CONTRACT TOTAL

BASE TOTAL $2,975,111.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -52.83 % -32.08 % -52.05 %

125,000.00 -140,000.00 180,000.00 -85,000.00 127,080.00 -137,920.00265,000.00

2,200.0000
2 CLEARING AND GRUBBING 

3.1000 ACRE -12.00 % 4,000.0000 60.00 % 5,000.0000 100.00 %

6,820.00 -930.00 12,400.00 4,650.00 15,500.00 7,750.00
2,500.0000
7,750.00

375.0000
3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 25.00 % 1,000.0000 233.33 % 300.0000 0.00 %

1,875.00 375.00 5,000.00 3,500.00 1,500.00 0.00
300.0000
1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 400.00 % 3,650.00 % 900.00 %

4,000.00 3,200.00 30,000.00 29,200.00 8,000.00 7,200.00800.00

15.0000
5 REMOVAL OF CONC. CULVERT PIPE

575.0000 L.F. 50.00 % 15.0000 50.00 % 5.0000 -50.00 %

8,625.00 2,875.00 8,625.00 2,875.00 2,875.00 -2,875.00
10.0000
5,750.00

14.0000
6 REMOVE STORM SEWER PIPE

226.0000 L.F. 40.00 % 15.0000 50.00 % 10.0000 0.00 %

3,164.00 904.00 3,390.00 1,130.00 2,260.00 0.00
10.0000
2,260.00

0.0000
7 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

3200.0000 S.Y. 15.38 % 3.0000 15.38 % 3.5000 34.62 %

9,600.00 1,280.00 9,600.00 1,280.00 11,200.00 2,880.00
2.6000

8,320.00

1.0000
10 REMOVING PLASTIC LINE 

1600.0000 L.F. 400.00 % 1.5000 650.00 % 1.6000 700.00 %

1,600.00 1,280.00 2,400.00 2,080.00 2,560.00 2,240.00
0.2000
320.00

12.0000
11 REMOVING GUIDE POST 

37.0000 EACH 71.43 % 8.0000 14.29 % 15.0000 114.29 %

444.00 185.00 296.00 37.00 555.00 296.00
7.0000
259.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

4.0000
12 REMOVING WIRE FENCE 

339.0000 L.F. 33.33 % 3.0000 0.00 % 5.0000 66.67 %

1,356.00 339.00 1,017.00 0.00 1,695.00 678.00
3.0000

1,017.00

GRADING

13.0000
13 ROADWAY EXCAVATION INCL. HAUL 

8814.0000 C.Y. 62.50 % 14.0000 75.00 % 12.5000 56.25 %

114,582.00 44,070.00 123,396.00 52,884.00 110,175.00 39,663.00
8.0000

70,512.00

13.0000
14 GRAVEL BORROW INCL. HAUL 

13469.0000 TON 36.84 % 12.0000 26.32 % 11.5000 21.05 %

175,097.00 47,141.50 161,628.00 33,672.50 154,893.50 26,938.00
9.5000

127,955.50

2.0000
15 EMBANKMENT COMPACTION 

7082.0000 C.Y. 100.00 % 2.0000 100.00 % 4.0000 300.00 %

14,164.00 7,082.00 14,164.00 7,082.00 28,328.00 21,246.00
1.0000

7,082.00

DRAINAGE

1,750.0000
16 GRATE INLET TYPE 2 

1.0000 EACH 0.00 % 1,800.0000 2.86 % 2,140.0000 22.29 %

1,750.00 0.00 1,800.00 50.00 2,140.00 390.00
1,750.0000
1,750.00

55.0000
17 QUARRY SPALLS 

18.0000 C.Y. -8.33 % 60.0000 0.00 % 45.0000 -25.00 %

990.00 -90.00 1,080.00 0.00 810.00 -270.00
60.0000
1,080.00

40.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

96.0000 L.F. 60.00 % 25.0000 0.00 % 46.2500 85.00 %

3,840.00 1,440.00 2,400.00 0.00 4,440.00 2,040.00
25.0000
2,400.00

STORM SEWER

2,300.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL

5.0000 EACH 35.29 % 2,800.0000 64.71 % 2,205.0000 29.71 %

11,500.00 3,000.00 14,000.00 5,500.00 11,025.00 2,525.00
1,700.0000
8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,000.0000
20 CATCH BASIN TYPE 1 SPECIAL

13.0000 EACH 42.86 % 1,200.0000 -14.29 % 1,365.0000 -2.50 %

26,000.00 7,800.00 15,600.00 -2,600.00 17,745.00 -455.00
1,400.0000
18,200.00

2,000.0000
21 CATCH BASIN TYPE 1 

14.0000 EACH 81.82 % 1,000.0000 -9.09 % 1,360.0000 23.64 %

28,000.00 12,600.00 14,000.00 -1,400.00 19,040.00 3,640.00
1,100.0000
15,400.00

2,500.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH 56.25 % 2,400.0000 50.00 % 2,200.0000 37.50 %

12,500.00 4,500.00 12,000.00 4,000.00 11,000.00 3,000.00
1,600.0000
8,000.00

1.0000
23 TESTING STORM SEWER PIPE 

2567.0000 L.F. 0.00 % 2.0000 100.00 % 2.0000 100.00 %

2,567.00 0.00 5,134.00 2,567.00 5,134.00 2,567.00
1.0000

2,567.00

35.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2567.0000 L.F. 34.62 % 30.0000 15.38 % 48.5000 86.54 %

89,845.00 23,103.00 77,010.00 10,268.00 124,499.50 57,757.50
26.0000

66,742.00
25 OUTLET MODIFICATION

L.S. 0.00 % 100.00 % 200.00 %

1,000.00 0.00 2,000.00 1,000.00 3,000.00 2,000.001,000.00

0.0000
26 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SANITARY SEWER
27 SANITARY SEWER CONNECTION

L.S. 12.00 % -85.60 % 69.66 %

14,000.00 1,500.00 1,800.00 -10,700.00 21,207.00 8,707.0012,500.00

2.0000
28 TESTING SEWER PIPE 

225.0000 L.F. -33.33 % 4.0000 33.33 % 2.0000 -33.33 %

450.00 -225.00 900.00 225.00 450.00 -225.00
3.0000
675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

43.0000
29 DUCTILE IRON SEWER PIPE 4 IN. DIAM. 

225.0000 L.F. 13.16 % 40.0000 5.26 % 56.5000 48.68 %

9,675.00 1,125.00 9,000.00 450.00 12,712.50 4,162.50
38.0000
8,550.00

WATER LINES

0.0000
30 DELETED ITEM 

0.1000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,900.0000
31 GATE VALVE 12 IN. 

3.0000 EACH 26.67 % 2,000.0000 33.33 % 2,240.0000 49.33 %

5,700.00 1,200.00 6,000.00 1,500.00 6,720.00 2,220.00
1,500.0000
4,500.00

0.0000
32 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
33 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

75.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

296.0000 L.F. 2.74 % 70.0000 -4.11 % 94.5000 29.45 %

22,200.00 592.00 20,720.00 -888.00 27,972.00 6,364.00
73.0000

21,608.00

400.0000
35 REMOVE FIRE HYDRANT

1.0000 EACH -60.00 % 1,000.0000 0.00 % 750.0000 -25.00 %

400.00 -600.00 1,000.00 0.00 750.00 -250.00
1,000.0000
1,000.00

SURFACING

20.0000
36 CRUSHED SURFACING BASE COURSE 

10147.0000 TON 100.00 % 16.0000 60.00 % 18.0000 80.00 %

202,940.00 101,470.00 162,352.00 60,882.00 182,646.00 81,176.00
10.0000

101,470.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

80.0000
37 ROUNDABOUT TRUCK APRON

646.0000 S.Y. -52.94 % 70.0000 -58.82 % 76.2000 -55.18 %

51,680.00 -58,140.00 45,220.00 -64,600.00 49,225.20 -60,594.80
170.0000

109,820.00

HOT MIX ASPHALT

10.0000
38 PLANING BITUMINOUS PAVEMENT 

532.0000 S.Y. 150.00 % 6.0000 50.00 % 5.7500 43.75 %

5,320.00 3,192.00 3,192.00 1,064.00 3,059.00 931.00
4.0000

2,128.00

82.0000
39 HMA CL. 1/2 IN. PG 64-22

7307.0000 TON 2.50 % 77.0000 -3.75 % 82.5000 3.13 %

599,174.00 14,614.00 562,639.00 -21,921.00 602,827.50 18,267.50
80.0000

584,560.00

0.0000
40 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

19,166.00 19,166.00 19,166.0019,166.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,670.00 12,670.00 12,670.0012,670.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

160.0000
44 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

39.4000 TON 33.33 % 150.0000 25.00 % 161.2500 34.38 %

6,304.00 1,576.00 5,910.00 1,182.00 6,353.25 1,625.25
120.0000
4,728.00

45 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
46 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM 

L.S. 133.33 % 38.89 % 79.17 %

42,000.00 24,000.00 25,000.00 7,000.00 32,250.00 14,250.0018,000.00

EROSION CNTL AND ROADSIDE RESTORATION

30.0000
48 ESC LEAD 

45.0000 DAY -70.00 % 50.0000 -50.00 % 60.0000 -40.00 %

1,350.00 -3,150.00 2,250.00 -2,250.00 2,700.00 -1,800.00
100.0000
4,500.00

2.5000
49 COMPOST BLANKET 

6030.0000 S.Y. -33.33 % 2.5000 -33.33 % 3.0000 -20.00 %

15,075.00 -7,537.50 15,075.00 -7,537.50 18,090.00 -4,522.50
3.7500

22,612.50

6.0000
50 CHECK DAM 

150.0000 L.F. -60.00 % 10.0000 -33.33 % 6.0000 -60.00 %

900.00 -1,350.00 1,500.00 -750.00 900.00 -1,350.00
15.0000
2,250.00

70.0000
51 INLET PROTECTION 

10.0000 EACH 55.56 % 50.0000 11.11 % 100.0000 122.22 %

700.00 250.00 500.00 50.00 1,000.00 550.00
45.0000
450.00

110.0000
52 STREET CLEANING 

200.0000 HR  15.79 % 90.0000 -5.26 % 150.0000 57.89 %

22,000.00 3,000.00 18,000.00 -1,000.00 30,000.00 11,000.00
95.0000

19,000.00

1.7500
53 SILT FENCE 

1433.0000 L.F. -41.67 % 3.0000 0.00 % 3.0000 0.00 %

2,507.75 -1,791.25 4,299.00 0.00 4,299.00 0.00
3.0000

4,299.00

3.0000
54 WATTLE 

154.0000 L.F. -40.00 % 8.0000 60.00 % 4.0000 -20.00 %

462.00 -308.00 1,232.00 462.00 616.00 -154.00
5.0000
770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
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RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK
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02/23/2012
06:51

DOT_RGGB01

HP-0501(022)
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YACOLT   WA  986750299
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CAT WORKS, LLC
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100783CONTRACTOR NUMBER :
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COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,100.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0500 ACRE -34.38 % 5,000.0000 56.25 % 2,475.0000 -22.66 %

2,205.00 -1,155.00 5,250.00 1,890.00 2,598.75 -761.25
3,200.0000
3,360.00

20.0000
57 TOPSOIL TYPE C 

1435.0000 C.Y. -6.98 % 20.0000 -6.98 % 19.5000 -9.30 %

28,700.00 -2,152.50 28,700.00 -2,152.50 27,982.50 -2,870.00
21.5000

30,852.50

100.0000
58 PSIPE TREE MIX ROADSIDE

62.0000 EACH 300.00 % 100.0000 300.00 % 129.0000 416.00 %

6,200.00 4,650.00 6,200.00 4,650.00 7,998.00 6,448.00
25.0000
1,550.00

8.0000
59 PSIPE SHRUB MIX A

2660.0000 EACH 33.33 % 7.0000 16.67 % 7.5000 25.00 %

21,280.00 5,320.00 18,620.00 2,660.00 19,950.00 3,990.00
6.0000

15,960.00

8.0000
60 PSIPE SHRUB MIX B

745.0000 EACH 60.00 % 12.0000 140.00 % 10.7500 115.00 %

5,960.00 2,235.00 8,940.00 5,215.00 8,008.75 4,283.75
5.0000

3,725.00

14.0000
61 PSIPE SHRUB MIX C

585.0000 EACH 27.27 % 12.0000 9.09 % 10.7500 -2.27 %

8,190.00 1,755.00 7,020.00 585.00 6,288.75 -146.25
11.0000
6,435.00

6.0000
62 PSIPE SHRUB MIX D

405.0000 EACH 87.50 % 8.0000 150.00 % 5.4000 68.75 %

2,430.00 1,134.00 3,240.00 1,944.00 2,187.00 891.00
3.2000

1,296.00

35.0000
63 BARK OR WOOD CHIP MULCH 

510.0000 C.Y. 16.67 % 30.0000 0.00 % 34.5000 15.00 %

17,850.00 2,550.00 15,300.00 0.00 17,595.00 2,295.00
30.0000

15,300.00

80.0000
64 GENERAL WEED CONTROL

20.0000 HR  -42.03 % 50.0000 -63.77 % 247.2500 79.17 %

1,600.00 -1,160.00 1,000.00 -1,760.00 4,945.00 2,185.00
138.0000
2,760.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

1.5000
65 HIGH VISIBILITY FENCE 

3747.0000 L.F. -40.00 % 2.0000 -20.00 % 4.0000 60.00 %

5,620.50 -3,747.00 7,494.00 -1,873.50 14,988.00 5,620.50
2.5000

9,367.50

TRAFFIC

12.0000
66 CEMENT CONC. TRAFFIC CURB AND GUTTER 

2404.5000 L.F. -33.33 % 12.0000 -33.33 % 12.0000 -33.33 %

28,854.00 -14,427.00 28,854.00 -14,427.00 28,854.00 -14,427.00
18.0000

43,281.00

11.5000
67 CEMENT CONC. TRAFFIC CURB 

4423.0000 L.F. -11.54 % 10.0000 -23.08 % 11.0000 -15.38 %

50,864.50 -6,634.50 44,230.00 -13,269.00 48,653.00 -8,846.00
13.0000

57,499.00

12.0000
68 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1495.0000 L.F. -29.41 % 16.0000 -5.88 % 11.5000 -32.35 %

17,940.00 -7,475.00 23,920.00 -1,495.00 17,192.50 -8,222.50
17.0000

25,415.00

45.0000
69 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

634.0000 L.F. 80.00 % 20.0000 -20.00 % 44.0000 76.00 %

28,530.00 12,680.00 12,680.00 -3,170.00 27,896.00 12,046.00
25.0000

15,850.00

12.0000
70 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

760.0000 L.F. -60.00 % 18.0000 -40.00 % 11.1000 -63.00 %

9,120.00 -13,680.00 13,680.00 -9,120.00 8,436.00 -14,364.00
30.0000

22,800.00

80.0000
71 CEMENT CONC. SPLITTER ISLAND 

72.0000 S.Y. -20.00 % 60.0000 -40.00 % 65.5000 -34.50 %

5,760.00 -1,440.00 4,320.00 -2,880.00 4,716.00 -2,484.00
100.0000
7,200.00

17.0000
72 CEMENT CONC. PEDESTRIAN CURB 

297.3000 L.F. 21.43 % 20.0000 42.86 % 16.5000 17.86 %

5,054.10 891.90 5,946.00 1,783.80 4,905.45 743.25
14.0000
4,162.20

10.0000
73 EXTRUDED CURB 

363.0000 L.F. 0.00 % 8.0000 -20.00 % 11.0000 10.00 %

3,630.00 0.00 2,904.00 -726.00 3,993.00 363.00
10.0000
3,630.00

35.0000
74 PRECAST SLOPED MOUNTABLE CURB 

214.0000 L.F. 29.63 % 20.0000 -25.93 % 25.0000 -7.41 %

7,490.00 1,712.00 4,280.00 -1,498.00 5,350.00 -428.00
27.0000
5,778.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850
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TRAFFIC

43.0000
75 SURFACE MOUNTED TUBULAR MARKERS

22.0000 EACH 22.86 % 75.0000 114.29 % 43.5000 24.29 %

946.00 176.00 1,650.00 880.00 957.00 187.00
35.0000
770.00

0.5000
76 PAINT LINE 

4714.0000 L.F. 42.86 % 0.5000 42.86 % 0.3000 -14.29 %

2,357.00 707.10 2,357.00 707.10 1,414.20 -235.70
0.3500

1,649.90

1.5000
77 PLASTIC LINE 

5668.0000 L.F. 20.00 % 1.0000 -20.00 % 1.0500 -16.00 %

8,502.00 1,417.00 5,668.00 -1,417.00 5,951.40 -1,133.60
1.2500

7,085.00

0.5000
78 PAINTED WIDE LINE 

769.0000 L.F. -50.00 % 1.0000 0.00 % 0.6000 -40.00 %

384.50 -384.50 769.00 0.00 461.40 -307.60
1.0000
769.00

2.2500
79 PAINTED ROUNDABOUT ENTRANCE SKIP LINE

126.0000 L.F. 28.57 % 1.0000 -42.86 % 1.1000 -37.14 %

283.50 63.00 126.00 -94.50 138.60 -81.90
1.7500
220.50

2.5000
80 PLASTIC WIDE LANE LINE 

844.0000 L.F. 0.00 % 1.5000 -40.00 % 1.6000 -36.00 %

2,110.00 0.00 1,266.00 -844.00 1,350.40 -759.60
2.5000

2,110.00

125.0000
81 CEMENT CONC. BUFFER

273.2400 C.Y. 4.17 % 250.0000 108.33 % 112.5000 -6.25 %

34,155.00 1,366.20 68,310.00 35,521.20 30,739.50 -2,049.30
120.0000
32,788.80

5.5000
82 PLASTIC ROUNDABOUT ENTRANCE SKIP LINE

129.0000 L.F. 69.23 % 2.0000 -38.46 % 1.6000 -50.77 %

709.50 290.25 258.00 -161.25 206.40 -212.85
3.2500
419.25

2.0000
83 PAINTED CROSSWALK LINE 

679.0000 S.F. 100.00 % 1.0000 0.00 % 1.3500 35.00 %

1,358.00 679.00 679.00 0.00 916.65 237.65
1.0000
679.00

5.5000
84 PLASTIC CROSSWALK LINE 

403.0000 S.F. 10.00 % 4.0000 -20.00 % 4.3000 -14.00 %

2,216.50 201.50 1,612.00 -403.00 1,732.90 -282.10
5.0000

2,015.00

10.0000
85 PAINTED STOP LINE 

44.0000 L.F. 150.00 % 3.0000 -25.00 % 3.2500 -18.75 %

440.00 264.00 132.00 -44.00 143.00 -33.00
4.0000
176.00
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40.0000
86 PAINTED TRAFFIC ARROW 

19.0000 EACH -46.67 % 65.0000 -13.33 % 70.0000 -6.67 %

760.00 -665.00 1,235.00 -190.00 1,330.00 -95.00
75.0000
1,425.00

135.0000
87 PLASTIC TRAFFIC ARROW 

8.0000 EACH 50.00 % 110.0000 22.22 % 118.2500 31.39 %

1,080.00 360.00 880.00 160.00 946.00 226.00
90.0000
720.00

250.0000
88 PLASTIC BICYCLE LANE SYMBOL 

1.0000 EACH 38.89 % 300.0000 66.67 % 322.5000 79.17 %

250.00 70.00 300.00 120.00 322.50 142.50
180.0000
180.00

35.0000
89 PLASTIC YIELD LINE SYMBOL 

29.0000 EACH 40.00 % 45.0000 80.00 % 48.5000 94.00 %

1,015.00 290.00 1,305.00 580.00 1,406.50 681.50
25.0000
725.00

20,000.0000
90 WELCOME TO RIDGEFIELD SIGNS

2.0000 EACH 100.00 % 7,000.0000 -30.00 % 20,555.0000 105.55 %

40,000.00 20,000.00 14,000.00 -6,000.00 41,110.00 21,110.00
10,000.0000
20,000.00

0.6500
91 TEMPORARY PAVEMENT MARKING 

2700.0000 L.F. 30.00 % 0.8500 70.00 % 0.9500 90.00 %

1,755.00 405.00 2,295.00 945.00 2,565.00 1,215.00
0.5000

1,350.00
92 PERMANENT SIGNING 

L.S. -51.34 % -47.87 % -51.54 %

35,000.00 -36,932.00 37,500.00 -34,432.00 34,857.00 -37,075.0071,932.00
93 ILLUMINATION SYSTEM 

L.S. -44.07 % -44.93 % -43.74 %

165,000.00 -130,000.00 162,465.00 -132,535.00 165,980.00 -129,020.00295,000.00

1.7500
94 CONDUIT PIPE 2 IN. DIAM. 

5200.0000 L.F. -41.67 % 2.0000 -33.33 % 1.7500 -41.67 %

9,100.00 -6,500.00 10,400.00 -5,200.00 9,100.00 -6,500.00
3.0000

15,600.00

4.0000
95 CONDUIT PIPE 4 IN. DIAM. 

4943.0000 L.F. 0.00 % 4.0000 0.00 % 4.0000 0.00 %

19,772.00 0.00 19,772.00 0.00 19,772.00 0.00
4.0000

19,772.00

1.0000
96 SEQUENTIAL ARROW SIGN 

2400.0000 HR  -66.67 % 3.0000 0.00 % 2.5000 -16.67 %

2,400.00 -4,800.00 7,200.00 0.00 6,000.00 -1,200.00
3.0000

7,200.00
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1.0000
97 PORTABLE CHANGEABLE MESSAGE SIGN 

6000.0000 HR  -75.00 % 4.0000 0.00 % 4.0000 0.00 %

6,000.00 -18,000.00 24,000.00 0.00 24,000.00 0.00
4.0000

24,000.00
98 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -40.00 % 20.00 % -35.32 %

15,000.00 -10,000.00 30,000.00 5,000.00 16,170.00 -8,830.0025,000.00

45.0000
99 FLAGGERS AND SPOTTERS 

3900.0000 HR  12.50 % 50.0000 25.00 % 48.0000 20.00 %

175,500.00 19,500.00 195,000.00 39,000.00 187,200.00 31,200.00
40.0000

156,000.00
100 TRAFFIC CONTROL SUPERVISOR 

L.S. -60.00 % 100.00 % -23.00 %

10,000.00 -15,000.00 50,000.00 25,000.00 19,250.00 -5,750.0025,000.00

10.0000
101 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. -44.44 % 20.0000 11.11 % 17.0000 -5.56 %

2,000.00 -1,600.00 4,000.00 400.00 3,400.00 -200.00
18.0000
3,600.00

102 PEDESTRIAN CONTROL AND PROTECTION 
L.S. 100.00 % 25.00 % 12.50 %

8,000.00 4,000.00 5,000.00 1,000.00 4,500.00 500.004,000.00

OTHER ITEMS

500.0000
103 ADJUST MANHOLE 

4.0000 EACH 42.86 % 350.0000 0.00 % 1,000.0000 185.71 %

2,000.00 600.00 1,400.00 0.00 4,000.00 2,600.00
350.0000
1,400.00

200.0000
104 ADJUST VALVE BOX 

9.0000 EACH 100.00 % 200.0000 100.00 % 300.0000 200.00 %

1,800.00 900.00 1,800.00 900.00 2,700.00 1,800.00
100.0000
900.00

105 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
106 UTILITY INSTALLATION

L.S. 105.88 % 419.61 % 110.78 %

21,000.00 10,800.00 53,000.00 42,800.00 21,500.00 11,300.0010,200.00
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7.0000
107 UTILITY TRENCH

1382.0000 L.F. -30.00 % 5.0000 -50.00 % 7.0000 -30.00 %

9,674.00 -4,146.00 6,910.00 -6,910.00 9,674.00 -4,146.00
10.0000

13,820.00

5.0000
108 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1160.0000 C.Y. 0.00 % 10.0000 100.00 % 25.0000 400.00 %

5,800.00 0.00 11,600.00 5,800.00 29,000.00 23,200.00
5.0000

5,800.00

0.2500
109 SHORING OR EXTRA EXCAVATION CLASS B 

10539.0000 S.F. -66.67 % 1.0000 33.33 % 0.5000 -33.33 %

2,634.75 -5,269.50 10,539.00 2,634.75 5,269.50 -2,634.75
0.7500

7,904.25

40.0000
110 ROCK FOR ROCK WALL 

20.0000 TON -46.67 % 100.0000 33.33 % 100.0000 33.33 %

800.00 -700.00 2,000.00 500.00 2,000.00 500.00
75.0000
1,500.00

400.0000
111 ADJUST INLET 

3.0000 EACH -20.00 % 250.0000 -50.00 % 500.0000 0.00 %

1,200.00 -300.00 750.00 -750.00 1,500.00 0.00
500.0000
1,500.00

500.0000
112 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 66.67 % 250.0000 -16.67 % 1,000.0000 233.33 %

3,000.00 1,200.00 1,500.00 -300.00 6,000.00 4,200.00
300.0000
1,800.00

2,000.0000
113 MANHOLE 48 IN. DIAM. TYPE III

3.0000 EACH -25.93 % 2,000.0000 -25.93 % 2,635.0000 -2.41 %

6,000.00 -2,100.00 6,000.00 -2,100.00 7,905.00 -195.00
2,700.0000
8,100.00

114 FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
115 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00
116 DECOMMISSION SEPTIC SYSTEM

L.S. -80.00 % -33.33 % -86.67 %

3,000.00 -12,000.00 10,000.00 -5,000.00 2,000.00 -13,000.0015,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
118 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

35.0000
119 CEMENT CONC. SIDEWALK 

2725.0000 S.Y. 45.83 % 32.0000 33.33 % 28.8500 20.21 %

95,375.00 29,975.00 87,200.00 21,800.00 78,616.25 13,216.25
24.0000

65,400.00

45.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A

195.0000 S.Y. 12.50 % 60.0000 50.00 % 45.0000 12.50 %

8,775.00 975.00 11,700.00 3,900.00 8,775.00 975.00
40.0000
7,800.00

45.0000
121 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B

119.5000 S.Y. 12.50 % 80.0000 100.00 % 43.7000 9.25 %

5,377.50 597.50 9,560.00 4,780.00 5,222.15 442.15
40.0000
4,780.00

55.0000
122 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C

116.0000 S.Y. 37.50 % 80.0000 100.00 % 55.2500 38.13 %

6,380.00 1,740.00 9,280.00 4,640.00 6,409.00 1,769.00
40.0000
4,640.00

1,800.0000
123 CEMENT CONC. CURB RAMP TYPE PARALLEL "A"

10.0000 EACH 38.46 % 1,200.0000 -7.69 % 1,872.5000 44.04 %

18,000.00 5,000.00 12,000.00 -1,000.00 18,725.00 5,725.00
1,300.0000
13,000.00

1,400.0000
124 CEMENT CONC. CURB RAMP TYPE PARALLEL "B"

2.0000 EACH 16.67 % 1,400.0000 16.67 % 1,439.5000 19.96 %

2,800.00 400.00 2,800.00 400.00 2,879.00 479.00
1,200.0000
2,400.00

1,500.0000
125 CEMENT CONC. CURB RAMP TYPE PARALLEL "C"

1.0000 EACH 50.00 % 2,200.0000 120.00 % 1,551.0000 55.10 %

1,500.00 500.00 2,200.00 1,200.00 1,551.00 551.00
1,000.0000
1,000.00

1,300.0000
126 CEMENT CONC. CURB RAMP TYPE PARALLEL "D"

2.0000 EACH 8.33 % 1,800.0000 50.00 % 1,379.5000 14.96 %

2,600.00 200.00 3,600.00 1,200.00 2,759.00 359.00
1,200.0000
2,400.00

450.0000
127 CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"

2.0000 EACH 12.50 % 800.0000 100.00 % 502.5000 25.62 %

900.00 100.00 1,600.00 800.00 1,005.00 205.00
400.0000
800.00

25.0000
128 DETECTABLE WARNING SURFACE 

240.0000 S.F. -40.48 % 30.0000 -28.57 % 21.5000 -48.81 %

6,000.00 -4,080.00 7,200.00 -2,880.00 5,160.00 -4,920.00
42.0000

10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YACOLT   WA  986750299
BATTLE GROUND, WA 98604-9115
22105B NE 72ND AVE
CAT WORKS, LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100783CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
98665-0316
VANCOUVER   WA  986681434 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
129 SPCC PLAN 

L.S. -94.00 % -80.00 % -80.00 %

300.00 -4,700.00 1,000.00 -4,000.00 1,000.00 -4,000.005,000.00

10.0000
130 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 100.00 % 5.0000 0.00 % 5.0000 0.00 %

100.00 50.00 50.00 0.00 50.00 0.00
5.0000
50.00

85.0000
131 PAINTED ROUNDABOUT TRAFFIC ARROW

3.0000 EACH -32.00 % 250.0000 100.00 % 268.7500 115.00 %

255.00 -120.00 750.00 375.00 806.25 431.25
125.0000
375.00

200.0000
132 PLASTIC ROUNDABOUT TRAFFIC ARROW

4.0000 EACH 60.00 % 750.0000 500.00 % 806.2500 545.00 %

800.00 300.00 3,000.00 2,500.00 3,225.00 2,725.00
125.0000
500.00

1.0000
133 REMOVING PAINT LINE 

750.0000 L.F. 400.00 % 1.0000 400.00 % 0.7000 250.00 %

750.00 600.00 750.00 600.00 525.00 375.00
0.2000
150.00

$2,902,170.10 -2.45% $2,977,295.00 0.07% $2,986,766.75 0.39%$2,975,111.90CONTRACT TOTAL

BASE TOTAL $2,975,111.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -5.66 % -1.61 % 18.11 %

250,000.00 -15,000.00 260,725.42 -4,274.58 313,000.00 48,000.00265,000.00

6,500.0000
2 CLEARING AND GRUBBING 

3.1000 ACRE 160.00 % 1,500.0000 -40.00 % 17,000.0000 580.00 %

20,150.00 12,400.00 4,650.00 -3,100.00 52,700.00 44,950.00
2,500.0000
7,750.00

400.0000
3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 33.33 % 300.0000 0.00 % 100.0000 -66.67 %

2,000.00 500.00 1,500.00 0.00 500.00 -1,000.00
300.0000
1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 525.00 % 525.00 % 1,150.00 %

5,000.00 4,200.00 5,000.00 4,200.00 10,000.00 9,200.00800.00

12.0000
5 REMOVAL OF CONC. CULVERT PIPE

575.0000 L.F. 20.00 % 5.0000 -50.00 % 15.0000 50.00 %

6,900.00 1,150.00 2,875.00 -2,875.00 8,625.00 2,875.00
10.0000
5,750.00

12.0000
6 REMOVE STORM SEWER PIPE

226.0000 L.F. 20.00 % 5.0000 -50.00 % 15.0000 50.00 %

2,712.00 452.00 1,130.00 -1,130.00 3,390.00 1,130.00
10.0000
2,260.00

0.0000
7 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

3200.0000 S.Y. 15.38 % 5.0000 92.31 % 3.0000 15.38 %

9,600.00 1,280.00 16,000.00 7,680.00 9,600.00 1,280.00
2.6000

8,320.00

0.7500
10 REMOVING PLASTIC LINE 

1600.0000 L.F. 275.00 % 0.7400 270.00 % 1.5000 650.00 %

1,200.00 880.00 1,184.00 864.00 2,400.00 2,080.00
0.2000
320.00

25.0000
11 REMOVING GUIDE POST 

37.0000 EACH 257.14 % 10.0000 42.86 % 15.0000 114.29 %

925.00 666.00 370.00 111.00 555.00 296.00
7.0000
259.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1.2500
12 REMOVING WIRE FENCE 

339.0000 L.F. -58.33 % 2.5000 -16.67 % 2.0000 -33.33 %

423.75 -593.25 847.50 -169.50 678.00 -339.00
3.0000

1,017.00

GRADING

11.0000
13 ROADWAY EXCAVATION INCL. HAUL 

8814.0000 C.Y. 37.50 % 12.5000 56.25 % 18.0000 125.00 %

96,954.00 26,442.00 110,175.00 39,663.00 158,652.00 88,140.00
8.0000

70,512.00

9.0000
14 GRAVEL BORROW INCL. HAUL 

13469.0000 TON -5.26 % 13.5000 42.11 % 13.0000 36.84 %

121,221.00 -6,734.50 181,831.50 53,876.00 175,097.00 47,141.50
9.5000

127,955.50

3.0000
15 EMBANKMENT COMPACTION 

7082.0000 C.Y. 200.00 % 5.0000 400.00 % 1.0000 0.00 %

21,246.00 14,164.00 35,410.00 28,328.00 7,082.00 0.00
1.0000

7,082.00

DRAINAGE

2,125.0000
16 GRATE INLET TYPE 2 

1.0000 EACH 21.43 % 2,500.0000 42.86 % 1,600.0000 -8.57 %

2,125.00 375.00 2,500.00 750.00 1,600.00 -150.00
1,750.0000
1,750.00

80.0000
17 QUARRY SPALLS 

18.0000 C.Y. 33.33 % 50.0000 -16.67 % 75.0000 25.00 %

1,440.00 360.00 900.00 -180.00 1,350.00 270.00
60.0000
1,080.00

45.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

96.0000 L.F. 80.00 % 36.0000 44.00 % 45.0000 80.00 %

4,320.00 1,920.00 3,456.00 1,056.00 4,320.00 1,920.00
25.0000
2,400.00

STORM SEWER

2,500.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL

5.0000 EACH 47.06 % 2,600.0000 52.94 % 1,500.0000 -11.76 %

12,500.00 4,000.00 13,000.00 4,500.00 7,500.00 -1,000.00
1,700.0000
8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,550.0000
20 CATCH BASIN TYPE 1 SPECIAL

13.0000 EACH 10.71 % 1,300.0000 -7.14 % 1,000.0000 -28.57 %

20,150.00 1,950.00 16,900.00 -1,300.00 13,000.00 -5,200.00
1,400.0000
18,200.00

1,500.0000
21 CATCH BASIN TYPE 1 

14.0000 EACH 36.36 % 1,200.0000 9.09 % 800.0000 -27.27 %

21,000.00 5,600.00 16,800.00 1,400.00 11,200.00 -4,200.00
1,100.0000
15,400.00

2,650.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH 65.62 % 2,500.0000 56.25 % 1,500.0000 -6.25 %

13,250.00 5,250.00 12,500.00 4,500.00 7,500.00 -500.00
1,600.0000
8,000.00

1.0000
23 TESTING STORM SEWER PIPE 

2567.0000 L.F. 0.00 % 3.5000 250.00 % 2.0000 100.00 %

2,567.00 0.00 8,984.50 6,417.50 5,134.00 2,567.00
1.0000

2,567.00

38.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2567.0000 L.F. 46.15 % 37.0000 42.31 % 45.0000 73.08 %

97,546.00 30,804.00 94,979.00 28,237.00 115,515.00 48,773.00
26.0000

66,742.00
25 OUTLET MODIFICATION

L.S. -22.50 % -50.00 % -50.00 %

775.00 -225.00 500.00 -500.00 500.00 -500.001,000.00

0.0000
26 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SANITARY SEWER
27 SANITARY SEWER CONNECTION

L.S. 60.00 % -88.00 % 20.00 %

20,000.00 7,500.00 1,500.00 -11,000.00 15,000.00 2,500.0012,500.00

2.0000
28 TESTING SEWER PIPE 

225.0000 L.F. -33.33 % 1.5000 -50.00 % 2.0000 -33.33 %

450.00 -225.00 337.50 -337.50 450.00 -225.00
3.0000
675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

30.0000
29 DUCTILE IRON SEWER PIPE 4 IN. DIAM. 

225.0000 L.F. -21.05 % 45.0000 18.42 % 60.0000 57.89 %

6,750.00 -1,800.00 10,125.00 1,575.00 13,500.00 4,950.00
38.0000
8,550.00

WATER LINES

0.0000
30 DELETED ITEM 

0.1000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,800.0000
31 GATE VALVE 12 IN. 

3.0000 EACH 20.00 % 2,650.0000 76.67 % 1,000.0000 -33.33 %

5,400.00 900.00 7,950.00 3,450.00 3,000.00 -1,500.00
1,500.0000
4,500.00

0.0000
32 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
33 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

80.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

296.0000 L.F. 9.59 % 100.0000 36.99 % 75.0000 2.74 %

23,680.00 2,072.00 29,600.00 7,992.00 22,200.00 592.00
73.0000

21,608.00

500.0000
35 REMOVE FIRE HYDRANT

1.0000 EACH -50.00 % 1,100.0000 10.00 % 550.0000 -45.00 %

500.00 -500.00 1,100.00 100.00 550.00 -450.00
1,000.0000
1,000.00

SURFACING

26.0000
36 CRUSHED SURFACING BASE COURSE 

10147.0000 TON 160.00 % 19.5000 95.00 % 18.0000 80.00 %

263,822.00 162,352.00 197,866.50 96,396.50 182,646.00 81,176.00
10.0000

101,470.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

97.0000
37 ROUNDABOUT TRUCK APRON

646.0000 S.Y. -42.94 % 53.0000 -68.82 % 75.0000 -55.88 %

62,662.00 -47,158.00 34,238.00 -75,582.00 48,450.00 -61,370.00
170.0000

109,820.00

HOT MIX ASPHALT

4.5000
38 PLANING BITUMINOUS PAVEMENT 

532.0000 S.Y. 12.50 % 8.0000 100.00 % 9.0000 125.00 %

2,394.00 266.00 4,256.00 2,128.00 4,788.00 2,660.00
4.0000

2,128.00

80.0000
39 HMA CL. 1/2 IN. PG 64-22

7307.0000 TON 0.00 % 76.7500 -4.06 % 77.0000 -3.75 %

584,560.00 0.00 560,812.25 -23,747.75 562,639.00 -21,921.00
80.0000

584,560.00

131.0000
40 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

1.31 1.31 0.00 0.00 0.00 0.00
0.0001
0.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

19,166.00 19,166.00 19,166.0019,166.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,670.00 12,670.00 12,670.0012,670.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

155.0000
44 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

39.4000 TON 29.17 % 150.0000 25.00 % 150.0000 25.00 %

6,107.00 1,379.00 5,910.00 1,182.00 5,910.00 1,182.00
120.0000
4,728.00

45 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
46 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM 

L.S. 66.67 % 150.00 % 111.11 %

30,000.00 12,000.00 45,000.00 27,000.00 38,000.00 20,000.0018,000.00

EROSION CNTL AND ROADSIDE RESTORATION

30.0000
48 ESC LEAD 

45.0000 DAY -70.00 % 80.0000 -20.00 % 100.0000 0.00 %

1,350.00 -3,150.00 3,600.00 -900.00 4,500.00 0.00
100.0000
4,500.00

2.7500
49 COMPOST BLANKET 

6030.0000 S.Y. -26.67 % 2.3300 -37.87 % 2.5000 -33.33 %

16,582.50 -6,030.00 14,049.90 -8,562.60 15,075.00 -7,537.50
3.7500

22,612.50

8.0000
50 CHECK DAM 

150.0000 L.F. -46.67 % 5.2500 -65.00 % 11.0000 -26.67 %

1,200.00 -1,050.00 787.50 -1,462.50 1,650.00 -600.00
15.0000
2,250.00

50.0000
51 INLET PROTECTION 

10.0000 EACH 11.11 % 80.0000 77.78 % 50.0000 11.11 %

500.00 50.00 800.00 350.00 500.00 50.00
45.0000
450.00

80.0000
52 STREET CLEANING 

200.0000 HR  -15.79 % 105.0000 10.53 % 100.0000 5.26 %

16,000.00 -3,000.00 21,000.00 2,000.00 20,000.00 1,000.00
95.0000

19,000.00

3.0000
53 SILT FENCE 

1433.0000 L.F. 0.00 % 1.3500 -55.00 % 2.0000 -33.33 %

4,299.00 0.00 1,934.55 -2,364.45 2,866.00 -1,433.00
3.0000

4,299.00

3.0000
54 WATTLE 

154.0000 L.F. -40.00 % 3.2500 -35.00 % 2.5000 -50.00 %

462.00 -308.00 500.50 -269.50 385.00 -385.00
5.0000
770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

4,100.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0500 ACRE 28.13 % 2,000.0000 -37.50 % 2,000.0000 -37.50 %

4,305.00 945.00 2,100.00 -1,260.00 2,100.00 -1,260.00
3,200.0000
3,360.00

18.2500
57 TOPSOIL TYPE C 

1435.0000 C.Y. -15.12 % 18.0000 -16.28 % 18.0000 -16.28 %

26,188.75 -4,663.75 25,830.00 -5,022.50 25,830.00 -5,022.50
21.5000

30,852.50

132.0000
58 PSIPE TREE MIX ROADSIDE

62.0000 EACH 428.00 % 96.0000 284.00 % 90.0000 260.00 %

8,184.00 6,634.00 5,952.00 4,402.00 5,580.00 4,030.00
25.0000
1,550.00

9.0000
59 PSIPE SHRUB MIX A

2660.0000 EACH 50.00 % 7.1500 19.17 % 7.5000 25.00 %

23,940.00 7,980.00 19,019.00 3,059.00 19,950.00 3,990.00
6.0000

15,960.00

4.5000
60 PSIPE SHRUB MIX B

745.0000 EACH -10.00 % 7.0000 40.00 % 7.0000 40.00 %

3,352.50 -372.50 5,215.00 1,490.00 5,215.00 1,490.00
5.0000

3,725.00

11.0000
61 PSIPE SHRUB MIX C

585.0000 EACH 0.00 % 13.0000 18.18 % 12.0000 9.09 %

6,435.00 0.00 7,605.00 1,170.00 7,020.00 585.00
11.0000
6,435.00

6.1200
62 PSIPE SHRUB MIX D

405.0000 EACH 91.25 % 5.7500 79.69 % 5.0000 56.25 %

2,478.60 1,182.60 2,328.75 1,032.75 2,025.00 729.00
3.2000

1,296.00

30.0000
63 BARK OR WOOD CHIP MULCH 

510.0000 C.Y. 0.00 % 32.0000 6.67 % 30.0000 0.00 %

15,300.00 0.00 16,320.00 1,020.00 15,300.00 0.00
30.0000

15,300.00

75.0000
64 GENERAL WEED CONTROL

20.0000 HR  -45.65 % 73.5000 -46.74 % 70.0000 -49.28 %

1,500.00 -1,260.00 1,470.00 -1,290.00 1,400.00 -1,360.00
138.0000
2,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

2.2500
65 HIGH VISIBILITY FENCE 

3747.0000 L.F. -10.00 % 1.3500 -46.00 % 2.0000 -20.00 %

8,430.75 -936.75 5,058.45 -4,309.05 7,494.00 -1,873.50
2.5000

9,367.50

TRAFFIC

10.7500
66 CEMENT CONC. TRAFFIC CURB AND GUTTER 

2404.5000 L.F. -40.28 % 18.0000 0.00 % 14.0000 -22.22 %

25,848.38 -17,432.63 43,281.00 0.00 33,663.00 -9,618.00
18.0000

43,281.00

12.0000
67 CEMENT CONC. TRAFFIC CURB 

4423.0000 L.F. -7.69 % 17.0000 30.77 % 13.0000 0.00 %

53,076.00 -4,423.00 75,191.00 17,692.00 57,499.00 0.00
13.0000

57,499.00

14.0000
68 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1495.0000 L.F. -17.65 % 18.0000 5.88 % 14.0000 -17.65 %

20,930.00 -4,485.00 26,910.00 1,495.00 20,930.00 -4,485.00
17.0000

25,415.00

37.5000
69 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

634.0000 L.F. 50.00 % 32.0000 28.00 % 27.0000 8.00 %

23,775.00 7,925.00 20,288.00 4,438.00 17,118.00 1,268.00
25.0000

15,850.00

13.0000
70 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

760.0000 L.F. -56.67 % 20.0000 -33.33 % 16.0000 -46.67 %

9,880.00 -12,920.00 15,200.00 -7,600.00 12,160.00 -10,640.00
30.0000

22,800.00

112.0000
71 CEMENT CONC. SPLITTER ISLAND 

72.0000 S.Y. 12.00 % 144.0000 44.00 % 125.0000 25.00 %

8,064.00 864.00 10,368.00 3,168.00 9,000.00 1,800.00
100.0000
7,200.00

12.0000
72 CEMENT CONC. PEDESTRIAN CURB 

297.3000 L.F. -14.29 % 24.0000 71.43 % 20.0000 42.86 %

3,567.60 -594.60 7,135.20 2,973.00 5,946.00 1,783.80
14.0000
4,162.20

10.0000
73 EXTRUDED CURB 

363.0000 L.F. 0.00 % 10.1500 1.50 % 10.0000 0.00 %

3,630.00 0.00 3,684.45 54.45 3,630.00 0.00
10.0000
3,630.00

19.5000
74 PRECAST SLOPED MOUNTABLE CURB 

214.0000 L.F. -27.78 % 19.0000 -29.63 % 24.0000 -11.11 %

4,173.00 -1,605.00 4,066.00 -1,712.00 5,136.00 -642.00
27.0000
5,778.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)
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COUNTY(S) :CLARK
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

55.0000
75 SURFACE MOUNTED TUBULAR MARKERS

22.0000 EACH 57.14 % 56.0000 60.00 % 75.0000 114.29 %

1,210.00 440.00 1,232.00 462.00 1,650.00 880.00
35.0000
770.00

0.4000
76 PAINT LINE 

4714.0000 L.F. 14.29 % 0.3900 11.43 % 0.2500 -28.57 %

1,885.60 235.70 1,838.46 188.56 1,178.50 -471.40
0.3500

1,649.90

1.0000
77 PLASTIC LINE 

5668.0000 L.F. -20.00 % 0.9900 -20.80 % 0.7500 -40.00 %

5,668.00 -1,417.00 5,611.32 -1,473.68 4,251.00 -2,834.00
1.2500

7,085.00

0.5000
78 PAINTED WIDE LINE 

769.0000 L.F. -50.00 % 0.5500 -45.00 % 0.5000 -50.00 %

384.50 -384.50 422.95 -346.05 384.50 -384.50
1.0000
769.00

0.5000
79 PAINTED ROUNDABOUT ENTRANCE SKIP LINE

126.0000 L.F. -71.43 % 0.5000 -71.43 % 1.2500 -28.57 %

63.00 -157.50 63.00 -157.50 157.50 -63.00
1.7500
220.50

1.3000
80 PLASTIC WIDE LANE LINE 

844.0000 L.F. -48.00 % 1.2500 -50.00 % 1.5000 -40.00 %

1,097.20 -1,012.80 1,055.00 -1,055.00 1,266.00 -844.00
2.5000

2,110.00

85.0000
81 CEMENT CONC. BUFFER

273.2400 C.Y. -29.17 % 275.0000 129.17 % 280.0000 133.33 %

23,225.40 -9,563.40 75,141.00 42,352.20 76,507.20 43,718.40
120.0000
32,788.80

0.8000
82 PLASTIC ROUNDABOUT ENTRANCE SKIP LINE

129.0000 L.F. -75.38 % 0.7500 -76.92 % 1.6000 -50.77 %

103.20 -316.05 96.75 -322.50 206.40 -212.85
3.2500
419.25

1.0500
83 PAINTED CROSSWALK LINE 

679.0000 S.F. 5.00 % 1.0000 0.00 % 1.3000 30.00 %

712.95 33.95 679.00 0.00 882.70 203.70
1.0000
679.00

4.2500
84 PLASTIC CROSSWALK LINE 

403.0000 S.F. -15.00 % 4.0000 -20.00 % 4.0000 -20.00 %

1,712.75 -302.25 1,612.00 -403.00 1,612.00 -403.00
5.0000

2,015.00

0.8000
85 PAINTED STOP LINE 

44.0000 L.F. -80.00 % 0.7500 -81.25 % 3.0000 -25.00 %

35.20 -140.80 33.00 -143.00 132.00 -44.00
4.0000
176.00
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98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
86 PAINTED TRAFFIC ARROW 

19.0000 EACH -46.67 % 35.0000 -53.33 % 65.0000 -13.33 %

760.00 -665.00 665.00 -760.00 1,235.00 -190.00
75.0000
1,425.00

105.0000
87 PLASTIC TRAFFIC ARROW 

8.0000 EACH 16.67 % 100.0000 11.11 % 110.0000 22.22 %

840.00 120.00 800.00 80.00 880.00 160.00
90.0000
720.00

115.0000
88 PLASTIC BICYCLE LANE SYMBOL 

1.0000 EACH -36.11 % 110.0000 -38.89 % 300.0000 66.67 %

115.00 -65.00 110.00 -70.00 300.00 120.00
180.0000
180.00

15.5000
89 PLASTIC YIELD LINE SYMBOL 

29.0000 EACH -38.00 % 15.0000 -40.00 % 45.0000 80.00 %

449.50 -275.50 435.00 -290.00 1,305.00 580.00
25.0000
725.00

15,000.0000
90 WELCOME TO RIDGEFIELD SIGNS

2.0000 EACH 50.00 % 22,000.0000 120.00 % 20,000.0000 100.00 %

30,000.00 10,000.00 44,000.00 24,000.00 40,000.00 20,000.00
10,000.0000
20,000.00

0.8500
91 TEMPORARY PAVEMENT MARKING 

2700.0000 L.F. 70.00 % 0.8000 60.00 % 0.8000 60.00 %

2,295.00 945.00 2,160.00 810.00 2,160.00 810.00
0.5000

1,350.00
92 PERMANENT SIGNING 

L.S. -47.87 % -40.22 % -55.51 %

37,500.00 -34,432.00 43,000.00 -28,932.00 32,000.00 -39,932.0071,932.00
93 ILLUMINATION SYSTEM 

L.S. -45.76 % -47.66 % -54.24 %

160,000.00 -135,000.00 154,400.00 -140,600.00 135,000.00 -160,000.00295,000.00

1.6500
94 CONDUIT PIPE 2 IN. DIAM. 

5200.0000 L.F. -45.00 % 1.6000 -46.67 % 5.5000 83.33 %

8,580.00 -7,020.00 8,320.00 -7,280.00 28,600.00 13,000.00
3.0000

15,600.00

3.7000
95 CONDUIT PIPE 4 IN. DIAM. 

4943.0000 L.F. -7.50 % 3.6000 -10.00 % 6.5000 62.50 %

18,289.10 -1,482.90 17,794.80 -1,977.20 32,129.50 12,357.50
4.0000

19,772.00

2.0000
96 SEQUENTIAL ARROW SIGN 

2400.0000 HR  -33.33 % 2.0000 -33.33 % 3.5000 16.67 %

4,800.00 -2,400.00 4,800.00 -2,400.00 8,400.00 1,200.00
3.0000

7,200.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.0000
97 PORTABLE CHANGEABLE MESSAGE SIGN 

6000.0000 HR  -50.00 % 2.5000 -37.50 % 1.2500 -68.75 %

12,000.00 -12,000.00 15,000.00 -9,000.00 7,500.00 -16,500.00
4.0000

24,000.00
98 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 20.00 % -80.00 % -56.00 %

30,000.00 5,000.00 5,000.00 -20,000.00 11,000.00 -14,000.0025,000.00

47.5000
99 FLAGGERS AND SPOTTERS 

3900.0000 HR  18.75 % 47.3400 18.35 % 50.0000 25.00 %

185,250.00 29,250.00 184,626.00 28,626.00 195,000.00 39,000.00
40.0000

156,000.00
100 TRAFFIC CONTROL SUPERVISOR 

L.S. 40.00 % 20.00 % -60.00 %

35,000.00 10,000.00 30,000.00 5,000.00 10,000.00 -15,000.0025,000.00

30.0000
101 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. 66.67 % 15.0000 -16.67 % 16.0000 -11.11 %

6,000.00 2,400.00 3,000.00 -600.00 3,200.00 -400.00
18.0000
3,600.00

102 PEDESTRIAN CONTROL AND PROTECTION 
L.S. 200.00 % 87.50 % 225.00 %

12,000.00 8,000.00 7,500.00 3,500.00 13,000.00 9,000.004,000.00

OTHER ITEMS

225.0000
103 ADJUST MANHOLE 

4.0000 EACH -35.71 % 700.0000 100.00 % 500.0000 42.86 %

900.00 -500.00 2,800.00 1,400.00 2,000.00 600.00
350.0000
1,400.00

250.0000
104 ADJUST VALVE BOX 

9.0000 EACH 150.00 % 80.0000 -20.00 % 375.0000 275.00 %

2,250.00 1,350.00 720.00 -180.00 3,375.00 2,475.00
100.0000
900.00

105 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
106 UTILITY INSTALLATION

L.S. 100.98 % 96.08 % 449.02 %

20,500.00 10,300.00 20,000.00 9,800.00 56,000.00 45,800.0010,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

6.7500
107 UTILITY TRENCH

1382.0000 L.F. -32.50 % 6.5000 -35.00 % 48.0000 380.00 %

9,328.50 -4,491.50 8,983.00 -4,837.00 66,336.00 52,516.00
10.0000

13,820.00

8.0000
108 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1160.0000 C.Y. 60.00 % 1.0000 -80.00 % 0.0100 -99.80 %

9,280.00 3,480.00 1,160.00 -4,640.00 11.60 -5,788.40
5.0000

5,800.00

0.5000
109 SHORING OR EXTRA EXCAVATION CLASS B 

10539.0000 S.F. -33.33 % 0.2500 -66.67 % 0.0100 -98.67 %

5,269.50 -2,634.75 2,634.75 -5,269.50 105.39 -7,798.86
0.7500

7,904.25

125.0000
110 ROCK FOR ROCK WALL 

20.0000 TON 66.67 % 100.0000 33.33 % 200.0000 166.67 %

2,500.00 1,000.00 2,000.00 500.00 4,000.00 2,500.00
75.0000
1,500.00

225.0000
111 ADJUST INLET 

3.0000 EACH -55.00 % 700.0000 40.00 % 600.0000 20.00 %

675.00 -825.00 2,100.00 600.00 1,800.00 300.00
500.0000
1,500.00

500.0000
112 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 66.67 % 600.0000 100.00 % 600.0000 100.00 %

3,000.00 1,200.00 3,600.00 1,800.00 3,600.00 1,800.00
300.0000
1,800.00

2,750.0000
113 MANHOLE 48 IN. DIAM. TYPE III

3.0000 EACH 1.85 % 2,800.0000 3.70 % 2,300.0000 -14.81 %

8,250.00 150.00 8,400.00 300.00 6,900.00 -1,200.00
2,700.0000
8,100.00

114 FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
115 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00
116 DECOMMISSION SEPTIC SYSTEM

L.S. -50.00 % 66.67 % -60.00 %

7,500.00 -7,500.00 25,000.00 10,000.00 6,000.00 -9,000.0015,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
118 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

38.0000
119 CEMENT CONC. SIDEWALK 

2725.0000 S.Y. 58.33 % 54.0000 125.00 % 40.0000 66.67 %

103,550.00 38,150.00 147,150.00 81,750.00 109,000.00 43,600.00
24.0000

65,400.00

52.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A

195.0000 S.Y. 30.00 % 59.0000 47.50 % 70.0000 75.00 %

10,140.00 2,340.00 11,505.00 3,705.00 13,650.00 5,850.00
40.0000
7,800.00

52.0000
121 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B

119.5000 S.Y. 30.00 % 59.0000 47.50 % 70.0000 75.00 %

6,214.00 1,434.00 7,050.50 2,270.50 8,365.00 3,585.00
40.0000
4,780.00

52.0000
122 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C

116.0000 S.Y. 30.00 % 59.0000 47.50 % 70.0000 75.00 %

6,032.00 1,392.00 6,844.00 2,204.00 8,120.00 3,480.00
40.0000
4,640.00

1,500.0000
123 CEMENT CONC. CURB RAMP TYPE PARALLEL "A"

10.0000 EACH 15.38 % 2,000.0000 53.85 % 2,100.0000 61.54 %

15,000.00 2,000.00 20,000.00 7,000.00 21,000.00 8,000.00
1,300.0000
13,000.00

1,200.0000
124 CEMENT CONC. CURB RAMP TYPE PARALLEL "B"

2.0000 EACH 0.00 % 1,900.0000 58.33 % 2,100.0000 75.00 %

2,400.00 0.00 3,800.00 1,400.00 4,200.00 1,800.00
1,200.0000
2,400.00

1,200.0000
125 CEMENT CONC. CURB RAMP TYPE PARALLEL "C"

1.0000 EACH 20.00 % 1,900.0000 90.00 % 2,100.0000 110.00 %

1,200.00 200.00 1,900.00 900.00 2,100.00 1,100.00
1,000.0000
1,000.00

1,425.0000
126 CEMENT CONC. CURB RAMP TYPE PARALLEL "D"

2.0000 EACH 18.75 % 1,600.0000 33.33 % 1,700.0000 41.67 %

2,850.00 450.00 3,200.00 800.00 3,400.00 1,000.00
1,200.0000
2,400.00

1,425.0000
127 CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"

2.0000 EACH 256.25 % 1,600.0000 300.00 % 1,700.0000 325.00 %

2,850.00 2,050.00 3,200.00 2,400.00 3,400.00 2,600.00
400.0000
800.00

30.0000
128 DETECTABLE WARNING SURFACE 

240.0000 S.F. -28.57 % 35.0000 -16.67 % 40.0000 -4.76 %

7,200.00 -2,880.00 8,400.00 -1,680.00 9,600.00 -480.00
42.0000

10,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BATTLE GROUND   WA  986041900
98604-8300
1904 SE 6TH PLACE
TAPANI UNDERGROUND, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100273CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
97071-9771 PO BOX 1400
WOODBURN   OR  970711060 CLACKAMAS   OR  970151400
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
129 SPCC PLAN 

L.S. -95.00 % -95.00 % -80.00 %

250.00 -4,750.00 250.00 -4,750.00 1,000.00 -4,000.005,000.00

2.0000
130 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. -60.00 % 5.0000 0.00 % 120.0000 2,300.00 %

20.00 -30.00 50.00 0.00 1,200.00 1,150.00
5.0000
50.00

260.0000
131 PAINTED ROUNDABOUT TRAFFIC ARROW

3.0000 EACH 108.00 % 90.0000 -28.00 % 250.0000 100.00 %

780.00 405.00 270.00 -105.00 750.00 375.00
125.0000
375.00

190.0000
132 PLASTIC ROUNDABOUT TRAFFIC ARROW

4.0000 EACH 52.00 % 185.0000 48.00 % 750.0000 500.00 %

760.00 260.00 740.00 240.00 3,000.00 2,500.00
125.0000
500.00

0.7500
133 REMOVING PAINT LINE 

750.0000 L.F. 275.00 % 0.7400 270.00 % 0.8500 325.00 %

562.50 412.50 555.00 405.00 637.50 487.50
0.2000
150.00

$3,067,841.04 3.12% $3,177,135.00 6.79% $3,303,310.79 11.03%$2,975,111.90CONTRACT TOTAL

BASE TOTAL $2,975,111.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986829676

18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- -------

OLIVAS VALDEZ INC.
1819 SCHURMAN WAY STE 101

WOODLAND   WA  986749579
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 5.66 % -43.40 % -100.00 %

280,000.00 15,000.00 150,000.00 -115,000.00 0.00 -265,000.00265,000.00

3,700.0000
2 CLEARING AND GRUBBING 

3.1000 ACRE 48.00 % 5,000.0000 100.00 % 0.0000 -100.00 %

11,470.00 3,720.00 15,500.00 7,750.00 0.00 -7,750.00
2,500.0000
7,750.00

700.0000
3 REMOVING DRAINAGE STRUCTURE 

5.0000 EACH 133.33 % 800.0000 166.67 % 0.0000 -100.00 %

3,500.00 2,000.00 4,000.00 2,500.00 0.00 -1,500.00
300.0000
1,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 1,462.50 % 4,900.00 % -100.00 %

12,500.00 11,700.00 40,000.00 39,200.00 0.00 -800.00800.00

10.0000
5 REMOVAL OF CONC. CULVERT PIPE

575.0000 L.F. 0.00 % 33.0000 230.00 % 0.0000 -100.00 %

5,750.00 0.00 18,975.00 13,225.00 0.00 -5,750.00
10.0000
5,750.00

12.0000
6 REMOVE STORM SEWER PIPE

226.0000 L.F. 20.00 % 33.0000 230.00 % 0.0000 -100.00 %

2,712.00 452.00 7,458.00 5,198.00 0.00 -2,260.00
10.0000
2,260.00

0.0000
7 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

10.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

3200.0000 S.Y. 284.62 % 16.0000 515.38 % 0.0000 -100.00 %

32,000.00 23,680.00 51,200.00 42,880.00 0.00 -8,320.00
2.6000

8,320.00

1.2500
10 REMOVING PLASTIC LINE 

1600.0000 L.F. 525.00 % 2.0000 900.00 % 0.0000 -100.00 %

2,000.00 1,680.00 3,200.00 2,880.00 0.00 -320.00
0.2000
320.00

15.0000
11 REMOVING GUIDE POST 

37.0000 EACH 114.29 % 12.0000 71.43 % 0.0000 -100.00 %

555.00 296.00 444.00 185.00 0.00 -259.00
7.0000
259.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986829676

18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- -------

OLIVAS VALDEZ INC.
1819 SCHURMAN WAY STE 101

WOODLAND   WA  986749579
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

3.0000
12 REMOVING WIRE FENCE 

339.0000 L.F. 0.00 % 3.0000 0.00 % 0.0000 -100.00 %

1,017.00 0.00 1,017.00 0.00 0.00 -1,017.00
3.0000

1,017.00

GRADING

9.0000
13 ROADWAY EXCAVATION INCL. HAUL 

8814.0000 C.Y. 12.50 % 22.0000 175.00 % 0.0000 -100.00 %

79,326.00 8,814.00 193,908.00 123,396.00 0.00 -70,512.00
8.0000

70,512.00

17.0000
14 GRAVEL BORROW INCL. HAUL 

13469.0000 TON 78.95 % 20.0000 110.53 % 0.0000 -100.00 %

228,973.00 101,017.50 269,380.00 141,424.50 0.00 -127,955.50
9.5000

127,955.50

2.0000
15 EMBANKMENT COMPACTION 

7082.0000 C.Y. 100.00 % 12.0000 1,100.00 % 0.0000 -100.00 %

14,164.00 7,082.00 84,984.00 77,902.00 0.00 -7,082.00
1.0000

7,082.00

DRAINAGE

1,500.0000
16 GRATE INLET TYPE 2 

1.0000 EACH -14.29 % 2,800.0000 60.00 % 0.0000 -100.00 %

1,500.00 -250.00 2,800.00 1,050.00 0.00 -1,750.00
1,750.0000
1,750.00

50.0000
17 QUARRY SPALLS 

18.0000 C.Y. -16.67 % 110.0000 83.33 % 0.0000 -100.00 %

900.00 -180.00 1,980.00 900.00 0.00 -1,080.00
60.0000
1,080.00

27.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

96.0000 L.F. 8.00 % 90.0000 260.00 % 0.0000 -100.00 %

2,592.00 192.00 8,640.00 6,240.00 0.00 -2,400.00
25.0000
2,400.00

STORM SEWER

2,000.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL

5.0000 EACH 17.65 % 4,600.0000 170.59 % 0.0000 -100.00 %

10,000.00 1,500.00 23,000.00 14,500.00 0.00 -8,500.00
1,700.0000
8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986829676

18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- -------

OLIVAS VALDEZ INC.
1819 SCHURMAN WAY STE 101

WOODLAND   WA  986749579
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,600.0000
20 CATCH BASIN TYPE 1 SPECIAL

13.0000 EACH 14.29 % 2,500.0000 78.57 % 0.0000 -100.00 %

20,800.00 2,600.00 32,500.00 14,300.00 0.00 -18,200.00
1,400.0000
18,200.00

1,500.0000
21 CATCH BASIN TYPE 1 

14.0000 EACH 36.36 % 2,200.0000 100.00 % 0.0000 -100.00 %

21,000.00 5,600.00 30,800.00 15,400.00 0.00 -15,400.00
1,100.0000
15,400.00

2,000.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH 25.00 % 5,800.0000 262.50 % 0.0000 -100.00 %

10,000.00 2,000.00 29,000.00 21,000.00 0.00 -8,000.00
1,600.0000
8,000.00

1.0000
23 TESTING STORM SEWER PIPE 

2567.0000 L.F. 0.00 % 12.0000 1,100.00 % 0.0000 -100.00 %

2,567.00 0.00 30,804.00 28,237.00 0.00 -2,567.00
1.0000

2,567.00

23.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2567.0000 L.F. -11.54 % 54.0000 107.69 % 0.0000 -100.00 %

59,041.00 -7,701.00 138,618.00 71,876.00 0.00 -66,742.00
26.0000

66,742.00
25 OUTLET MODIFICATION

L.S. 0.00 % 580.00 % -100.00 %

1,000.00 0.00 6,800.00 5,800.00 0.00 -1,000.001,000.00

0.0000
26 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SANITARY SEWER
27 SANITARY SEWER CONNECTION

L.S. -88.00 % 8.00 % -100.00 %

1,500.00 -11,000.00 13,500.00 1,000.00 0.00 -12,500.0012,500.00

1.0000
28 TESTING SEWER PIPE 

225.0000 L.F. -66.67 % 12.0000 300.00 % 0.0000 -100.00 %

225.00 -450.00 2,700.00 2,025.00 0.00 -675.00
3.0000
675.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

75.0000
29 DUCTILE IRON SEWER PIPE 4 IN. DIAM. 

225.0000 L.F. 97.37 % 70.0000 84.21 % 0.0000 -100.00 %

16,875.00 8,325.00 15,750.00 7,200.00 0.00 -8,550.00
38.0000
8,550.00

WATER LINES

0.0000
30 DELETED ITEM 

0.1000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,700.0000
31 GATE VALVE 12 IN. 

3.0000 EACH 80.00 % 2,900.0000 93.33 % 0.0000 -100.00 %

8,100.00 3,600.00 8,700.00 4,200.00 0.00 -4,500.00
1,500.0000
4,500.00

0.0000
32 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
33 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

70.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

296.0000 L.F. -4.11 % 85.0000 16.44 % 0.0000 -100.00 %

20,720.00 -888.00 25,160.00 3,552.00 0.00 -21,608.00
73.0000

21,608.00

850.0000
35 REMOVE FIRE HYDRANT

1.0000 EACH -15.00 % 1,150.0000 15.00 % 0.0000 -100.00 %

850.00 -150.00 1,150.00 150.00 0.00 -1,000.00
1,000.0000
1,000.00

SURFACING

17.5000
36 CRUSHED SURFACING BASE COURSE 

10147.0000 TON 75.00 % 34.0000 240.00 % 0.0000 -100.00 %

177,572.50 76,102.50 344,998.00 243,528.00 0.00 -101,470.00
10.0000

101,470.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

140.0000
37 ROUNDABOUT TRUCK APRON

646.0000 S.Y. -17.65 % 90.0000 -47.06 % 0.0000 -100.00 %

90,440.00 -19,380.00 58,140.00 -51,680.00 0.00 -109,820.00
170.0000

109,820.00

HOT MIX ASPHALT

30.0000
38 PLANING BITUMINOUS PAVEMENT 

532.0000 S.Y. 650.00 % 4.0000 0.00 % 0.0000 -100.00 %

15,960.00 13,832.00 2,128.00 0.00 0.00 -2,128.00
4.0000

2,128.00

78.0000
39 HMA CL. 1/2 IN. PG 64-22

7307.0000 TON -2.50 % 88.0000 10.00 % 0.0000 -100.00 %

569,946.00 -14,614.00 643,016.00 58,456.00 0.00 -584,560.00
80.0000

584,560.00

0.0000
40 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

19,166.00 19,166.00 0.0019,166.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,670.00 12,670.00 0.0012,670.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 0.008,000.00

165.0000
44 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

39.4000 TON 37.50 % 173.0000 44.17 % 0.0000 -100.00 %

6,501.00 1,773.00 6,816.20 2,088.20 0.00 -4,728.00
120.0000
4,728.00

45 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 0.00-10.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
46 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 0.00-5.00

IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM 

L.S. 100.00 % 122.22 % -100.00 %

36,000.00 18,000.00 40,000.00 22,000.00 0.00 -18,000.0018,000.00

EROSION CNTL AND ROADSIDE RESTORATION

30.0000
48 ESC LEAD 

45.0000 DAY -70.00 % 110.0000 10.00 % 0.0000 -100.00 %

1,350.00 -3,150.00 4,950.00 450.00 0.00 -4,500.00
100.0000
4,500.00

3.1000
49 COMPOST BLANKET 

6030.0000 S.Y. -17.33 % 2.0000 -46.67 % 0.0000 -100.00 %

18,693.00 -3,919.50 12,060.00 -10,552.50 0.00 -22,612.50
3.7500

22,612.50

7.0000
50 CHECK DAM 

150.0000 L.F. -53.33 % 6.0000 -60.00 % 0.0000 -100.00 %

1,050.00 -1,200.00 900.00 -1,350.00 0.00 -2,250.00
15.0000
2,250.00

50.0000
51 INLET PROTECTION 

10.0000 EACH 11.11 % 155.0000 244.44 % 0.0000 -100.00 %

500.00 50.00 1,550.00 1,100.00 0.00 -450.00
45.0000
450.00

100.0000
52 STREET CLEANING 

200.0000 HR  5.26 % 60.0000 -36.84 % 0.0000 -100.00 %

20,000.00 1,000.00 12,000.00 -7,000.00 0.00 -19,000.00
95.0000

19,000.00

3.0000
53 SILT FENCE 

1433.0000 L.F. 0.00 % 2.0000 -33.33 % 0.0000 -100.00 %

4,299.00 0.00 2,866.00 -1,433.00 0.00 -4,299.00
3.0000

4,299.00

3.2500
54 WATTLE 

154.0000 L.F. -35.00 % 3.0000 -40.00 % 0.0000 -100.00 %

500.50 -269.50 462.00 -308.00 0.00 -770.00
5.0000
770.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
55 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 0.0050,000.00

2,800.0000
56 SEEDING, FERTILIZING, AND MULCHING 

1.0500 ACRE -12.50 % 2,300.0000 -28.13 % 0.0000 -100.00 %

2,940.00 -420.00 2,415.00 -945.00 0.00 -3,360.00
3,200.0000
3,360.00

10.0000
57 TOPSOIL TYPE C 

1435.0000 C.Y. -53.49 % 21.0000 -2.33 % 0.0000 -100.00 %

14,350.00 -16,502.50 30,135.00 -717.50 0.00 -30,852.50
21.5000

30,852.50

60.0000
58 PSIPE TREE MIX ROADSIDE

62.0000 EACH 140.00 % 110.0000 340.00 % 0.0000 -100.00 %

3,720.00 2,170.00 6,820.00 5,270.00 0.00 -1,550.00
25.0000
1,550.00

8.2500
59 PSIPE SHRUB MIX A

2660.0000 EACH 37.50 % 8.0000 33.33 % 0.0000 -100.00 %

21,945.00 5,985.00 21,280.00 5,320.00 0.00 -15,960.00
6.0000

15,960.00

7.0000
60 PSIPE SHRUB MIX B

745.0000 EACH 40.00 % 8.0000 60.00 % 0.0000 -100.00 %

5,215.00 1,490.00 5,960.00 2,235.00 0.00 -3,725.00
5.0000

3,725.00

9.0000
61 PSIPE SHRUB MIX C

585.0000 EACH -18.18 % 15.0000 36.36 % 0.0000 -100.00 %

5,265.00 -1,170.00 8,775.00 2,340.00 0.00 -6,435.00
11.0000
6,435.00

6.2500
62 PSIPE SHRUB MIX D

405.0000 EACH 95.31 % 6.0000 87.50 % 0.0000 -100.00 %

2,531.25 1,235.25 2,430.00 1,134.00 0.00 -1,296.00
3.2000

1,296.00

43.0000
63 BARK OR WOOD CHIP MULCH 

510.0000 C.Y. 43.33 % 36.0000 20.00 % 0.0000 -100.00 %

21,930.00 6,630.00 18,360.00 3,060.00 0.00 -15,300.00
30.0000

15,300.00

80.0000
64 GENERAL WEED CONTROL

20.0000 HR  -42.03 % 85.0000 -38.41 % 0.0000 -100.00 %

1,600.00 -1,160.00 1,700.00 -1,060.00 0.00 -2,760.00
138.0000
2,760.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

2.5000
65 HIGH VISIBILITY FENCE 

3747.0000 L.F. 0.00 % 2.0000 -20.00 % 0.0000 -100.00 %

9,367.50 0.00 7,494.00 -1,873.50 0.00 -9,367.50
2.5000

9,367.50

TRAFFIC

17.0000
66 CEMENT CONC. TRAFFIC CURB AND GUTTER 

2404.5000 L.F. -5.56 % 7.0000 -61.11 % 0.0000 -100.00 %

40,876.50 -2,404.50 16,831.50 -26,449.50 0.00 -43,281.00
18.0000

43,281.00

16.0000
67 CEMENT CONC. TRAFFIC CURB 

4423.0000 L.F. 23.08 % 9.0000 -30.77 % 0.0000 -100.00 %

70,768.00 13,269.00 39,807.00 -17,692.00 0.00 -57,499.00
13.0000

57,499.00

17.0000
68 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1495.0000 L.F. 0.00 % 11.0000 -35.29 % 0.0000 -100.00 %

25,415.00 0.00 16,445.00 -8,970.00 0.00 -25,415.00
17.0000

25,415.00

33.0000
69 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

634.0000 L.F. 32.00 % 36.0000 44.00 % 0.0000 -100.00 %

20,922.00 5,072.00 22,824.00 6,974.00 0.00 -15,850.00
25.0000

15,850.00

19.0000
70 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

760.0000 L.F. -36.67 % 10.0000 -66.67 % 0.0000 -100.00 %

14,440.00 -8,360.00 7,600.00 -15,200.00 0.00 -22,800.00
30.0000

22,800.00

150.0000
71 CEMENT CONC. SPLITTER ISLAND 

72.0000 S.Y. 50.00 % 80.0000 -20.00 % 0.0000 -100.00 %

10,800.00 3,600.00 5,760.00 -1,440.00 0.00 -7,200.00
100.0000
7,200.00

23.0000
72 CEMENT CONC. PEDESTRIAN CURB 

297.3000 L.F. 64.29 % 9.0000 -35.71 % 0.0000 -100.00 %

6,837.90 2,675.70 2,675.70 -1,486.50 0.00 -4,162.20
14.0000
4,162.20

10.0000
73 EXTRUDED CURB 

363.0000 L.F. 0.00 % 11.0000 10.00 % 0.0000 -100.00 %

3,630.00 0.00 3,993.00 363.00 0.00 -3,630.00
10.0000
3,630.00

35.0000
74 PRECAST SLOPED MOUNTABLE CURB 

214.0000 L.F. 29.63 % 15.0000 -44.44 % 0.0000 -100.00 %

7,490.00 1,712.00 3,210.00 -2,568.00 0.00 -5,778.00
27.0000
5,778.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

60.0000
75 SURFACE MOUNTED TUBULAR MARKERS

22.0000 EACH 71.43 % 65.0000 85.71 % 0.0000 -100.00 %

1,320.00 550.00 1,430.00 660.00 0.00 -770.00
35.0000
770.00

0.5500
76 PAINT LINE 

4714.0000 L.F. 57.14 % 0.5000 42.86 % 0.0000 -100.00 %

2,592.70 942.80 2,357.00 707.10 0.00 -1,649.90
0.3500

1,649.90

1.7500
77 PLASTIC LINE 

5668.0000 L.F. 40.00 % 1.0000 -20.00 % 0.0000 -100.00 %

9,919.00 2,834.00 5,668.00 -1,417.00 0.00 -7,085.00
1.2500

7,085.00

0.5500
78 PAINTED WIDE LINE 

769.0000 L.F. -45.00 % 0.6000 -40.00 % 0.0000 -100.00 %

422.95 -346.05 461.40 -307.60 0.00 -769.00
1.0000
769.00

3.0000
79 PAINTED ROUNDABOUT ENTRANCE SKIP LINE

126.0000 L.F. 71.43 % 1.0000 -42.86 % 0.0000 -100.00 %

378.00 157.50 126.00 -94.50 0.00 -220.50
1.7500
220.50

2.5000
80 PLASTIC WIDE LANE LINE 

844.0000 L.F. 0.00 % 1.5000 -40.00 % 0.0000 -100.00 %

2,110.00 0.00 1,266.00 -844.00 0.00 -2,110.00
2.5000

2,110.00

300.0000
81 CEMENT CONC. BUFFER

273.2400 C.Y. 150.00 % 92.0000 -23.33 % 0.0000 -100.00 %

81,972.00 49,183.20 25,138.08 -7,650.72 0.00 -32,788.80
120.0000
32,788.80

6.0000
82 PLASTIC ROUNDABOUT ENTRANCE SKIP LINE

129.0000 L.F. 84.62 % 1.0000 -69.23 % 0.0000 -100.00 %

774.00 354.75 129.00 -290.25 0.00 -419.25
3.2500
419.25

3.0000
83 PAINTED CROSSWALK LINE 

679.0000 S.F. 200.00 % 1.0000 0.00 % 0.0000 -100.00 %

2,037.00 1,358.00 679.00 0.00 0.00 -679.00
1.0000
679.00

6.0000
84 PLASTIC CROSSWALK LINE 

403.0000 S.F. 20.00 % 5.0000 0.00 % 0.0000 -100.00 %

2,418.00 403.00 2,015.00 0.00 0.00 -2,015.00
5.0000

2,015.00

11.0000
85 PAINTED STOP LINE 

44.0000 L.F. 175.00 % 1.0000 -75.00 % 0.0000 -100.00 %

484.00 308.00 44.00 -132.00 0.00 -176.00
4.0000
176.00
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TRAFFIC

40.0000
86 PAINTED TRAFFIC ARROW 

19.0000 EACH -46.67 % 52.0000 -30.67 % 0.0000 -100.00 %

760.00 -665.00 988.00 -437.00 0.00 -1,425.00
75.0000
1,425.00

145.0000
87 PLASTIC TRAFFIC ARROW 

8.0000 EACH 61.11 % 185.0000 105.56 % 0.0000 -100.00 %

1,160.00 440.00 1,480.00 760.00 0.00 -720.00
90.0000
720.00

250.0000
88 PLASTIC BICYCLE LANE SYMBOL 

1.0000 EACH 38.89 % 126.0000 -30.00 % 0.0000 -100.00 %

250.00 70.00 126.00 -54.00 0.00 -180.00
180.0000
180.00

35.0000
89 PLASTIC YIELD LINE SYMBOL 

29.0000 EACH 40.00 % 17.0000 -32.00 % 0.0000 -100.00 %

1,015.00 290.00 493.00 -232.00 0.00 -725.00
25.0000
725.00

30,000.0000
90 WELCOME TO RIDGEFIELD SIGNS

2.0000 EACH 200.00 % 27,000.0000 170.00 % 0.0000 -100.00 %

60,000.00 40,000.00 54,000.00 34,000.00 0.00 -20,000.00
10,000.0000
20,000.00

0.6500
91 TEMPORARY PAVEMENT MARKING 

2700.0000 L.F. 30.00 % 1.0000 100.00 % 0.0000 -100.00 %

1,755.00 405.00 2,700.00 1,350.00 0.00 -1,350.00
0.5000

1,350.00
92 PERMANENT SIGNING 

L.S. -48.56 % -63.85 % -100.00 %

37,000.00 -34,932.00 26,000.00 -45,932.00 0.00 -71,932.0071,932.00
93 ILLUMINATION SYSTEM 

L.S. 18.64 % -39.66 % -100.00 %

350,000.00 55,000.00 178,000.00 -117,000.00 0.00 -295,000.00295,000.00

7.0000
94 CONDUIT PIPE 2 IN. DIAM. 

5200.0000 L.F. 133.33 % 2.0000 -33.33 % 0.0000 -100.00 %

36,400.00 20,800.00 10,400.00 -5,200.00 0.00 -15,600.00
3.0000

15,600.00

8.0000
95 CONDUIT PIPE 4 IN. DIAM. 

4943.0000 L.F. 100.00 % 4.0000 0.00 % 0.0000 -100.00 %

39,544.00 19,772.00 19,772.00 0.00 0.00 -19,772.00
4.0000

19,772.00

1.0000
96 SEQUENTIAL ARROW SIGN 

2400.0000 HR  -66.67 % 7.0000 133.33 % 0.0000 -100.00 %

2,400.00 -4,800.00 16,800.00 9,600.00 0.00 -7,200.00
3.0000

7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11X314 REVISION NO : BIDS OPENED ON : Mar  7 2012 
CONTRACT NO :008246 REGION NO : 4 AWARDED ON : Mar 15 2012 
VERSION NO :6 WORK ORDER# : 000000
HWY :SR 000,501
TITLE :SR 501

RIDGEFIELD INTERCHANGE
STAGE II - ROADWAY IMPROVEMENTS
11X314 (REVISED 2/16/2012)

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/23/2012
06:51

DOT_RGGB01

HP-0501(022)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986829676

18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- -------

OLIVAS VALDEZ INC.
1819 SCHURMAN WAY STE 101

WOODLAND   WA  986749579
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
97 PORTABLE CHANGEABLE MESSAGE SIGN 

6000.0000 HR  -75.00 % 9.0000 125.00 % 0.0000 -100.00 %

6,000.00 -18,000.00 54,000.00 30,000.00 0.00 -24,000.00
4.0000

24,000.00
98 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -44.00 % 242.00 % -100.00 %

14,000.00 -11,000.00 85,500.00 60,500.00 0.00 -25,000.0025,000.00

45.0000
99 FLAGGERS AND SPOTTERS 

3900.0000 HR  12.50 % 52.0000 30.00 % 0.0000 -100.00 %

175,500.00 19,500.00 202,800.00 46,800.00 0.00 -156,000.00
40.0000

156,000.00
100 TRAFFIC CONTROL SUPERVISOR 

L.S. -80.00 % -8.00 % -100.00 %

5,000.00 -20,000.00 23,000.00 -2,000.00 0.00 -25,000.0025,000.00

17.0000
101 CONSTRUCTION SIGNS CLASS A 

200.0000 S.F. -5.56 % 36.0000 100.00 % 0.0000 -100.00 %

3,400.00 -200.00 7,200.00 3,600.00 0.00 -3,600.00
18.0000
3,600.00

102 PEDESTRIAN CONTROL AND PROTECTION 
L.S. 150.00 % 75.00 % -100.00 %

10,000.00 6,000.00 7,000.00 3,000.00 0.00 -4,000.004,000.00

OTHER ITEMS

750.0000
103 ADJUST MANHOLE 

4.0000 EACH 114.29 % 345.0000 -1.43 % 0.0000 -100.00 %

3,000.00 1,600.00 1,380.00 -20.00 0.00 -1,400.00
350.0000
1,400.00

250.0000
104 ADJUST VALVE BOX 

9.0000 EACH 150.00 % 345.0000 245.00 % 0.0000 -100.00 %

2,250.00 1,350.00 3,105.00 2,205.00 0.00 -900.00
100.0000
900.00

105 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % -100.00 %

5,000.00 0.00 5,000.00 0.00 0.00 -5,000.005,000.00
106 UTILITY INSTALLATION

L.S. 488.24 % 2,154.90 % -100.00 %

60,000.00 49,800.00 230,000.00 219,800.00 0.00 -10,200.0010,200.00
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PRICE PER UNIT/
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18211 NE 4TH PLAIN ROAD
THOMPSON BROS. EXCAVATING, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100368CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- -------

OLIVAS VALDEZ INC.
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WOODLAND   WA  986749579
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

45.0000
107 UTILITY TRENCH

1382.0000 L.F. 350.00 % 7.0000 -30.00 % 0.0000 -100.00 %

62,190.00 48,370.00 9,674.00 -4,146.00 0.00 -13,820.00
10.0000

13,820.00

25.0000
108 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1160.0000 C.Y. 400.00 % 31.0000 520.00 % 0.0000 -100.00 %

29,000.00 23,200.00 35,960.00 30,160.00 0.00 -5,800.00
5.0000

5,800.00

1.0000
109 SHORING OR EXTRA EXCAVATION CLASS B 

10539.0000 S.F. 33.33 % 7.0000 833.33 % 0.0000 -100.00 %

10,539.00 2,634.75 73,773.00 65,868.75 0.00 -7,904.25
0.7500

7,904.25

100.0000
110 ROCK FOR ROCK WALL 

20.0000 TON 33.33 % 760.0000 913.33 % 0.0000 -100.00 %

2,000.00 500.00 15,200.00 13,700.00 0.00 -1,500.00
75.0000
1,500.00

750.0000
111 ADJUST INLET 

3.0000 EACH 50.00 % 345.0000 -31.00 % 0.0000 -100.00 %

2,250.00 750.00 1,035.00 -465.00 0.00 -1,500.00
500.0000
1,500.00

1,500.0000
112 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 400.00 % 2,000.0000 566.67 % 0.0000 -100.00 %

9,000.00 7,200.00 12,000.00 10,200.00 0.00 -1,800.00
300.0000
1,800.00

2,500.0000
113 MANHOLE 48 IN. DIAM. TYPE III

3.0000 EACH -7.41 % 5,800.0000 114.81 % 0.0000 -100.00 %

7,500.00 -600.00 17,400.00 9,300.00 0.00 -8,100.00
2,700.0000
8,100.00

114 FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 0.0035,000.00
115 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 0.00110,000.00
116 DECOMMISSION SEPTIC SYSTEM

L.S. -33.33 % -60.00 % -100.00 %

10,000.00 -5,000.00 6,000.00 -9,000.00 0.00 -15,000.0015,000.00
117 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 0.005,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
118 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 0.00-1.00

50.0000
119 CEMENT CONC. SIDEWALK 

2725.0000 S.Y. 108.33 % 32.0000 33.33 % 0.0000 -100.00 %

136,250.00 70,850.00 87,200.00 21,800.00 0.00 -65,400.00
24.0000

65,400.00

55.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A

195.0000 S.Y. 37.50 % 40.0000 0.00 % 0.0000 -100.00 %

10,725.00 2,925.00 7,800.00 0.00 0.00 -7,800.00
40.0000
7,800.00

50.0000
121 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B

119.5000 S.Y. 25.00 % 40.0000 0.00 % 0.0000 -100.00 %

5,975.00 1,195.00 4,780.00 0.00 0.00 -4,780.00
40.0000
4,780.00

55.0000
122 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C

116.0000 S.Y. 37.50 % 40.0000 0.00 % 0.0000 -100.00 %

6,380.00 1,740.00 4,640.00 0.00 0.00 -4,640.00
40.0000
4,640.00

2,500.0000
123 CEMENT CONC. CURB RAMP TYPE PARALLEL "A"

10.0000 EACH 92.31 % 1,200.0000 -7.69 % 0.0000 -100.00 %

25,000.00 12,000.00 12,000.00 -1,000.00 0.00 -13,000.00
1,300.0000
13,000.00

2,500.0000
124 CEMENT CONC. CURB RAMP TYPE PARALLEL "B"

2.0000 EACH 108.33 % 1,000.0000 -16.67 % 0.0000 -100.00 %

5,000.00 2,600.00 2,000.00 -400.00 0.00 -2,400.00
1,200.0000
2,400.00

2,500.0000
125 CEMENT CONC. CURB RAMP TYPE PARALLEL "C"

1.0000 EACH 150.00 % 1,000.0000 0.00 % 0.0000 -100.00 %

2,500.00 1,500.00 1,000.00 0.00 0.00 -1,000.00
1,000.0000
1,000.00

2,000.0000
126 CEMENT CONC. CURB RAMP TYPE PARALLEL "D"

2.0000 EACH 66.67 % 1,300.0000 8.33 % 0.0000 -100.00 %

4,000.00 1,600.00 2,600.00 200.00 0.00 -2,400.00
1,200.0000
2,400.00

2,000.0000
127 CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"

2.0000 EACH 400.00 % 1,300.0000 225.00 % 0.0000 -100.00 %

4,000.00 3,200.00 2,600.00 1,800.00 0.00 -800.00
400.0000
800.00

40.0000
128 DETECTABLE WARNING SURFACE 

240.0000 S.F. -4.76 % 35.0000 -16.67 % 0.0000 -100.00 %

9,600.00 -480.00 8,400.00 -1,680.00 0.00 -10,080.00
42.0000

10,080.00
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OTHER ITEMS
129 SPCC PLAN 

L.S. -90.00 % -50.00 % -100.00 %

500.00 -4,500.00 2,500.00 -2,500.00 0.00 -5,000.005,000.00

10.0000
130 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

10.0000 S.Y. 100.00 % 60.0000 1,100.00 % 0.0000 -100.00 %

100.00 50.00 600.00 550.00 0.00 -50.00
5.0000
50.00

100.0000
131 PAINTED ROUNDABOUT TRAFFIC ARROW

3.0000 EACH -20.00 % 300.0000 140.00 % 0.0000 -100.00 %

300.00 -75.00 900.00 525.00 0.00 -375.00
125.0000
375.00

225.0000
132 PLASTIC ROUNDABOUT TRAFFIC ARROW

4.0000 EACH 80.00 % 900.0000 620.00 % 0.0000 -100.00 %

900.00 400.00 3,600.00 3,100.00 0.00 -500.00
125.0000
500.00

0.9500
133 REMOVING PAINT LINE 

750.0000 L.F. 375.00 % 1.0000 400.00 % 0.0000 -100.00 %

712.50 562.50 750.00 600.00 0.00 -150.00
0.2000
150.00

$3,587,595.30 20.59% $4,087,658.88 37.40% $0.00 -100.00%$2,975,111.90CONTRACT TOTAL

BASE TOTAL $2,975,111.90


