DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 2000

* % * B| D CHECK REPORT * * = TI ME: 09: 59
PS&E JOB NO: 99A003 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005913 REGON NO : 1 AWARDED ON : Jul 14 2000
VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT : CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -54.55% 34.09%
44, 000. 00 20, 000. 00 - 24,000 59, 000. 00 15, 000
2 CLEARI NG AND GRUBBI NG
0. 2400 ha 10, 000. 0000 8, 000. 0000 -20.00% 30, 000. 0000 200. 00 %
2, 400. 00 1, 920. 00 - 480 7,200. 00 4,800
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 26.32% 215.79%
950. 00 1, 200. 00 250 3, 000. 00 2,050
4 REMOVI NG ASPHALT CONC. PAVEMENT
1397. 0000 e 10. 0000 3. 0000 -70.00% 4.0000 -60.00%
13, 970. 00 4,191. 00 -9,779 5, 588. 00 -8,382
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
646. 0000 w 1. 8000 2.0000 11.11% 0. 5000 -72.22%
1,162. 80 1,292.00 129 323.00 -840
6 REMOVI NG PAI NT STRI PE
969. 0000 w 1. 8000 2.0000 11.11% 2. 0000 11.11%
1, 744. 20 1, 938. 00 194 1, 938. 00 194
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
740. 0000 s 15. 0000 12. 0000 -20.00% 17. 0000 13.33%
11, 100. 00 8, 880. 00 -2,220 12, 580. 00 1, 480
8 SELECT BORROW | NCL. HAUL
430. 0000 t 12. 0000 6. 9000 -42.50% 7.0000 -41.67%
5, 160. 00 2,967.00 -2,193 3,010. 00 -2,150
9 EMBANKVENT COMPACTI ON
200. 0000 s 4. 0000 4. 0000 0. 00% 2. 0000 -50.00%
800. 00 800. 00 0 400. 00 - 400
DRAI NAGE
10 QUARRY SPALLS
16. 0000 t 45. 0000 50. 0000 11.11% 50. 0000 11.11%

720. 00 800. 00 80 800. 00 80



DOT_RGGBO1

PS&E JOB NO: 99A003

REVISION NO : 1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

Bl DS OPENED ON :

CONTRACT NO: 005913 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 CORRUGATED POLYETHYLENE CULV. Pl PE 300 MM DI AM
44,0000 w 45. 0000 50. 0000 11.11% 30. 0000 -33.33%
1, 980. 00 2, 200. 00 220 1, 320. 00 - 660
12 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
139. 0000 w 90. 0000 78. 0000 -13.33% 45. 0000 -50.00%
12,510. 00 10, 842. 00 -1, 668 6, 255. 00 -6, 255
13 BEVEL EXI STI NG CULVERT
2.0000 EACH 300. 0000 175. 0000 -41.67% 200. 0000 -33.33%
600. 00 350. 00 -250 400. 00 -200
STORM SEVER
14 CATCH BASIN TYPE 1L W FLOW RESTRI CTOR/ O L- WATER SEPARATOR
1. 0000 EACH 900. 0000 1, 500. 0000 66.67% 1, 100. 0000 22.22%
900. 00 1, 500. 00 600 1, 100. 00 200
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
535. 0000 t 20. 0000 16. 4000 -18.00% 21. 0000 5.00 %
10, 700. 00 8, 774. 00 -1, 926 11, 235. 00 535
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
1. 6000 t 525. 0000 525. 0000 0. 00% 900. 0000 71.43%
840. 00 840. 00 0 1, 440. 00 600
17 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
1, 430. 00 1, 430. 00 1, 430. 00
ASPHALT CONCRETE PAVEMENT
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
1210. 0000 t 40. 0000 47.0000 17.50% 47.0000 17.50 %
48, 400. 00 56, 870. 00 8,470 56, 870. 00 8,470
19 ASPHALT CONC. APPROACH CL. B PG 58-2:
80. 0000 t 70. 0000 75. 0000 7.14% 71. 0000 1.43%
5, 600. 00 6, 000. 00 400 5, 680. 00 80

DATE: 06/ 16/ 2000



DOT_RGGBO1

PS&E JOB NO: 99A003
CONTRACT NO: 005913

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT
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DATE: 06/ 16/ 2000

Bl DS OPENED ON :

TI ME: 09: 59
Jul 12 2000
Jul 14 2000

AWARDED ON :

VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
20  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
5740. 0000 e 0. 5000 1. 0000 100. 00% 0. 4000 -20.00%
2, 870. 00 5, 740. 00 2,870 2,296. 00 -574
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
11, 000. 00 11, 000. 00 11, 000. 00
22 SO L AMENDMENT
455, 0000 s 26. 0000 35. 0000 34.62% 45. 0000 73.08 %
11, 830. 00 15, 925. 00 4,095 20, 475. 00 8, 645
23 COMPOST
151. 0000 s 27.0000 65. 0000 140.74% 55. 0000 103.70%
4,077.00 9, 815. 00 5,738 8, 305. 00 4,228
24  GEOTEXTI LE- ENCASED CHECK DAM
40. 0000 w 40. 0000 35. 0000 -12.50% 60. 0000 50. 00 %
1, 600. 00 1, 400. 00 -200 2, 400. 00 800
25  STRAW MULCH
0. 2000 ha 9, 000. 0000 3, 500. 0000 -61.11% 10, 000. 0000 11.11%
1, 800. 00 700. 00 -1, 100 2, 000. 00 200
26 PSI PE PAPER BI RCH, 450 MM HT., BR
235. 0000 EACH 7.0000 5. 0000 -28.57% 10. 0000 42.86%
1, 645. 00 1,175. 00 - 470 2, 350. 00 705
27 PSI PE RED- 0S|I ER DOGWOOD, 450 MM HT., BR
330. 0000 EACH 5. 5000 5. 0000 -9.09% 10. 0000 81.82%
1, 815. 00 1, 650. 00 -165 3, 300. 00 1, 485
28 PSIPE SCOULER W LLOW 900 MM HT., LIVE STAKE
90. 0000 EACH 5. 5000 10. 0000 81.82% 10. 0000 81.82%
495. 00 900. 00 405 900. 00 405
29 PSIPE SI TKA SPRUCE, 600 MM HT., #2 CONT.
30. 0000 EACH 15. 0000 12. 0000 -20.00% 10. 0000 -33.33%
450. 00 360. 00 -90 300. 00 -150
30 PSIPE DOUGLAS FIR, 600 MM HT., #2 CONT.
20. 0000 EACH 15. 0000 12. 0000 -20.00% 10. 0000 -33.33%
300. 00 240. 00 -60 200. 00 -100



DOT_RGGBO1

PS&E JOB NO: 99A003
CONTRACT NO: 005913

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :
AWARDED ON :

VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
31 PSI PE CASCARA, 450 MM HT., BARE ROOT
120. 0000 EACH 5. 5000 5. 0000 -9.09% 8. 0000 45.45%
660. 00 600. 00 -60 960. 00 300
32 PSI PE SALMONBERRY, 450 MM HT., BARE ROOT
330. 0000 EACH 5. 5000 5. 0000 -9.09% 8. 0000 45.45%
1, 815. 00 1, 650. 00 -165 2, 640. 00 825
33 PSIPE SITKA WLLOW 900 MM HT., LIVE STAKE
190. 0000 EACH 5. 5000 7.0000 27.27% 10. 0000 81.82%
1, 045. 00 1, 330. 00 285 1, 900. 00 855
34 PSI PE RED ELDERBERRY, 450 HT., BARE ROOT
90. 0000 EACH 5. 5000 5. 0000 -9.09% 8. 0000 45.45%
495. 00 450. 00 -45 720. 00 225
35 PSI PE WESTERN RED CEDAR, 600 MM HT., #2 CONT.
35. 0000 EACH 15. 0000 15. 0000 0. 00% 10. 0000 -33.33%
525. 00 525. 00 0 350. 00 -175
36 PSIPE PACIFIC WLLOW 900 MM HT., LIVE STAKE
90. 0000 EACH 5. 5000 7.0000 27.27% 10. 0000 81.82%
495. 00 630. 00 135 900. 00 405
37 BARK OR WOOD CHI P MULCH
31. 0000 s 35. 0000 95. 0000 171.43% 100. 0000 185.71%
1, 085. 00 2, 945. 00 1, 860 3,100. 00 2,015
38 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
39 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
40  PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
41  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00

DATE: 06/ 16/ 2000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 2000

* % * B| D CHECK REPORT * * = TI ME: 09: 59
PS&E JOB NO: 99A003 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005913 REGON NO : 1 AWARDED ON : Jul 14 2000
VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT : CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42  VETLAND EXCAVATI ON | NCL. HAUL
3676. 0000 s 9. 0000 7. 7500 -13.89% 10. 0000 11.11%
33, 084. 00 28, 489. 00 -4,595 36, 760. 00 3,676
43 FORCE ACCOUNT LANDSCAPE GRADI NG
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
TRAFFI C
44 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
45 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 3, 000. 0000 -40. 00% 8, 000. 0000 60. 00 %
5, 000. 00 3, 000. 00 -2,000 8, 000. 00 3,000
46 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
370. 0000 HR 45. 0000 40. 0000 -11.11% 32. 0000 -28.89%
16, 650. 00 14, 800. 00 -1, 850 11, 840. 00 - 4,810
47 FLEXI BLE GUI DE POST
8. 0000 EACH 30. 0000 25. 0000 -16.67% 30. 0000 0.00 %
240. 00 200. 00 - 40 240. 00 0
48 PAINT STRI PE
1219. 0000 w 2.0000 1. 0000 -50.00% 1. 0000 -50.00%
2, 438.00 1, 219. 00 -1, 219 1, 219. 00 -1, 219
49 PLASTI C DRAI NAGE MARKI NG
4. 0000 EACH 20. 0000 42.0000 110. 00% 50. 0000 150. 00 %
80. 00 168. 00 88 200. 00 120
50 PLASTI C GORE STRI PE
30. 0000 w 10. 0000 15. 0000 50. 00% 18. 0000 80. 00 %
300. 00 450. 00 150 540. 00 240
51 PLASTI C STOP BAR
6. 5000 w 25. 0000 30. 0000 20.00% 30. 0000 20.00 %
162. 50 195. 00 33 195. 00 33

52 PLASTI C TRAFFI C ARROW
2.0000 EACH 50. 0000 100. 0000 100. 00% 70. 0000 40. 00 %
100. 00 200. 00 100 140. 00 40



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 2000

* % * B| D CHECK REPORT * * = TI ME: 09: 59
PS&E JOB NO: 99A003 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005913 REGON NO : 1 AWARDED ON : Jul 14 2000
VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT : CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 TEMPORARY PAVEMENT MARKI NG
646. 0000 w 2.0000 1. 0000 -50.00% 0. 5000 -75.00%
1,292.00 646. 00 - 646 323.00 -969
54 PERMANENT SI GNI NG
L.S. 500. 00 % 400. 00 %
100. 00 600. 00 500 500. 00 400
55 | LLUM NATI ON SYSTEM COVPLETE - SAA 4608
L.S. -8.70% 8.70%
23, 000. 00 21, 000. 00 -2,000 25, 000. 00 2,000
56 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 12, 000. 0000 4, 750. 0000 -60.42% 5, 000. 0000 -58.33%
24, 000. 00 9, 500. 00 - 14, 500 10, 000. 00 -14, 000
57 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1020. 0000 HR 8. 0000 3.3000 -58.75% 2. 0000 -75.00%
8, 160. 00 3, 366. 00 -4,794 2, 040. 00 -6,120
58 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 20.69% 158.62%
5, 800. 00 7, 000. 00 1, 200 15, 000. 00 9, 200
59 TRAFFI C CONTROL LABOR
1110. 0000 HR 32.0000 28. 0000 -12.50% 30. 0000 -6.25%
35, 520. 00 31, 080. 00 -4, 440 33, 300. 00 -2,220
60 TRAFFI C CONTROL VEHI CLE
37.0000 DAY 70. 0000 55. 0000 -21.43% 80. 0000 14.29%
2,590. 00 2, 035. 00 -555 2, 960. 00 370
61 TRAFFI C CONTROL SUPERVI SOR
370. 0000 HR 35. 0000 30. 0000 -14.29% 33. 0000 -5.71%
12, 950. 00 11, 100. 00 -1, 850 12, 210. 00 -740
62 CONSTRUCTI ON SI GNS CLASS A
10. 0000 e 140. 0000 180. 0000 28.57% 150. 0000 7.14%
1, 400. 00 1, 800. 00 400 1, 500. 00 100
OTHER | TEMS
63 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
172. 0000 s 18. 0000 6. 7500 -62.50% 30. 0000 66. 67 %

3, 096. 00 1,161. 00 -1,935 5, 160. 00 2,064



DOT_RGGBO1
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 16/ 2000

Bl D CHECK REPORT TI ME: 09: 59
PS&E JOB NO: 99A003 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005913 REGON NO : 1 AWARDED ON : Jul 14 2000
VERSI ON NO : 2 WORK ORDER# : 0L3331
HY CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPAN)
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 ROADWAY SURVEY!I NG
L.S. -23.81% -4.76%
10, 500. 00 8, 000. 00 -2,500 10, 000. 00 -500
65 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 150. 0000 -25.00% 400. 0000 100. 00 %
200. 00 150. 00 -50 400. 00 200
66  BARBLESS THREE- W RE FENCE
167. 0000 w 18. 0000 7.0000 -61.11% 13. 0000 -27.78%
3, 006. 00 1, 169. 00 -1, 837 2,171.00 -835
67 SINGLE W RE GATE 4.3 M W DE
1. 0000 EACH 300. 0000 350. 0000 16.67% 600. 0000 100. 00 %
300. 00 350. 00 50 600. 00 300
68 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
69 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
70 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
71 SPILL PREVENTI ON PLAN
L.S. -30.00% -50.00%
1, 000. 00 700. 00 -300 500. 00 -500
72 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
696. 0000 w 15. 0000 12. 0000 -20.00% 6. 0000 -60.00%
10, 440. 00 8, 352. 00 -2,088 4,176. 00 -6, 264
73 CONSTRUCTI ON FENCE
500. 0000 w 10. 0000 3. 0000 -70.00% 5.0000 -50.00%
5, 000. 00 1, 500. 00 - 3,500 2, 500. 00 -2,500
74 MAI LBOX SUPPORT TYPE 1-¢
6. 0000 EACH 200. 0000 150. 0000 -25.00% 150. 0000 -25.00%
1, 200. 00 900. 00 -300 900. 00 -300



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 2000

* % * B| D CHECK REPORT * * = TI ME: 09: 59
PS&E JOB NO: 99A003 REVI SION NO : 1 BI DS OPENED ON : Jul 12 2000
CONTRACT NO: 005913 REGON NO : 1 AWARDED ON : Jul 14 2000
VERSI ON NO : 2 WORK ORDER# : 0L3331
W CSR 539 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 539 CALLEN CONSTRUCTI ON COMPANY, W LDER CONSTRUCTI ON COMPANY
JCT. KELLY ROAD 8632 STEIN ROAD 3876 HANNEGAN RD
99A003 98240-
PROJECT : CUSTER WA 982400498 BELLI NGHAM WA 982269103
COUNTY(S) : WHATCON CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75 MAI LBOX SUPPORT TYPE 1-I
1. 0000 EACH 250. 0000 175. 0000 -30.00% 200. 0000 -20.00%
250. 00 175. 00 -75 200. 00 -50
76 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 400. 0000 250. 0000 -37.50% 300. 0000 -25.00%
400. 00 250. 00 -150 300. 00 -100

CONTRACT TOTAL $457, 226. 50 $389, 383. 00 -14.84% $472, 538. 00 3.35%



