DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 08/ 06/2002
TI ME: 09: 43

PS&E JOB NO: 01B012 REVI SION NO : 1 Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGION NO : 2 AWARDED ON : Sep 16 2002
VERSI ON NO : 1 WORK ORDER# : 0L3422
HAWY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 28 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) N. A. DEGERSTROM | NC.
g?%E' f'—AND ROCK SLOPES 19460 84TH AVE S 1525 E MARI NE VI EW DR 3303 N SULLI VAN RD
01B012 KENT WA 98032- 1240 99216- 1676
PROJECT NH- 0028( 029) SEATTLE WA 981680388 EVERETT WA 982011927 SPOKANE WA 992100425
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
161, 328. 00 235, 000. 00 246, 000. 00 115, 000. 00
2 REMOVI NG CONC. BARRI ER
50. 0000 L.F. 5. 0000 5. 0000 5.0000 5. 5000
250. 00 250. 00 250. 00 275. 00
3 REMOVI NG GABI ON CRI BBI NG
141. 0000 C.Y. 20. 0000 15. 0000 12. 0000 60. 0000
2, 820. 00 2,115. 00 1, 692. 00 8, 460. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
188570. 0000 C.Y. 2. 7500 5. 8500 5.5000 6. 5000
518, 567. 50 1,103, 134. 50 1, 037, 135. 00 1, 225, 705. 00
5 CONTROLLED BLASTI NG OF ROCK FACE
76300. 0000 L.F. 2.5000 0.0100 3.0000 2. 5000
190, 750. 00 763. 00 228, 900. 00 190, 750. 00
6 ENMBANKMENT COMPACTI ON
2765. 0000 C.Y. 3. 0000 2. 0000 4.0000 3.0000
8, 295. 00 5, 530. 00 11, 060. 00 8, 295. 00
7 DEBRI'S REMOVAL | NCL. HAUL
1500. 0000 C.Y. 16. 0000 6. 0000 6. 0000 7.0000
24, 000. 00 9, 000. 00 9, 000. 00 10, 500. 00
8  RE- ENTRANT AREA SCALI NG
100. 0000 CRHR 275. 0000 250. 0000 300. 0000 285. 0000
27, 500. 00 25, 000. 00 30, 000. 00 28, 500. 00
DRAI NAGE
9  HORI ZONTAL DRAI NS
4400. 0000 L.F. 20. 0000 11. 0000 12. 0000 12. 0000
88, 000. 00 48, 400. 00 52, 800. 00 52, 800. 00
STRUCTURE
10 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST.
120, 000. 00 120, 000. 00 120, 000. 00 120, 000. 00



DOT_RGGBO5

PS&E JOB NO: 01B012
CONTRACT NO: 006427

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

Bl D TABULATI ON REPORT

DATE: 08/ 06/2002
TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

VERSI ON NO : 1 WORK ORDER# : 0L3422
HAWY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 28 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) N. A. DEGERSTROM | NC.
g?%E' f'—AND ROCK SLOPES 19460 84TH AVE S 1525 E MARI NE VI EW DR 3303 N SULLI VAN RD
01B012 KENT WA 98032- 1240 99216- 1676
PROJECT NH- 0028( 029) SEATTLE WA 981680388 EVERETT WA 982011927 SPOKANE WA 992100425
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
1130. 0000 TON 15. 0000 16. 5000 20. 0000 25. 0000
16, 950. 00 18, 645. 00 22, 600. 00 28, 250. 00
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
540. 0000 TON 60. 0000 45. 0000 46. 0000 100. 0000
32, 400. 00 24, 300. 00 24, 840. 00 54, 000. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.2000 ACRE 2, 600. 0000 1, 575. 0000 1, 400. 0000 1, 950. 0000
10, 920. 00 6, 615. 00 5, 880. 00 8, 190. 00
14  EROSI ON BERM
1265. 0000 L.F. 3. 0000 12. 0000 6. 0000 4.0000
3, 795. 00 15, 180. 00 7, 590. 00 5, 060. 00
15 SILT FENCE
435, 0000 L.F. 5. 0000 5. 0000 6. 0000 6. 5000
2,175.00 2,175.00 2,610. 00 2,827.50
16 STRAW BALE
5. 0000 EACH 20. 0000 30. 0000 81. 0000 60. 0000
100. 00 150. 00 405. 00 300. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00 500. 00 500. 00 500. 00
TRAFFI C
18 BEAM GUARDRAI L TYPE 1
88. 0000 L.F. 25. 0000 31. 0500 32. 0000 26. 2500
2, 200. 00 2,732. 40 2,816. 00 2,310. 00
19 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 500. 0000 1, 200. 0000 1, 100. 0000 1, 350. 0000
3, 000. 00 2, 400. 00 2,200. 00 2,700. 00
20 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 100. 0000 1, 925. 0000 1, 950. 0000 2, 000. 0000
4, 200. 00 3, 850. 00 3,900. 00 4,000. 00



DOT_RGGBO5

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 08/ 06/2002
TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

HAWY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 28 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) N. A. DEGERSTROM | NC.
g?%E' f'—AND ROCK SLOPES 19460 84TH AVE S 1525 E MARI NE VI EW DR 3303 N SULLI VAN RD
01B012 KENT WA 98032- 1240 99216- 1676
PROJECT NH- 0028( 029) SEATTLE WA 981680388 EVERETT WA 982011927 SPOKANE WA 992100425
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
950. 0000 L.F. 2.5000 2. 4000 3.0000 3. 7500
2,375.00 2, 280. 00 2, 850. 00 3,562.50
22 PRECAST CONC. BARRI ER TYPE 2
2024. 0000 L.F. 23. 0000 25. 0000 25. 0000 25. 5000
46, 552. 00 50, 600. 00 50, 600. 00 51, 612. 00
23 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
238. 0000 L.F. 18. 0000 5. 0000 5.0000 9. 7500
4,284.00 1, 190. 00 1, 190. 00 2,320.50
24 PAINT LINE
4650. 0000 L.F. 0. 8000 0. 6000 0. 5000 1. 0000
3,720. 00 2, 790. 00 2,325.00 4, 650. 00
25 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 3, 000. 0000 4,000. 0000 4,927.0000 2, 750. 5000
6, 000. 00 8, 000. 00 9, 854. 00 5,501. 00
26 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
5280. 0000 HR 4. 0000 2. 0000 2. 0000 3.1000
21, 120. 00 10, 560. 00 10, 560. 00 16, 368. 00
27 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 500. 00 1, 000. 00 2, 000. 00 550. 00
28 TRAFFI C CONTROL LABOR
5280. 0000 HR 31. 0000 31. 0000 32. 0000 33. 0000
163, 680. 00 163, 680. 00 168, 960. 00 174, 240. 00
29 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 35. 0000 30. 0000 35. 0000 65. 0000
3, 850. 00 3, 300. 00 3, 850. 00 7, 150. 00
30 TRAFFI C CONTROL SUPERVI SOR
2200. 0000 HR 36. 0000 33. 0000 35. 0000 38. 0000
79, 200. 00 72, 600. 00 77, 000. 00 83, 600. 00
31 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S. F. 6. 0000 8. 5000 10. 0000 11. 0000
5, 400. 00 7, 650. 00 9, 000. 00 9, 900. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DATE: 08/ 06/2002
TI ME: 09: 43

PS&E JOB NO: 01B012 REVI SION NO : 1 Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGION NO : 2 AWARDED ON : Sep 16 2002
VERSI ON NO : 1 WORK ORDER# : 0L3422
HAWY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 28 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPAN) N. A. DEGERSTROM | NC.
g?%E' f'—AND ROCK SLOPES 19460 84TH AVE S 1525 E MARI NE VI EW DR 3303 N SULLI VAN RD
01B012 KENT WA 98032- 1240 99216- 1676
PROJECT NH- 0028( 029) SEATTLE WA 981680388 EVERETT WA 982011927 SPOKANE WA 992100425
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 HI GHWAY ADVI SORY RADI O
180. 0000 DAY 90. 0000 200. 0000 200. 0000 195. 0000
16, 200. 00 36, 000. 00 36, 000. 00 35, 100. 00
OTHER | TEMS
33 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 300. 0000 214. 0000 1, 500. 0000
200. 00 300. 00 214. 00 1, 500. 00
34 FORCE ACCOUNT GABI ON REPAI R
EST.
17, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
35 FORCE ACCOUNT - UPPER ACCESS ROAD
EST.
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
36 TRAI NI NG
800. 0000 HR 1. 0000 3.0000 2. 0000 1. 5000
800. 00 2, 400. 00 1, 600. 00 1, 200. 00
37 GABI ON CRI BBI NG
3631. 0000 C.Y. 115. 0000 62. 0000 66. 0000 50. 0000
417, 565. 00 225, 122. 00 239, 646. 00 181, 550. 00
38 ROCK FALL FENCE 10 FOOT
200. 0000 L.F. 440. 0000 300. 0000 380. 0000 360. 0000
88, 000. 00 60, 000. 00 76, 000. 00 72, 000. 00
39  PRECAST CONC. BARRI ER TYPE 2 W TH BERM
1230. 0000 L.F. 26. 0000 35. 0000 25. 0000 34. 0000
31, 980. 00 43, 050. 00 30, 750. 00 41, 820. 00
40 ROADSI DE CLEANUP
EST.
44, 000. 00 44, 000. 00 44, 000. 00 44, 000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5.00
42 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 06/ 2002

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 43
PS&E JOB NO: 01B012 REVI SION NO : 1 Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGION NO : 2 AWARDED ON : Sep 16 2002
VERSI ON NO : 1 WORK ORDER# : 0L3422
W CSrR 028 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 28 SCARSELLA BROS. | NC. W LDER CONSTRUCTI ON COMPANY N. A, DEGERSTROM | NC.

g?%E' f‘-AND ROCK SLOPES 19460 84TH AVE S 1525 E MARI NE VI EW DR 3303 N SULLI VAN RD

018012 KENT WA 98032- 1240 99216- 1676
PROJECT . NH 0028(029) SEATTLE WA 981680388 EVERETT WA 982011927 SPOKANE WA 992100425
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 214002

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 SPCC PLAN
L.S.
500. 00 1, 000. 00 540. 00 2, 500. 00

CONTRACT TOTAL $2, 178, 880. 50 $2, 379, 465. 90 $2, 595, 321. 00 $2, 625, 750. 50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

R 4TH BIDDER - ----c- ---nn-- 5TH BIDDER ------- ----n-- 6TH BI DDER -------
TI TLE : SR 28 S. A GONZALES CONSTRUCTION, ROY E. LADD, INC. GOODFELLOW BROS. , | NC.
g?%E' f'—AND ROCK SLOPES 5516 N STARR ROAD 1304 EAST STREET STE 212 1407 N WALLA WALLA AVE

01B012 99025 96001
NEWWAN LAKE WA 990258609 REDDI NG CA 960992750

98801- 1530
WENATCHEE WA 98807059¢

PROJECT : NH 0028(029)
COUNTY(S) : DOUGLAS

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
161, 328. 00 255, 000. 00 265, 934. 00 267, 968. 00
2 REMOVI NG CONC. BARRI ER
50. 0000 L.F. 5. 0000 15. 0000 10. 0000 6. 0000
250. 00 750. 00 500. 00 300. 00
3 REMOVI NG GABI ON CRI BBI NG
141. 0000 C.Y. 20. 0000 30. 0000 100. 0000 25. 0000
2, 820. 00 4,230. 00 14, 100. 00 3, 525. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
188570. 0000 C.Y. 2. 7500 6. 3500 6. 0000 6. 7000
518, 567. 50 1,197, 419. 50 1, 131, 420. 00 1, 263, 419. 00
5 CONTROLLED BLASTI NG OF ROCK FACE
76300. 0000 L.F. 2.5000 2.5000 1. 0000 2. 4000
190, 750. 00 190, 750. 00 76, 300. 00 183, 120. 00
6 ENMBANKMENT COMPACTI ON
2765. 0000 C.Y. 3. 0000 1. 0000 10. 0000 2. 0000
8, 295. 00 2, 765. 00 27, 650. 00 5, 530. 00
7 DEBRI'S REMOVAL | NCL. HAUL
1500. 0000 C.Y. 16. 0000 7. 5000 15. 0000 10. 0000
24, 000. 00 11, 250. 00 22,500. 00 15, 000. 00
8  RE- ENTRANT AREA SCALI NG
100. 0000 CRHR 275. 0000 300. 0000 300. 0000 200. 0000
27, 500. 00 30, 000. 00 30, 000. 00 20, 000. 00
DRAI NAGE
9  HORI ZONTAL DRAI NS
4400. 0000 L.F. 20. 0000 12. 0000 12. 0000 12. 0000
88, 000. 00 52, 800. 00 52, 800. 00 52, 800. 00
STRUCTURE
10 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST.
120, 000. 00 120, 000. 00 120, 000. 00 120, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

* Kk *

PS&E JOB NO: 01B012
CONTRACT NO: 006427

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

VERSI ON NO : 1 WORK ORDER# : 0L3422
HAWY CSR 028 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 28 S. A. GONZALES CONSTRUCTI ON, ROY E. LADD, I NC. GOODFELLOW BROS., | NC.
g?%E' f'—AND ROCK SLOPES 5516 N STARR ROAD 1304 EAST STREET STE 212 1407 N WALLA WALLA AVE
018012 99025 96001 98801- 1530
PROJECT NH- 0028( 029) NEWVAN LAKE WA 990258609 REDDING CA 960992750 WENATCHEE WA 98807059¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
1130. 0000 TON 15. 0000 14. 0000 40. 0000 15. 0000
16, 950. 00 15, 820. 00 45, 200. 00 16, 950. 00
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
540. 0000 TON 60. 0000 42.5000 45. 0000 43. 0000
32, 400. 00 22, 950. 00 24, 300. 00 23, 220. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.2000 ACRE 2, 600. 0000 1, 800. 0000 2, 000. 0000 1, 500. 0000
10, 920. 00 7,560. 00 8, 400. 00 6, 300. 00
14  EROSI ON BERM
1265. 0000 L.F. 3. 0000 25. 0000 10. 0000 6. 0000
3, 795. 00 31, 625. 00 12, 650. 00 7,590. 00
15 SILT FENCE
435, 0000 L.F. 5. 0000 5. 0000 5.0000 4.0000
2,175.00 2,175.00 2,175.00 1, 740. 00
16 STRAW BALE
5. 0000 EACH 20. 0000 10. 0000 200. 0000 30. 0000
100. 00 50. 00 1, 000. 00 150. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00 500. 00 500. 00 500. 00
TRAFFI C
18 BEAM GUARDRAI L TYPE 1
88. 0000 L.F. 25. 0000 24.0000 30. 0000 24.0000
2, 200. 00 2,112.00 2, 640. 00 2,112.00
19 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 500. 0000 1, 300. 0000 1, 500. 0000 1, 250. 0000
3, 000. 00 2, 600. 00 3, 000. 00 2,500. 00
20 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 100. 0000 2, 000. 0000 2, 000. 0000 1, 900. 0000
4, 200. 00 4, 000. 00 4,000. 00 3, 800. 00



DOT_RGGBO5

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

* ok *

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 08/ 06/2002
TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002

------- 4TH BIDDER ---=--- ---=--- 5TH BIDDER -------

S. A, GONZALES CONSTRUCTION, ROY E. LADD, INC

5516 N STARR ROAD 1304 EAST STREET STE 212
99025 96001

NEWVAN LAKE WA 990258609 REDDI NG CA 960992750

AWARDED ON : Sep 16 2002
------- 6TH BIDDER -------

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE
98801- 1530

VENATCHEE WA 98807059¢

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

HWY : SR 028
TI TLE : SR 28
ROCK | SLAND- ROCK SLOPES
STAGE 1
01B012
PROQJIECT © NH-0028(029)
COUNTY(S) : DOUGLAS
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
TRAFFI C
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
950. 0000 L. F. 2. 5000
2,375.00
22 PRECAST CONC. BARRI ER TYPE 2
2024. 0000 L. F. 23.0000
46, 552. 00
23 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
238. 0000 L. F. 18. 0000
4,284.00
24 PAINT LINE
4650. 0000 L. F. 0. 8000
3, 720. 00
25 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 3, 000. 0000
6, 000. 00
26 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
5280. 0000 HR 4.0000
21, 120. 00
27 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
7, 500. 00
28 TRAFFI C CONTROL LABOR
5280. 0000 HR 31. 0000
163, 680. 00
29 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 35. 0000
3, 850. 00
30 TRAFFI C CONTROL SUPERVI SOR
2200. 0000 HR 36. 0000
79, 200. 00

31 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S. F. 6. 0000
5, 400. 00

3. 5500 4.0000
3,372.50 3, 800. 00
24.0000 40. 0000
48, 576. 00 80, 960. 00
9. 0000 10. 0000
2,142.00 2,380. 00
0. 2500 1. 0000
1,162. 50 4, 650. 00
2, 600. 0000 4, 000. 0000
5, 200. 00 8, 000. 00
3. 1000 3. 0000
16, 368. 00 15, 840. 00
1, 000. 00 2, 000. 00
32. 6000 30. 0000
172,128. 00 158, 400. 00
60. 0000 30. 0000
6, 600. 00 3, 300. 00
35. 0000 33. 0000
77,000. 00 72,600. 00
11. 0000 10. 0000
9, 900. 00 9, 000. 00

4.0000
3, 800. 00

24.0000
48, 576. 00

10. 0000
2,380. 00

0. 5000
2,325.00

5, 000. 0000
10, 000. 00

2.0000

10, 560. 00

1, 000. 00

31. 0000
163, 680. 00

35. 0000
3, 850. 00

34. 0000
74, 800. 00

10. 0000
9, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 08/ 06/2002
TI ME: 09: 43

PS&E JOB NO: 01B012 REVI SI ON NO : Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGI ON NO AWARDED ON : Sep 16 2002
VERSI ON NO : 1 WORK ORDER# : 0L3422
HAWY CSR 028 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 28 S. A. GONZALES CONSTRUCTI ON, ROY E. LADD, I NC. GOODFELLOW BROS., | NC.
g?%E' f'—AND ROCK SLOPES 5516 N STARR ROAD 1304 EAST STREET STE 212 1407 N WALLA WALLA AVE
018012 99025 96001 98801- 1530
PROJECT NH- 0028( 029) NEWVAN LAKE WA 990258609 REDDING CA 960992750 WENATCHEE WA 98807059¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100029 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 HI GHWAY ADVI SORY RADI O
180. 0000 DAY 90. 0000 150. 0000 175. 0000 175. 0000
16, 200. 00 27, 000. 00 31, 500. 00 31, 500. 00
OTHER | TEMS
33 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 250. 0000 1, 000. 0000 600. 0000
200. 00 250. 00 1, 000. 00 600. 00
34 FORCE ACCOUNT GABI ON REPAI R
EST.
17, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
35 FORCE ACCOUNT - UPPER ACCESS ROAD
EST.
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
36 TRAI NI NG
800. 0000 HR 1. 0000 5. 0000 5.0000 1. 0000
800. 00 4, 000. 00 4,000. 00 800. 00
37 GABI ON CRI BBI NG
3631. 0000 C.Y. 115. 0000 44,0000 75. 0000 110. 0000
417, 565. 00 159, 764. 00 272, 325.00 399, 410. 00
38 ROCK FALL FENCE 10 FOOT
200. 0000 L.F. 440. 0000 380. 0000 350. 0000 340. 0000
88, 000. 00 76, 000. 00 70, 000. 00 68, 000. 00
39  PRECAST CONC. BARRI ER TYPE 2 W TH BERM
1230. 0000 L.F. 26. 0000 39. 0000 25. 0000 41. 0000
31, 980. 00 47,970. 00 30, 750. 00 50, 430. 00
40 ROADSI DE CLEANUP
EST.
44, 000. 00 44, 000. 00 44, 000. 00 44, 000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5.00
42 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00



DOT_RGGB05
PS&E JOB NO: 01B012 REVI S| ON NO :
CONTRACT NO: 006427 REGI ON NO
VERSI ON NO : 1 WORK ORDER¥ :
HWY : SR 028
TITLE : SR 28
ROCK | SLAND- ROCK SLOPES
STAGE 1
01B012
PROJECT : NH 0028(029)

COUNTY(S) : DOUGLAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

12

0L3422

Bl D TABULATI ON REPORT

------- 4TH BI DDER

S. A. GONZALES CONSTRUCTI ON,

5516 N STARR ROAD
99025

NEWVAN LAKE WA 990258609

CONTRACTOR NUMBER :

100029

* Kk *

------- 5TH Bl DDER

ROY E. LADD, | NC.

DATE: 08/ 06/2002
TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002

1304 EAST STREET STE 212

96001

REDDI NG CA 960992750

CONTRACTOR NUMBER :

100257

AWARDED ON : Sep 16 2002
------- 6TH BIDDER -------

GOODFELLOW BRCS., | NC.

1407 N WALLA WALLA AVE
98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER : 100296

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

43 SPCC PLAN

CONTRACT TOTAL

500. 00

$2, 178, 880. 50

2, 000. 00

$2, 676, 993. 50

6, 000. 00

$2, 683, 778. 00

500. 00

$2, 939, 939. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

HAWY CSrR 028 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 28 ELTI NG | NCORPORATED KI EW T PACI FI C CO. WESTWAY CONSTRUCTI ON, | NC.
g?%E' fLAND ROCK SLOPES 780 82ND DR 4904 LAKE WASHI NGTON BLVD NE 2010 S FAI RVI EW HEI GHTS RD
018012 GLADSTONE OR 97027- 1802 MEDI CAL LAKE WA 9902:
PROJECT . NH 0028(029) CLACKAMAS OR 970150366 RENTON WA 980561057 Al RWAY HEI GHTS WA  9900105:
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100030
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
161, 328. 00 200, 000. 00 297, 000. 00 290, 000. 00
2 REMOVI NG CONC. BARRI ER
50. 0000 L.F. 5. 0000 20. 0000 4.0000 5. 2500
250. 00 1, 000. 00 200. 00 262.50
3 REMOVI NG GABI ON CRI BBI NG
141. 0000 C.Y. 20. 0000 7.0000 20. 0000 11. 0000
2,820.00 987. 00 2,820.00 1, 551. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
188570. 0000 C.Y. 2. 7500 7. 8500 8. 2000 9. 3000
518, 567. 50 1, 480, 274. 50 1, 546, 274. 00 1,753, 701. 00
5 CONTROLLED BLASTI NG OF ROCK FACE
76300. 0000 L.F. 2. 5000 3.0000 2. 3500 2. 4000
190, 750. 00 228, 900. 00 179, 305. 00 183, 120. 00
6 EMBANKMENT COMPACTI ON
2765. 0000 C.Y. 3.0000 2. 2500 7.0000 2. 7500
8, 295. 00 6, 221. 25 19, 355. 00 7,603. 75
7 DEBRI'S REMOVAL | NCL. HAUL
1500. 0000 C.Y. 16. 0000 3.0000 6. 0000 5. 0000
24, 000. 00 4, 500. 00 9, 000. 00 7,500. 00
8  RE- ENTRANT AREA SCALI NG
100. 0000 CRHR 275. 0000 250. 0000 200. 0000 282. 0000
27, 500. 00 25, 000. 00 20, 000. 00 28, 200. 00
DRAI NAGE
9  HORI ZONTAL DRAI NS
4400. 0000 L.F. 20. 0000 6. 0000 13. 0000 12. 2500
88, 000. 00 26, 400. 00 57, 200. 00 53, 900. 00
STRUCTURE
10 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST.
120, 000. 00 120, 000. 00 120, 000. 00 120, 000. 00



DOT_RGGB05
PS&E JOB NO: 01B012 REVI SION NO : 1
CONTRACT NO: 006427 REGION NO  : 2
VERSI ON NO : 1 WORK ORDER# : 0L3422
HWY : SR 028
TITLE : SR 28

ROCK | SLAND- ROCK SLOPES

STAGE 1

01B012
PROJECT : NH 0028(029)

COUNTY(S) : DOUGLAS

* ok *

Bl D TABULATI ON REPORT * * *

------- 7TH Bl DDER

ELTI NG | NCORPORATED
780 82ND DR

GLADSTONE OR 97027-1802
CLACKANMAS OR 970150366

CONTRACTOR NUMBER :

100177

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 8TH BIDDER -
KIEW T PACI FI C CO

DATE: 08/ 06/ 2002

TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

4904 LAKE WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

------- 9TH BIDDER -

WESTWAY CONSTRUCTI ON,

I NC.

2010 S FAI RVI EW HEI GHTS RD

MEDI CAL LAKE WA 99022

Al RWAY HEI GHTS WA  9900105:

CONTRACTOR NUMBER :

100030

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
1130. 0000 TON 15. 0000 16. 0000 15. 0000 25. 0000
16, 950. 00 18, 080. 00 16, 950. 00 28, 250. 00
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
540. 0000 TON 60. 0000 45. 0000 42.0000 43. 7500
32, 400. 00 24, 300. 00 22, 680. 00 23, 625. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
4.2000 ACRE 2, 600. 0000 1, 700. 0000 1, 750. 0000 1, 435. 0000
10, 920. 00 7, 140. 00 7, 350. 00 6, 027. 00
14  EROSI ON BERM
1265. 0000 L.F. 3. 0000 1. 0000 3. 0000 1. 4500
3, 795. 00 1, 265. 00 3, 795. 00 1, 834. 25
15 SILT FENCE
435, 0000 L.F. 5. 0000 3. 0000 5. 0000 4.5000
2,175.00 1, 305. 00 2,175.00 1, 957. 50
16 STRAW BALE
5. 0000 EACH 20. 0000 8. 0000 50. 0000 35. 0000
100. 00 40. 00 250. 00 175. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00 500. 00 500. 00 500. 00
TRAFFI C
18 BEAM GUARDRAI L TYPE 1
88. 0000 L.F. 25. 0000 40. 0000 31. 5000 25. 0000
2, 200. 00 3,520. 00 2,772.00 2, 200. 00
19 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 500. 0000 500. 0000 1, 200. 0000 1, 290. 0000
3, 000. 00 1, 000. 00 2, 400. 00 2, 580. 00
20 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 2, 100. 0000 500. 0000 1, 925. 0000 1, 950. 0000
4, 200. 00 1, 000. 00 3, 850. 00 3, 900. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

HAWY CSrR 028 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 28 ELTI NG | NCORPORATED KI EW T PACI FI C CO. WESTWAY CONSTRUCTI ON, | NC.
g?%E' fLAND ROCK SLOPES 780 82ND DR 4904 LAKE WASHI NGTON BLVD NE 2010 S FAI RVI EW HEI GHTS RD
018012 GLADSTONE OR 97027- 1802 MEDI CAL LAKE WA 9902:
PROJECT . NH 0028(029) CLACKAMAS OR 970150366 RENTON WA 980561057 Al RWAY HEI GHTS WA  9900105:
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100030
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
950. 0000 L.F. 2. 5000 6. 0000 2. 5000 3.7000
2,375.00 5, 700. 00 2,375.00 3, 515. 00
22 PRECAST CONC. BARRI ER TYPE 2
2024. 0000 L.F. 23.0000 30. 0000 24.0000 24.5000
46, 552. 00 60, 720. 00 48, 576. 00 49, 588. 00
23 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
238. 0000 L.F. 18. 0000 6. 0000 5.0000 9. 5000
4,284.00 1, 428. 00 1, 190. 00 2,261.00
24 PAINT LINE
4650. 0000 L.F. 0. 8000 1. 0000 0. 8000 0. 7000
3, 720. 00 4, 650. 00 3,720. 00 3, 255. 00
25 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 3, 000. 0000 10, 000. 0000 800. 0000 2, 645. 0000
6, 000. 00 20, 000. 00 1, 600. 00 5, 290. 00
26 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
5280. 0000 HR 4.0000 2. 0000 6. 0000 3.1500
21, 120. 00 10, 560. 00 31, 680. 00 16, 632. 00
27 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7,500. 00 10, 000. 00 8, 000. 00 500. 00
28 TRAFFI C CONTROL LABOR
5280. 0000 HR 31. 0000 34. 0000 31. 0000 34. 2500
163, 680. 00 179, 520. 00 163, 680. 00 180, 840. 00
29 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 35. 0000 45. 0000 75. 0000 63. 0000
3, 850. 00 4,950. 00 8, 250. 00 6, 930. 00
30 TRAFFI C CONTROL SUPERVI SOR
2200. 0000 HR 36. 0000 40. 0000 1. 0000 36. 5000
79, 200. 00 88, 000. 00 2,200. 00 80, 300. 00
31 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S. F. 6. 0000 17. 0000 20. 0000 10. 5000
5, 400. 00 15, 300. 00 18, 000. 00 9, 450. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

HY CSR 028 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE © SR 28 ELTI NG | NCORPORATED KI EW T PACI FI C CO. WESTWAY CONSTRUCTI ON, | NC.
g?%E' fLAND ROCK SLOPES 780 82ND DR 4904 LAKE WASHI NGTON BLVD NE 2010 S FAI RVI EW HEI GHTS RD
01B012 GLADSTONE OR 97027-1802 MEDI CAL LAKE WA 99027
PROJECT - NH 0028(029) CLACKAMAS OR 970150366 RENTON WA 980561057 Al RWAY HEI GHTS WA 9900105
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100030
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 HI GHWAY ADVI SORY RADI O
180. 0000 DAY 90. 0000 140. 0000 150. 0000 185. 0000
16, 200. 00 25, 200. 00 27, 000. 00 33, 300. 00
OTHER | TEMS
33 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 85. 0000 500. 0000 500. 0000
200. 00 85. 00 500. 00 500. 00
34 FORCE ACCOUNT GABI ON REPAI R
EST.
17, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
35 FORCE ACCOUNT - UPPER ACCESS ROAD
EST.
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
36 TRAI NI NG
800. 0000 HR 1. 0000 2. 0000 1. 0000 2. 0000
800. 00 1, 600. 00 800. 00 1, 600. 00
37 GABI ON CRI BBI NG
3631. 0000 C.Y. 115. 0000 75. 0000 74.0000 70. 0000
417, 565. 00 272, 325.00 268, 694. 00 254, 170. 00
38 ROCK FALL FENCE 10 FOOT
200. 0000 L.F. 440. 0000 170. 0000 345. 0000 345. 0000
88, 000. 00 34, 000. 00 69, 000. 00 69, 000. 00
39  PRECAST CONC. BARRI ER TYPE 2 W TH BERM
1230. 0000 L.F. 26. 0000 30. 0000 30. 0000 27. 6000
31, 980. 00 36, 900. 00 36, 900. 00 33, 948. 00
40 ROADSI DE CLEANUP
EST.
44, 000. 00 44, 000. 00 44, 000. 00 44, 000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5.00 5.00
42 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00



DOT RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 06/ 2002
B Bl D TABULATI ON REPORT * * * TI ME: 09: 43
PS&E JOB NO: 01B012 REVI SION NO : 1 Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGION NO : 2 AWARDED ON : Sep 16 2002
VERSI ON NO : 1 WORK ORDER# : 0L3422
W CSrR 028 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 28 ELTI NG | NCORPORATED KI EW T PACI FI C CO. VESTWAY CONSTRUCTI ON, | NC.
g?%E' ’13LAND ROCK SLOPES 780 82ND DR 4904 LAKE WASHI NGTON BLVD NE 2010 S FAI RVI EW HEI GHTS RD
018012 GLADSTONE OR 97027-1802 MEDI CAL LAKE WA 9902z
PROJECT . NH 0028(029) CLACKAMAS OR 970150366 RENTON WA 980561057 Al RWAY HEI GHTS WA 9900105
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100030
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 SPCC PLAN
L.S.
500. 00 600. 00 750. 00 500. 00

CONTRACT TOTAL

$2, 178, 880. 50

$2,985,174. 75 $3, 068, 995. 00 $3, 330, 670. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

* Kk *

PS&E JOB NO: 01B012
CONTRACT NO: 006427

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

VERSI ON NO : 1 WORK ORDER# : 0L3422
W CSrR 028 e 10TH BIDDER -------
TTLE : ggcﬁsl SLAND- ROCK SLOPES STEELMAN- DUFF, TG
STAGE 1 1490 FAIR ST
01B012
PROJECT NH- 0028( 029) CLARKSTON WA 994032399
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
161, 328. 00 383, 000. 00
2 REMOVI NG CONC. BARRI ER
50. 0000 L.F. 5. 0000 5. 0000
250. 00 250. 00
3 REMOVI NG GABI ON CRI BBI NG
141. 0000 C.Y. 20. 0000 25. 0000
2, 820. 00 3, 525. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
188570. 0000 C.Y. 2. 7500 11. 3200
518, 567. 50 2,134,612. 40
5 CONTROLLED BLASTI NG OF ROCK FACE
76300. 0000 L.F. 2.5000 2. 7500
190, 750. 00 209, 825. 00
6 ENMBANKMENT COMPACTI ON
2765. 0000 C.Y. 3. 0000 1. 5500
8, 295. 00 4,285.75
7 DEBRI'S REMOVAL | NCL. HAUL
1500. 0000 C.Y. 16. 0000 6. 8000
24, 000. 00 10, 200. 00
8  RE- ENTRANT AREA SCALI NG
100. 0000 CRHR 275. 0000 275. 0000
27, 500. 00 27, 500. 00
DRAI NAGE
9  HORI ZONTAL DRAI NS
4400. 0000 L.F. 20. 0000 12. 0000
88, 000. 00 52, 800. 00
STRUCTURE
10 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST.
120, 000. 00 120, 000. 00



DOT_RGGB05
PS&E JOB NO: 01B012 REVI SION NO : 1
CONTRACT NO: 006427 REGION NO  : 2
VERSI ON NO : 1 WORK ORDER# : 0L3422
HWY : SR 028
TITLE : SR 28

ROCK | SLAND- ROCK SLOPES

STAGE 1

01B012
PROJECT : NH 0028(029)

COUNTY(S) : DOUGLAS

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

------- 10TH BI DDER

STEELMAN- DUFF, | NC.
1490 FAIR ST

CLARKSTON WA 994032399

CONTRACTOR NUMBER :

100020

DATE: 08/ 06/2002
TI ME: 09: 43

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
1130. 0000 TON 15. 0000 14. 5000
16, 950. 00 16, 385. 00
ASPHALT CONCRETE PAVEMENI
12 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
540. 0000 TON 60. 0000 43. 0000
32, 400. 00 23, 220. 00
EROSI ON CONTROL AND PLANTI NG
13 SEEDI NG, FERTILIZI NG, AND MULCHI NG
4.2000 ACRE 2, 600. 0000 1, 400. 0000
10, 920. 00 5, 880. 00
14  EROSI ON BERM
1265. 0000 L. F. 3.0000 3.0000
3, 795. 00 3, 795. 00
15 SILT FENCE
435, 0000 L. F. 5.0000 5. 2500
2,175.00 2,283.75
16 STRAW BALE
5. 0000 EACH 20. 0000 35. 0000
100. 00 175. 00
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
500. 00 500. 00
TRAFFI C
18 BEAM GUARDRAI L TYPE 1
88. 0000 L. F. 25. 0000 24.0000
2,200. 00 2,112.00
19 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2. 0000 EACH 1, 500. 0000 1, 250. 0000
3, 000. 00 2, 500. 00
20 BEAM GUARDRAI L NON- FLARED TERM NAL
2. 0000 EACH 2, 100. 0000 1, 900. 0000
4,200. 00 3, 800. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

* ok * * Kk *

PS&E JOB NO: 01B012
CONTRACT NO: 006427

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

VERSI ON NO : 1 WORK ORDER# : 0L3422
W CSrR 028 e 10TH BIDDER -------
TTLE : ggcﬁsl SLAND- ROCK SLOPES STEELMAN- DUFF, TG
STAGE 1 1490 FAIR ST
01B012
PROJECT NH- 0028( 029) CLARKSTON WA 994032399
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
950. 0000 L.F. 2.5000 3. 5000
2,375.00 3, 325. 00
22 PRECAST CONC. BARRI ER TYPE 2
2024. 0000 L.F. 23. 0000 23.5000
46, 552. 00 47,564. 00
23 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
238. 0000 L.F. 18. 0000 12. 0000
4,284.00 2, 856. 00
24 PAINT LINE
4650. 0000 L.F. 0. 8000 0. 5000
3,720. 00 2,325.00
25 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 3, 000. 0000 4,500. 0000
6, 000. 00 9, 000. 00
26 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
5280. 0000 HR 4. 0000 3. 0000
21, 120. 00 15, 840. 00
27 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 500. 00 2, 000. 00
28 TRAFFI C CONTROL LABOR
5280. 0000 HR 31. 0000 32.0000
163, 680. 00 168, 960. 00
29 TRAFFI C CONTROL VEHI CLE
110. 0000 DAY 35. 0000 35. 0000
3, 850. 00 3, 850. 00
30 TRAFFI C CONTROL SUPERVI SOR
2200. 0000 HR 36. 0000 35. 0000
79, 200. 00 77, 000. 00
31 CONSTRUCTI ON SI GNS CLASS A
900. 0000 S. F. 6. 0000 9. 5000
5, 400. 00 8, 550. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 08/ 06/ 2002

TI ME: 09: 43

PS&E JOB NO: 01B012
CONTRACT NO: 006427
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3422

BI DS OPENED ON : Sep 12 2002
AWARDED ON : Sep 16 2002

HWY : SR 028
TITLE : SR 28

ROCK | SLAND- ROCK SLOPES

------- 10TH BI DDER -------

STEELMAN- DUFF, | NC.
1490 FAIR ST

STAGE 1
01B012
PROJECT NH- 0028( 029) CLARKSTON WA 994032399
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 HI GHWAY ADVI SORY RADI O
180. 0000 DAY 90. 0000 175. 0000
16, 200. 00 31, 500. 00
OTHER | TEMS
33 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 500. 0000
200. 00 500. 00
34 FORCE ACCOUNT GABI ON REPAI R
EST.
17, 000. 00 17, 000. 00
35 FORCE ACCOUNT - UPPER ACCESS ROAD
EST.
1, 200. 00 1, 200. 00
36 TRAI NI NG
800. 0000 HR 1. 0000 2. 0000
800. 00 1, 600. 00
37 GABI ON CRI BBI NG
3631. 0000 C.Y. 115. 0000 125. 0000
417, 565. 00 453, 875. 00
38 ROCK FALL FENCE 10 FOOT
200. 0000 L. F. 440. 0000 350. 0000
88, 000. 00 70, 000. 00
39  PRECAST CONC. BARRI ER TYPE 2 W TH BERM
1230. 0000 L. F. 26. 0000 28. 0000
31, 980. 00 34, 440. 00
40 ROADSI DE CLEANUP
EST.
44, 000. 00 44, 000. 00
41 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5.00 5.00
42 M NOR CHANGE
CALC
-1.00 -1.00



DOT RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 06/ 2002
- * % *  BI D TABULATI ON REPORT * * * TI ME: 09: 43
PS&E JOB NO: 01B012 REVI SION NO : 1 Bl DS OPENED ON : Sep 12 2002
CONTRACT NO: 006427 REGION NO : 2 AWARDED ON : Sep 16 2002

VERSI ON NO : 1 WORK ORDER# : 0L3422
W CSrR 028 e 10TH BIDDER -------
e : ggcﬁsl SLAND- ROCK SLOPES STEELVAN DUFF, 11RC
STAGE 1 1490 FAIR ST
01B012
PROJECT . NH 0028(029) CLARKSTON WA 994032399
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

43 SPCC PLAN

CONTRACT TOTAL

500. 00

$2, 178, 880. 50

3, 000. 00

$4, 005, 037. 90



