
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

SCARSELLA BROS. INC. HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 2328 HAWTHORNE ST 940 DOOLITTLE DRIVE
KENT WA  98032-1240 97116-1541

PROJECT : SEATTLE   WA  981680388 FOREST GROVE   OR  971160674 SAN LEANDRO   CA  945771021

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

PREPARATION
1 MOBILIZATION

L.S. -1.28 % 11.89 % -93.42 %

30,388.00 30,000.00 -388 34,000.00 3,612 2,000.00 -28,388

2  CLEARING INCL. HAUL
L.S. 541.34 % 525.00 % 120.00 %

4,000.00 25,653.66 21,654 25,000.00 21,000 8,800.00 4,800
GRADING

3 ROADWAY EXCAVATION INCL. HAUL
7320.0000 C.Y. 10.0000 8.0000 -20.00 % 12.0000 20.00 % 18.5000 85.00 %

73,200.00 58,560.00 -14,640 87,840.00 14,640 135,420.00 62,220

4  ROCK SLOPE SCALING
80.0000 CRHR 250.0000 235.0000 -6.00 % 1.0000 -99.60 % 303.0000 21.20 %

20,000.00 18,800.00 -1,200 80.00 -19,920 24,240.00 4,240

5  SLOPE TREATMENT
300.0000 L.F. 15.0000 5.0000 -66.67 % 6.0000 -60.00 % 2.0000 -86.67 %

4,500.00 1,500.00 -3,000 1,800.00 -2,700 600.00 -3,900
STRUCTURE

6  ROCK BOLT
560.0000 L.F. 100.0000 65.0000 -35.00 % 60.0000 -40.00 % 54.0000 -46.00 %

56,000.00 36,400.00 -19,600 33,600.00 -22,400 30,240.00 -25,760

7  ROCK DOWEL TYPE 1
248.0000 L.F. 85.0000 60.0000 -29.41 % 50.0000 -41.18 % 52.0000 -38.82 %

21,080.00 14,880.00 -6,200 12,400.00 -8,680 12,896.00 -8,184

8  ROCK DOWEL TYPE 2
5.0000 EACH 100.0000 1,000.0000 900.00 % 750.0000 650.00 % 718.0000 618.00 %

500.00 5,000.00 4,500 3,750.00 3,250 3,590.00 3,090

9  SHOTCRETE FOR ROCK / SOIL STABILIZATION
25.0000 C.Y. 1,000.0000 1,000.0000 0.00 % 1,000.0000 0.00 % 700.0000 -30.00 %

25,000.00 25,000.00 0 25,000.00 0 17,500.00 -7,500
TRAFFIC

10 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

SCARSELLA BROS. INC. HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 2328 HAWTHORNE ST 940 DOOLITTLE DRIVE
KENT WA  98032-1240 97116-1541

PROJECT : SEATTLE   WA  981680388 FOREST GROVE   OR  971160674 SAN LEANDRO   CA  945771021

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

TRAFFIC
11 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 2,000.0000 2,750.0000 37.50 % 2,600.0000 30.00 % 2,000.0000 0.00 %

2,000.00 2,750.00 750 2,600.00 600 2,000.00 0

12 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
40.0000 HR 50.0000 50.0000 0.00 % 50.0000 0.00 % 55.0000 10.00 %

2,000.00 2,000.00 0 2,000.00 0 2,200.00 200

13 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 3,500.0000 75.00 % 3,000.0000 50.00 % 2,000.0000 0.00 %

4,000.00 7,000.00 3,000 6,000.00 2,000 4,000.00 0

14 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
720.0000 HR 3.0000 2.2500 -25.00 % 2.0000 -33.33 % 2.0000 -33.33 %

2,160.00 1,620.00 -540 1,440.00 -720 1,440.00 -720

15 TYPE III BARRICADE
1.0000 EACH 150.0000 100.0000 -33.33 % 25.0000 -83.33 % 25.0000 -83.33 %

150.00 100.00 -50 25.00 -125 25.00 -125

16 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00 % -90.00 % -90.00 %

1,000.00 250.00 -750 100.00 -900 100.00 -900

17 TRAFFIC CONTROL LABOR
960.0000 HR 31.0000 32.0000 3.23 % 31.0000 0.00 % 31.0000 0.00 %

29,760.00 30,720.00 960 29,760.00 0 29,760.00 0

18 TRAFFIC CONTROL VEHICLE
40.0000 DAY 40.0000 50.0000 25.00 % 35.0000 -12.50 % 31.0000 -22.50 %

1,600.00 2,000.00 400 1,400.00 -200 1,240.00 -360

19 TRAFFIC CONTROL SUPERVISOR
480.0000 HR 35.0000 32.0000 -8.57 % 31.0000 -11.43 % 31.0000 -11.43 %

16,800.00 15,360.00 -1,440 14,880.00 -1,920 14,880.00 -1,920

20 CONSTRUCTION SIGNS CLASS A
217.0000 S.F. 10.0000 5.0000 -50.00 % 3.0000 -70.00 % 3.0000 -70.00 %

2,170.00 1,085.00 -1,085 651.00 -1,519 651.00 -1,519



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

SCARSELLA BROS. INC. HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY
19460 84TH AVE S 2328 HAWTHORNE ST 940 DOOLITTLE DRIVE
KENT WA  98032-1240 97116-1541

PROJECT : SEATTLE   WA  981680388 FOREST GROVE   OR  971160674 SAN LEANDRO   CA  945771021

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

OTHER ITEMS
21 FORCE ACCOUNT -PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

22 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

24 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

25 SPCC PLAN
L.S. 100.00 % 200.00 % 120.00 %

500.00 1,000.00 500 1,500.00 1,000 1,100.00 600

CONTRACT TOTAL $303,812.00 $286,682.66 -5.64% $290,830.00 -4.27% $299,686.00 -1.36%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. L R L CONSTRUCTION CO.
1407 N WALLA WALLA AVE 24635 HWY 20 1605 STOREHOUSE LANE
98801-1530 98284-8012 97141

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 TILLAMOOK   OR  971410432

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100044

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

PREPARATION
1 MOBILIZATION

L.S. 2.01 % -42.99 % 9.86 %

30,388.00 31,000.00 612 17,325.00 -13,063 33,385.51 2,998

2  CLEARING INCL. HAUL
L.S. 275.00 % -25.00 % 173.27 %

4,000.00 15,000.00 11,000 3,000.00 -1,000 10,930.77 6,931
GRADING

3 ROADWAY EXCAVATION INCL. HAUL
7320.0000 C.Y. 10.0000 12.0000 20.00 % 19.2500 92.50 % 22.5000 125.00 %

73,200.00 87,840.00 14,640 140,910.00 67,710 164,700.00 91,500

4  ROCK SLOPE SCALING
80.0000 CRHR 250.0000 250.0000 0.00 % 210.0000 -16.00 % 202.1600 -19.14 %

20,000.00 20,000.00 0 16,800.00 -3,200 16,172.80 -3,827

5  SLOPE TREATMENT
300.0000 L.F. 15.0000 25.0000 66.67 % 10.0000 -33.33 % 33.3900 122.60 %

4,500.00 7,500.00 3,000 3,000.00 -1,500 10,017.00 5,517
STRUCTURE

6  ROCK BOLT
560.0000 L.F. 100.0000 75.0000 -25.00 % 60.0000 -40.00 % 38.0400 -61.96 %

56,000.00 42,000.00 -14,000 33,600.00 -22,400 21,302.40 -34,698

7  ROCK DOWEL TYPE 1
248.0000 L.F. 85.0000 75.0000 -11.76 % 50.0000 -41.18 % 42.6800 -49.79 %

21,080.00 18,600.00 -2,480 12,400.00 -8,680 10,584.64 -10,495

8  ROCK DOWEL TYPE 2
5.0000 EACH 100.0000 500.0000 400.00 % 200.0000 100.00 % 428.7100 328.71 %

500.00 2,500.00 2,000 1,000.00 500 2,143.55 1,644

9  SHOTCRETE FOR ROCK / SOIL STABILIZATION
25.0000 C.Y. 1,000.0000 1,000.0000 0.00 % 1,000.0000 0.00 % 956.4400 -4.36 %

25,000.00 25,000.00 0 25,000.00 0 23,911.00 -1,089
TRAFFIC

10 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. L R L CONSTRUCTION CO.
1407 N WALLA WALLA AVE 24635 HWY 20 1605 STOREHOUSE LANE
98801-1530 98284-8012 97141

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 TILLAMOOK   OR  971410432

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100044

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

TRAFFIC
11 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 2,000.0000 2,500.0000 25.00 % 1,500.0000 -25.00 % 4,673.9700 133.70 %

2,000.00 2,500.00 500 1,500.00 -500 4,673.97 2,674

12 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
40.0000 HR 50.0000 55.0000 10.00 % 5.0000 -90.00 % 40.0700 -19.86 %

2,000.00 2,200.00 200 200.00 -1,800 1,602.80 -397

13 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 3,300.0000 65.00 % 1,500.0000 -25.00 % 5,341.6800 167.08 %

4,000.00 6,600.00 2,600 3,000.00 -1,000 10,683.36 6,683

14 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
720.0000 HR 3.0000 2.0000 -33.33 % 5.0000 66.67 % 2.6700 -11.00 %

2,160.00 1,440.00 -720 3,600.00 1,440 1,922.40 -238

15 TYPE III BARRICADE
1.0000 EACH 150.0000 100.0000 -33.33 % 200.0000 33.33 % 233.7000 55.80 %

150.00 100.00 -50 200.00 50 233.70 84

16 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -80.00 % 100.00 % 33.54 %

1,000.00 200.00 -800 2,000.00 1,000 1,335.42 335

17 TRAFFIC CONTROL LABOR
960.0000 HR 31.0000 32.0000 3.23 % 33.0000 6.45 % 41.4000 33.55 %

29,760.00 30,720.00 960 31,680.00 1,920 39,744.00 9,984

18 TRAFFIC CONTROL VEHICLE
40.0000 DAY 40.0000 40.0000 0.00 % 50.0000 25.00 % 66.7700 66.92 %

1,600.00 1,600.00 0 2,000.00 400 2,670.80 1,071

19 TRAFFIC CONTROL SUPERVISOR
480.0000 HR 35.0000 33.0000 -5.71 % 35.0000 0.00 % 41.4000 18.29 %

16,800.00 15,840.00 -960 16,800.00 0 19,872.00 3,072

20 CONSTRUCTION SIGNS CLASS A
217.0000 S.F. 10.0000 5.0000 -50.00 % 8.0000 -20.00 % 14.6900 46.90 %

2,170.00 1,085.00 -1,085 1,736.00 -434 3,187.73 1,018



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02B010 REVISION NO : 1 BIDS OPENED ON : May  9 2002
CONTRACT NO :006373 REGION NO : 2 AWARDED ON : May 13 2002
VERSION NO :1 WORK ORDER# : XL1451
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2
PESHASTIN AREA
UNSTABLE SLOPES
02B010

GOODFELLOW BROS., INC. ONE WAY CONSTRUCTION, INC. L R L CONSTRUCTION CO.
1407 N WALLA WALLA AVE 24635 HWY 20 1605 STOREHOUSE LANE
98801-1530 98284-8012 97141

PROJECT : WENATCHEE   WA  988070598 SEDRO WOOLLEY   WA  982841173 TILLAMOOK   OR  971410432

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100044

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/08/2002
12:55

DOT_RGGB01

 NH 0002(808)

OTHER ITEMS
21 FORCE ACCOUNT -PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

22 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

24 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

25 SPCC PLAN
L.S. 0.00 % 0.00 % 33.54 %

500.00 500.00 0 500.00 0 667.71 168

CONTRACT TOTAL $303,812.00 $319,229.00 5.07% $323,255.00 6.40% $386,745.56 27.30%


