
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02C530 REVISION NO : 1 BIDS OPENED ON : May 21 2003
CONTRACT NO : 006580 REGION NO : 3 AWARDED ON : May 27 2003
VERSION NO : 3 WORK ORDER# : XL1556
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 167
N. MERIDIAN TO KING COUNTY LINE
PAVING
02C530

ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
6819 S 228TH ST 4224 WALLER RD E
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2003
10:19

DOT_RGGB01

NH-0167(031)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.96 % 26.76 %
162,000.00 -122,000.00 360,000.00 76,000.00284,000.00

2.0000
2 REMOVING GUARDRAIL

933.0000 L.F. -20.00 % 1.8500 -26.00 %
1,866.00 -466.50 1,726.05 -606.45

2.5000
2,332.50

150.0000
3 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 0.00 % 140.0000 -6.67 %
2,700.00 0.00 2,520.00 -180.00

150.0000
2,700.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -71.88 % -75.31 %

4,500.00 -11,500.00 3,950.00 -12,050.0016,000.00

GRADING
5  TC LINE WIDENING

L.S. -36.17 % -37.23 %
30,000.00 -17,000.00 29,500.00 -17,500.0047,000.00

1,200.0000
6  BEAM GUARDRAIL EMBANKMENT

20.0000 EACH -60.00 % 2,000.0000 -33.33 %
24,000.00 -36,000.00 40,000.00 -20,000.00

3,000.0000
60,000.00

16.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

5000.0000 S.Y. 23.08 % 13.0000 0.00 %
80,000.00 15,000.00 65,000.00 0.00

13.0000
65,000.00

SURFACING

900.0000
8  SHOULDER FINISHING

24.1200 MI. -77.50 % 3,850.0000 -3.75 %
21,708.00 -74,772.00 92,862.00 -3,618.00

4,000.0000
96,480.00
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LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
55,640.00 55,640.0055,640.00

ASPHALT CONCRETE PAVEMENT
10 CRACK SEALING

EST. 0.00 % 0.00 %
33,390.00 33,390.0033,390.00

8.0000
11 PLANING BITUMINOUS PAVEMENT

13944.0000 S.Y. 60.00 % 9.5000 90.00 %
111,552.00 41,832.00 132,468.00 62,748.00

5.0000
69,720.00

5.0000
12  PLANING BITUMINOUS PAVEMENT - 0.30 FT. DEPTH

1350.0000 S.Y. -33.33 % 8.2500 10.00 %
6,750.00 -3,375.00 11,137.50 1,012.50

7.5000
10,125.00

38.0000
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

8820.0000 TON -5.00 % 39.0000 -2.50 %
335,160.00 -17,640.00 343,980.00 -8,820.00

40.0000
352,800.00

48.0000
14 ASPHALT CONC. FOR PAVEMENT REPAIR

1715.0000 TON -12.73 % 56.9000 3.45 %
82,320.00 -12,005.00 97,583.50 3,258.50

55.0000
94,325.00

38.0000
15 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

1275.0000 TON -30.91 % 46.8500 -14.82 %
48,450.00 -21,675.00 59,733.75 -10,391.25

55.0000
70,125.00

34.0000
16 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

45350.0000 TON -9.33 % 35.0000 -6.67 %
1,541,900.00 -158,725.00 1,587,250.00 -113,375.00

37.5000
1,700,625.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

65,670.00 65,670.0065,670.00
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ASPHALT CONCRETE PAVEMENT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
21,980.00 21,980.0021,980.00

EROSION CONTROL AND PLANTING

140.0000
19 ESC LEAD

60.0000 DAY -30.00 % 50.0000 -75.00 %
8,400.00 -3,600.00 3,000.00 -9,000.00

200.0000
12,000.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
21  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -33.33 % -66.67 %
1,000.00 -500.00 500.00 -1,000.001,500.00

TRAFFIC

12.5000
22 BEAM GUARDRAIL TYPE 1

4158.0000 L.F. -7.41 % 11.8000 -12.59 %
51,975.00 -4,158.00 49,064.40 -7,068.60

13.5000
56,133.00

1,200.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH -5.88 % 1,100.0000 -13.73 %
10,800.00 -675.00 9,900.00 -1,575.00

1,275.0000
11,475.00

1,900.0000
24 BEAM GUARDRAIL FLARED TERMINAL

22.0000 EACH -9.52 % 1,735.0000 -17.38 %
41,800.00 -4,400.00 38,170.00 -8,030.00

2,100.0000
46,200.00

2,000.0000
25 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -13.04 % 1,866.0000 -18.87 %
4,000.00 -600.00 3,732.00 -868.00

2,300.0000
4,600.00

25.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

125.0000 L.F. -7.41 % 23.2000 -14.07 %
3,125.00 -250.00 2,900.00 -475.00

27.0000
3,375.00
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480.0000
27 BEAM GUARDRAIL ANCHOR TYPE 4

10.0000 EACH -16.52 % 460.0000 -20.00 %
4,800.00 -950.00 4,600.00 -1,150.00

575.0000
5,750.00

18.0000
28  DOUBLE NEST BEAM GUARDRAIL

63.0000 L.F. 5.88 % 16.8000 -1.18 %
1,134.00 63.00 1,058.40 -12.60

17.0000
1,071.00

15.0000
29  DOUBLE NEST BEAM GUARDRAIL WITH B CONNECTION

186.0000 L.F. -25.00 % 13.7000 -31.50 %
2,790.00 -930.00 2,548.20 -1,171.80

20.0000
3,720.00

250.0000
30  MODIFY EXISTING B CONNECTION

1.0000 EACH -75.00 % 235.0000 -76.50 %
250.00 -750.00 235.00 -765.00

1,000.0000
1,000.00

100.0000
31  INSTALL 10 IN. X 10 IN. POST

2.0000 EACH 100.00 % 96.2000 92.40 %
200.00 100.00 192.40 92.40

50.0000
100.00

2.2500
32 RAISING EXISTING BEAM GUARDRAIL

4110.0000 L.F. -25.00 % 2.1500 -28.33 %
9,247.50 -3,082.50 8,836.50 -3,493.50

3.0000
12,330.00

33 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

3,700.00 3,700.003,700.00

5,800.0000
34 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 16.00 % 4,950.0000 -1.00 %
23,200.00 3,200.00 19,800.00 -200.00

5,000.0000
20,000.00

42.0000
35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1105.0000 HR -6.67 % 43.3500 -3.67 %
46,410.00 -3,315.00 47,901.75 -1,823.25

45.0000
49,725.00

23.0000
36 FLEXIBLE GUIDE POST

477.0000 EACH -8.00 % 21.2500 -15.00 %
10,971.00 -954.00 10,136.25 -1,788.75

25.0000
11,925.00

0.0800
37 PAINT LINE

143365.0000 L.F. -27.27 % 0.0800 -27.27 %
11,469.20 -4,300.95 11,469.20 -4,300.95

0.1100
15,770.15
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0.9000
38 PROFILED PLASTIC LINE

64438.0000 L.F. -10.00 % 0.8500 -15.00 %
57,994.20 -6,443.80 54,772.30 -9,665.70

1.0000
64,438.00

2.2000
39 PROFILED PLASTIC DROP LANE LINE

2500.0000 L.F. 46.67 % 2.0000 33.33 %
5,500.00 1,750.00 5,000.00 1,250.00

1.5000
3,750.00

3.2000
40 PROFILED PLASTIC WIDE LINE

10122.0000 L.F. -57.33 % 3.0000 -60.00 %
32,390.40 -43,524.60 30,366.00 -45,549.00

7.5000
75,915.00

8.0000
41 PLASTIC CROSSWALK LINE

280.0000 S.F. 60.00 % 7.0000 40.00 %
2,240.00 840.00 1,960.00 560.00

5.0000
1,400.00

14.0000
42 PLASTIC STOP LINE

100.0000 L.F. 133.33 % 12.0000 100.00 %
1,400.00 800.00 1,200.00 600.00

6.0000
600.00

100.0000
43 PLASTIC TRAFFIC ARROW

31.0000 EACH 122.22 % 95.0000 111.11 %
3,100.00 1,705.00 2,945.00 1,550.00

45.0000
1,395.00

50.0000
44 PLASTIC TRAFFIC LETTER

24.0000 EACH 42.86 % 45.0000 28.57 %
1,200.00 360.00 1,080.00 240.00

35.0000
840.00

10.0000
45 PLASTIC DRAINAGE MARKING

162.0000 EACH -28.57 % 9.0000 -35.71 %
1,620.00 -648.00 1,458.00 -810.00

14.0000
2,268.00

10.0000
46  PLASTIC JUNCTION BOX MARKING

76.0000 EACH -33.33 % 9.0000 -40.00 %
760.00 -380.00 684.00 -456.00

15.0000
1,140.00

160.0000
47 PLASTIC AERIAL SURVEILLANCE FULL MARKER

7.0000 EACH 146.15 % 150.0000 130.77 %
1,120.00 665.00 1,050.00 595.00

65.0000
455.00

160.0000
48 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

6.0000 EACH 190.91 % 150.0000 172.73 %
960.00 630.00 900.00 570.00

55.0000
330.00
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160.0000
49 RAISED PAVEMENT MARKER TYPE 1

34.0800 HUND -11.11 % 149.0000 -17.22 %
5,452.80 -681.60 5,077.92 -1,056.48

180.0000
6,134.40

310.0000
50 RAISED PAVEMENT MARKER TYPE 2

32.3900 HUND 3.33 % 290.0000 -3.33 %
10,040.90 323.90 9,393.10 -323.90

300.0000
9,717.00

0.7000
51 TEMPORARY PAVEMENT MARKING

4664.0000 L.F. 40.00 % 0.6500 30.00 %
3,264.80 932.80 3,031.60 699.60

0.5000
2,332.00

140.0000
52  TEMPORARY RAISED PAVEMENT MARKER

14.1200 HUND -6.67 % 130.0000 -13.33 %
1,976.80 -141.20 1,835.60 -282.40

150.0000
2,118.00

1.6000
53  TEMPORARY PAVEMENT MARKING - REMOVABLE PREFORMED TAPE

16156.0000 L.F. -36.00 % 1.5000 -40.00 %
25,849.60 -14,540.40 24,234.00 -16,156.00

2.5000
40,390.00

54 PERMANENT SIGNING
L.S. -12.05 % -15.11 %

46,000.00 -6,300.00 44,400.00 -7,900.0052,300.00
55 ILLUMINATION SYSTEM SCA 961

L.S. -7.64 % -74.80 %
29,000.00 -2,400.00 7,913.00 -23,487.0031,400.00

56 TRAFFIC SIGNAL SYSTEM
L.S. -63.86 % 183.41 %

3,000.00 -5,300.00 23,523.00 15,223.008,300.00

4.0000
57 SEQUENTIAL ARROW SIGN

2215.0000 HR -20.00 % 2.2000 -56.00 %
8,860.00 -2,215.00 4,873.00 -6,202.00

5.0000
11,075.00

6,000.0000
58 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 50.00 % 3,795.0000 -5.13 %
42,000.00 14,000.00 26,565.00 -1,435.00

4,000.0000
28,000.00

2.0000
59 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2875.0000 HR -66.67 % 2.2000 -63.33 %
5,750.00 -11,500.00 6,325.00 -10,925.00

6.0000
17,250.00
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38.0000
60  OTHER TRAFFIC CONTROL LABOR

3535.0000 HR -5.00 % 43.3500 8.38 %
134,330.00 -7,070.00 153,242.25 11,842.25

40.0000
141,400.00

61  TRAFFIC CONTROL SUPERVISOR
L.S. 81.00 % 22.17 %

60,000.00 26,850.00 40,500.00 7,350.0033,150.00
62  OTHER TEMPORARY TRAFFIC CONTROL

L.S. 20.00 % 7.00 %
60,000.00 10,000.00 53,500.00 3,500.0050,000.00

16.0000
63 CONSTRUCTION SIGNS CLASS A

776.0000 S.F. -20.00 % 15.0000 -25.00 %
12,416.00 -3,104.00 11,640.00 -3,880.00

20.0000
15,520.00

OTHER ITEMS

165.0000
64 ADJUST MONUMENT CASE AND COVER

24.0000 EACH -34.00 % 200.0000 -20.00 %
3,960.00 -2,040.00 4,800.00 -1,200.00

250.0000
6,000.00

350.0000
65 ADJUST INLET

4.0000 EACH 52.17 % 1,200.0000 421.74 %
1,400.00 480.00 4,800.00 3,880.00

230.0000
920.00

350.0000
66 ADJUST CATCH BASIN

34.0000 EACH 0.00 % 300.0000 -14.29 %
11,900.00 0.00 10,200.00 -1,700.00

350.0000
11,900.00

300.0000
67 ADJUST JUNCTION BOX

56.0000 EACH 71.43 % 200.0000 14.29 %
16,800.00 7,000.00 11,200.00 1,400.00

175.0000
9,800.00

68 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
-1.00 -1.00-1.00
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OTHER ITEMS
70 MINOR CHANGE

CALC 0.00 % 0.00 %
-6.00 -6.00-6.00

71 SPCC PLAN
L.S. -33.33 % -66.67 %

1,000.00 -500.00 500.00 -1,000.001,500.00

4.0000
72 TRAINING

200.0000 HR 300.00 % 1.0000 0.00 %
800.00 600.00 200.00 0.00

1.0000
200.00

$3,481,936.20 -12.19% $3,796,296.67 -4.26%$3,965,217.05CONTRACT TOTAL

$3,481,936.20 $3,796,296.67BASE TOTAL -12.19% -4.26%$3,965,217.05


