
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C524 REVISION NO : BIDS OPENED ON : Jul 16 2002
CONTRACT NO :006441 REGION NO : 3 AWARDED ON : Jul 16 2002
VERSION NO :2 WORK ORDER# : MS4019
HWY :SR 016 ------- LOW BIDDER -------

TITLE :TACOMA NARROWS BRIDGE PROJECT 

02C524

TACOMA NARROWS CONSTUCTORS,
3212 50TH STREET COURT SUITE 2

PROJECT : GIG HARBOR   WA  983358527

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100417

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/26/2002
13:55

DOT_RGGB01

TACOMA NARROWS BRIDGE
1  1% AT NTP

L.S. 0.00 %
6,150,000.00 6,150,000.00 0

2  4% AT START OF CONSTRUCTION
L.S. 0.00 %

24,600,000.00 24,600,000.00 0
3  INSURANCE AT NTP

L.S. 0.00 %
18,170,500.00 18,170,500.00 0

4  BONDS AT NTP
L.S. 0.00 %

6,300,000.00 6,300,000.00 0
5  D-1 CAISSON - SCOUR PROTECTION

L.S. 0.00 %
9,223,288.00 9,223,288.00 0

6  D-1 CAISSON - ANCHORING SYSTEM
L.S. 0.00 %

17,052,125.00 17,052,125.00 0
7  D-1 CAISSON - CAISSON STRUCTURAL STEEL

L.S. 0.00 %
34,464,384.00 34,464,384.00 0

8  D-1 CAISSON - CAISSON CONCRETE
L.S. 0.00 %

18,331,682.00 18,331,682.00 0
9  D-1 CAISSON - CAISSON REBAR

L.S. 0.00 %
20,129,152.00 20,129,152.00 0

10  D-1 CAISSON - DREDGE & SINK CAISSON
L.S. 0.00 %

9,060,990.00 9,060,990.00 0
11  D-1 CAISSON - SEAL CONCRETE

L.S. 0.00 %
5,169,451.00 5,169,451.00 0
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12  D-1 CAISSON - CAISSON CAP CONCRETE

L.S. 0.00 %
5,566,888.00 5,566,888.00 0

13  D-1 CAISSON - CAISSON CAP REBAR
L.S. 0.00 %

1,984,730.00 1,984,730.00 0
14  D-2 TOWERS

L.S. 0.00 %
25,793,152.00 25,793,152.00 0

15  D-3 ANCHORAGES
L.S. 0.00 %

24,004,294.00 24,004,294.00 0
16  D-4 SUSPENSION SYSTEM

L.S. 0.00 %
55,738,443.00 55,738,443.00 0

17  D-5 SUSPENDED DECK
L.S. 0.00 %

85,978,280.00 85,978,280.00 0
18  D-6 DECK FINISH ITEMS

L.S. 0.00 %
7,021,846.00 7,021,846.00 0

19  D-7 MISCELLANEOUS
L.S. 0.00 %

11,483,420.00 11,483,420.00 0
20  D-8 GRADING & DRAINAGE

L.S. 0.00 %
33,868,166.00 33,868,166.00 0

21  D-9 STRUCTURES
L.S. 0.00 %

25,266,894.00 25,266,894.00 0
22  D-10 SURFACING

L.S. 0.00 %
13,181,481.00 13,181,481.00 0
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23  D-11 ROADSIDE DEVELOPMENT

L.S. 0.00 %
8,006,423.00 8,006,423.00 0

24  D-12 TRAFFIC SERVICES & SAFETY
L.S. 0.00 %

22,819,020.00 22,819,020.00 0
25  D-13 OTHER ITEMS

L.S. 0.00 %
14,934,607.00 14,934,607.00 0

26  D-14 MITIGATION
L.S. 0.00 %

8,304,107.00 8,304,107.00 0
27  D-15 EXISTING BRIDGE

L.S. 0.00 %
21,746,088.00 21,746,088.00 0

28  OH-1 FREIGHT & EQUIPMENT MOVE-IN
L.S. 0.00 %

220,628.00 220,628.00 0
29  OH-3 TEMPORARY BUILDINGS

L.S. 0.00 %
1,740,574.00 1,740,574.00 0

30  OH-4 TEMPORARY UTILITIES
L.S. 0.00 %

1,432,492.00 1,432,492.00 0
31  OH-5 TEMPORARY JOB CONSTRUCTION

L.S. 0.00 %
6,676,152.00 6,676,152.00 0

32  OH-6 JOB CARS & PICKUPS
L.S. 0.00 %

3,156,458.00 3,156,458.00 0
33  OH-7 JOB OFFICE EXPENSE

L.S. 0.00 %
2,851,611.00 2,851,611.00 0
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34  OH-9 EMPLOYEE MOBILIZATION

L.S. 0.00 %
2,200,779.00 2,200,779.00 0

35  OH-16 DEMOBILIZATION
L.S. 0.00 %

219,931.00 219,931.00 0
36  OH-20 DESIGN ENGINEERING

L.S. 0.00 %
56,575,804.00 56,575,804.00 0

37  OH-21 CONSTRUCTION ENGINEERING
L.S. 0.00 %

5,576,166.00 5,576,166.00 0
38  NON-SPEC. MATERIAL PRICE ADJUSTMENT

CALC 0.00 %
-2.00 -2.00

39  NON-SPEC. MATERIAL COMPACTION PRICE ADJUSTMEN
CALC 0.00 %

-2.00 -2.00
40 MINOR CHANGE

CALC 0.00 %
-2.00 -2.00

CONTRACT TOTAL $615,000,000.00 $615,000,000.00 0.00%


