
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 867.55 % 997.35 % 1,020.94 %
820,000.00 735,250.00 930,000.00 845,250.00 950,000.00 865,250.0084,750.00

2  REMOVAL OF STRUCTURES
L.S. -0.38 % -1.89 % -9.43 %

660,000.00 -2,500.00 650,000.00 -12,500.00 600,000.00 -62,500.00662,500.00
3  DISPOSAL OF CREOSOTE MATERIAL

L.S. -34.48 % -37.76 % -9.91 %
80,000.00 -42,100.00 76,000.00 -46,100.00 110,000.00 -12,100.00122,100.00

4 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 FORCE ACCOUNT REMOVAL OF PILE STUBS

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

STORM SEWER

5,200.0000
6 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 246.67 % 6,500.0000 333.33 % 5,000.0000 233.33 %
5,200.00 3,700.00 6,500.00 5,000.00 5,000.00 3,500.00

1,500.0000
1,500.00

100.0000
7 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

57.0000 L.F. 150.00 % 125.0000 212.50 % 100.0000 150.00 %
5,700.00 3,420.00 7,125.00 4,845.00 5,700.00 3,420.00

40.0000
2,280.00

8 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 33.33 % 58.33 % 33.33 %

800.00 200.00 950.00 350.00 800.00 200.00600.00

700.0000
9 ADJUST MANHOLE

1.0000 EACH 75.00 % 900.0000 125.00 % 700.0000 75.00 %
700.00 300.00 900.00 500.00 700.00 300.00

400.0000
400.00

26,600.0000
10  OIL/GRIT SEPARATOR

1.0000 EACH 166.00 % 26,000.0000 160.00 % 25,000.0000 150.00 %
26,600.00 16,600.00 26,000.00 16,000.00 25,000.00 15,000.00

10,000.0000
10,000.00
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COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

105.0000
11  MOLDED TRENCH DRAIN

58.0000 L.F. 5.00 % 125.0000 25.00 % 100.0000 0.00 %
6,090.00 290.00 7,250.00 1,450.00 5,800.00 0.00

100.0000
5,800.00

SANITARY SEWER

18.0000
12 TESTING SEWER PIPE

57.0000 L.F. 500.00 % 20.0000 566.67 % 20.0000 566.67 %
1,026.00 855.00 1,140.00 969.00 1,140.00 969.00

3.0000
171.00

13  SANITARY SEWER SYSTEM
L.S. 142.47 % 97.13 % 97.13 %

123,000.00 72,272.00 100,000.00 49,272.00 100,000.00 49,272.0050,728.00

WATER LINES

54.0000
103 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

265.0000 L.F. -28.00 % 60.0000 -20.00 % 55.0000 -26.67 %
14,310.00 -5,565.00 15,900.00 -3,975.00 14,575.00 -5,300.00

75.0000
19,875.00

150.0000
104 DUCTILE IRON PIPE FOR WATER MAIN 4 IN. DIAM.

6.0000 L.F. 130.77 % 150.0000 130.77 % 140.0000 115.38 %
900.00 510.00 900.00 510.00 840.00 450.00

65.0000
390.00

3,100.0000
105 HYDRANT ASSEMBLY

1.0000 EACH -22.50 % 3,500.0000 -12.50 % 3,000.0000 -25.00 %
3,100.00 -900.00 3,500.00 -500.00 3,000.00 -1,000.00

4,000.0000
4,000.00

300.0000
106 GATE VALVE 4 IN.

1.0000 EACH -62.50 % 300.0000 -62.50 % 300.0000 -62.50 %
300.00 -500.00 300.00 -500.00 300.00 -500.00

800.0000
800.00

1,000.0000
107 GATE VALVE 8 IN.

1.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %
1,000.00 0.00 1,000.00 0.00 1,000.00 0.00

1,000.0000
1,000.00

5,700.0000
108  SERVICE CONNECTION 1-1/2 IN. DIAM.

2.0000 EACH 1,040.00 % 6,000.0000 1,100.00 % 3,000.0000 500.00 %
11,400.00 10,400.00 12,000.00 11,000.00 6,000.00 5,000.00

500.0000
1,000.00
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WATER LINES

2,000.0000
109  HOT TAP 4 IN. DIAM.

1.0000 EACH 33.33 % 2,000.0000 33.33 % 2,000.0000 33.33 %
2,000.00 500.00 2,000.00 500.00 2,000.00 500.00

1,500.0000
1,500.00

2,500.0000
110  HOT TAP 8 IN. DIAM.

1.0000 EACH 25.00 % 2,500.0000 25.00 % 2,500.0000 25.00 %
2,500.00 500.00 2,500.00 500.00 2,500.00 500.00

2,000.0000
2,000.00

STRUCTURE

300.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.6000 C.Y. 200.00 % 55.0000 -45.00 % 55.0000 -45.00 %
1,680.00 1,120.00 308.00 -252.00 308.00 -252.00

100.0000
560.00

15  TEMPORARY TRANSFER SPAN, TOWERS AND HEADFRAME
L.S. 83.59 % -48.72 % 2.56 %

358,000.00 163,000.00 100,000.00 -95,000.00 200,000.00 5,000.00195,000.00
16  MAIN SLIP TRANSFER SPAN, TOWERS AND HEADFRAME

L.S. 30.77 % -23.08 % 47.44 %
204,000.00 48,000.00 120,000.00 -36,000.00 230,000.00 74,000.00156,000.00

17  REMOVE AND RE-INSTALL GANGWAY
L.S. -30.00 % 280.00 % 0.00 %

7,000.00 -3,000.00 38,000.00 28,000.00 10,000.00 0.0010,000.00
18  RELOCATE 2-PILE DOLPHIN

L.S. 0.00 % -39.29 % 185.71 %
14,000.00 0.00 8,500.00 -5,500.00 40,000.00 26,000.0014,000.00

19  TEMPORARY PROTECTIVE DOLPHIN
L.S. -36.00 % -73.20 % -30.00 %

32,000.00 -18,000.00 13,400.00 -36,600.00 35,000.00 -15,000.0050,000.00
20  STRUCTURAL CARBON STEEL-TEMPORARY STRUCTURES

L.S. 4.58 % 0.29 % 46.13 %
365,000.00 16,000.00 350,000.00 1,000.00 510,000.00 161,000.00349,000.00

21  STRUCTURAL CARBON STEEL-MAIN SLIP STRUCTURES
L.S. 9.36 % 0.27 % 73.80 %

409,000.00 35,000.00 375,000.00 1,000.00 650,000.00 276,000.00374,000.00
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STRUCTURE
22  STRUCTURAL CARBON STEEL-WINGWALLS

L.S. -6.30 % -16.34 % -17.81 %
952,000.00 -64,000.00 850,000.00 -166,000.00 835,000.00 -181,000.001,016,000.00

23  STRUCTURAL CARBON STEEL-DOLPHINS
L.S. -29.49 % -31.21 % -27.77 %

820,000.00 -343,000.00 800,000.00 -363,000.00 840,000.00 -323,000.001,163,000.00
24 FORCE ACCOUNT ADDITIONAL FABRICATION

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

25  CAST STEEL BRIDGE SHOES
L.S. -21.88 % -6.25 % -21.88 %

25,000.00 -7,000.00 30,000.00 -2,000.00 25,000.00 -7,000.0032,000.00

96.0000
26  FURNISHING COATED ST.PILING 20 INCH DIA., T=1/2 INCH

268.0000 L.F. 6.67 % 115.0000 27.78 % 90.0000 0.00 %
25,728.00 1,608.00 30,820.00 6,700.00 24,120.00 0.00

90.0000
24,120.00

85.0000
27  FURNISHING UNCOATED ST. PILING 24 INCH DIA., T=1/2 INCH

356.0000 L.F. -15.00 % 100.0000 0.00 % 80.0000 -20.00 %
30,260.00 -5,340.00 35,600.00 0.00 28,480.00 -7,120.00

100.0000
35,600.00

34.0000
28  FABRICATING COATED ST. PILING 24 INCH DIA., T=1 INCH

5997.0000 L.F. -15.00 % 38.0000 -5.00 % 30.0000 -25.00 %
203,898.00 -35,982.00 227,886.00 -11,994.00 179,910.00 -59,970.00

40.0000
239,880.00

8.0000
29  FABRICATING UNCOATED ST. PILING 24 INCH DIA., T=1 INCH

640.0000 L.F. -77.14 % 8.0000 -77.14 % 7.0000 -80.00 %
5,120.00 -17,280.00 5,120.00 -17,280.00 4,480.00 -17,920.00

35.0000
22,400.00

41.0000
30  FABRICATING COATED ST. PILING 30 INCH DIA., T=1 INCH

1092.0000 L.F. -18.00 % 47.0000 -6.00 % 40.0000 -20.00 %
44,772.00 -9,828.00 51,324.00 -3,276.00 43,680.00 -10,920.00

50.0000
54,600.00

55.0000
31  FABRICATING COATED ST. PILING 36 INCH DIA., T=1 INCH

3412.0000 L.F. -8.33 % 59.0000 -1.67 % 50.0000 -16.67 %
187,660.00 -17,060.00 201,308.00 -3,412.00 170,600.00 -34,120.00

60.0000
204,720.00

2,700.0000
32  DRIVING ST. PILE 20 INCH DIA.

4.0000 EACH -10.00 % 6,900.0000 130.00 % 2,500.0000 -16.67 %
10,800.00 -1,200.00 27,600.00 15,600.00 10,000.00 -2,000.00

3,000.0000
12,000.00
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4,200.0000
33  DRIVING ST. PILE 24 INCH DIA.

72.0000 EACH 5.00 % 5,200.0000 30.00 % 3,000.0000 -25.00 %
302,400.00 14,400.00 374,400.00 86,400.00 216,000.00 -72,000.00

4,000.0000
288,000.00

5,400.0000
34  DRIVING ST. PILE 30 INCH DIA.

12.0000 EACH -10.00 % 4,500.0000 -25.00 % 3,000.0000 -50.00 %
64,800.00 -7,200.00 54,000.00 -18,000.00 36,000.00 -36,000.00

6,000.0000
72,000.00

3,900.0000
35  DRIVING ST. PILE 36 INCH DIA.

42.0000 EACH 30.00 % 3,300.0000 10.00 % 3,000.0000 0.00 %
163,800.00 37,800.00 138,600.00 12,600.00 126,000.00 0.00

3,000.0000
126,000.00

3,400.0000
36  DYNAMIC PILE TESTING

4.0000 EACH -24.44 % 3,300.0000 -26.67 % 3,000.0000 -33.33 %
13,600.00 -4,400.00 13,200.00 -4,800.00 12,000.00 -6,000.00

4,500.0000
18,000.00

37  BUBBLE CURTAIN
L.S. 4.29 % 71.43 % -21.43 %

73,000.00 3,000.00 120,000.00 50,000.00 55,000.00 -15,000.0070,000.00

8,400.0000
38  UNANCHORED MICROPILE

8.0000 EACH -16.00 % 13,000.0000 30.00 % 20,000.0000 100.00 %
67,200.00 -12,800.00 104,000.00 24,000.00 160,000.00 80,000.00

10,000.0000
80,000.00

9,400.0000
39  ANCHORED MICROPILE

9.0000 EACH -53.00 % 14,000.0000 -30.00 % 25,000.0000 25.00 %
84,600.00 -95,400.00 126,000.00 -54,000.00 225,000.00 45,000.00

20,000.0000
180,000.00

6,300.0000
40  MICROPILE SHELL

17.0000 EACH 5.00 % 2,200.0000 -63.33 % 5,000.0000 -16.67 %
107,100.00 5,100.00 37,400.00 -64,600.00 85,000.00 -17,000.00

6,000.0000
102,000.00

125.0000
41  BARRIER RAILING TYPE BP-B

142.0000 L.F. 4.17 % 100.0000 -16.67 % 100.0000 -16.67 %
17,750.00 710.00 14,200.00 -2,840.00 14,200.00 -2,840.00

120.0000
17,040.00

83,000.0000
42  DRILLED SHAFT

5.0000 EACH 0.00 % 35,000.0000 -57.83 % 70,000.0000 -15.66 %
415,000.00 0.00 175,000.00 -240,000.00 350,000.00 -65,000.00

83,000.0000
415,000.00

9,400.0000
43  REPLACEMENT PILE

2.0000 EACH 56.67 % 6,000.0000 0.00 % 20,000.0000 233.33 %
18,800.00 6,800.00 12,000.00 0.00 40,000.00 28,000.00

6,000.0000
12,000.00
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1.0000
44 EPOXY-COATED ST. REINF. BAR

84115.0000 LB. -37.50 % 1.5000 -6.25 % 2.0000 25.00 %
84,115.00 -50,469.00 126,172.50 -8,411.50 168,230.00 33,646.00

1.6000
134,584.00

10.0000
45 CONC. CLASS 4000 FOR STRUCTURE

226.3000 C.Y. -98.89 % 800.0000 -11.11 % 800.0000 -11.11 %
2,263.00 -201,407.00 181,040.00 -22,630.00 181,040.00 -22,630.00

900.0000
203,670.00

10.0000
46 CONC. CLASS 5000 FOR STRUCTURE

72.0000 C.Y. -99.00 % 600.0000 -40.00 % 1,000.0000 0.00 %
720.00 -71,280.00 43,200.00 -28,800.00 72,000.00 0.00

1,000.0000
72,000.00

56.0000
47  PRECAST PRESTRESSED CHANNEL BEAMS

3108.0000 S.F. 40.00 % 55.0000 37.50 % 55.0000 37.50 %
174,048.00 49,728.00 170,940.00 46,620.00 170,940.00 46,620.00

40.0000
124,320.00

48 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

210.0000
49 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.

48.0000 L.F. 90.91 % 200.0000 81.82 % 60.0000 -45.45 %
10,080.00 4,800.00 9,600.00 4,320.00 2,880.00 -2,400.00

110.0000
5,280.00

60.0000
50 GRAVEL BACKFILL FOR WALL

220.0000 C.Y. 20.00 % 20.0000 -60.00 % 15.0000 -70.00 %
13,200.00 2,200.00 4,400.00 -6,600.00 3,300.00 -7,700.00

50.0000
11,000.00

10.0000
51  TIMBER AND LUMBER - TREATED

40.4400 MBM -99.85 % 5,000.0000 -23.08 % 3,500.0000 -46.15 %
404.40 -262,455.60 202,200.00 -60,660.00 141,540.00 -121,320.00

6,500.0000
262,860.00

10.0000
52 TIMBER AND LUMBER - UNTREATED

7.6300 MBM -99.80 % 4,000.0000 -20.00 % 5,000.0000 0.00 %
76.30 -38,073.70 30,520.00 -7,630.00 38,150.00 0.00

5,000.0000
38,150.00

4.0000
53  PAINT TIMBER BULLRAIL

300.0000 L.F. 1,500.00 % 1.0000 300.00 % 5.0000 1,900.00 %
1,200.00 1,125.00 300.00 225.00 1,500.00 1,425.00

0.2500
75.00

10.0000
54  GLUED-LAMINATED DECKING - TREATED

6.2800 MBM -99.87 % 4,200.0000 -44.00 % 7,000.0000 -6.67 %
62.80 -47,037.20 26,376.00 -20,724.00 43,960.00 -3,140.00

7,500.0000
47,100.00
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COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10.0000
55  GLUED-LAMINATED DECKING - UNTREATED

6.8000 MBM -99.83 % 4,000.0000 -33.33 % 5,500.0000 -8.33 %
68.00 -40,732.00 27,200.00 -13,600.00 37,400.00 -3,400.00

6,000.0000
40,800.00

56  FIBERGLASS DECKING
L.S. 264.15 % 404.20 % 600.28 %

13,000.00 9,430.00 18,000.00 14,430.00 25,000.00 21,430.003,570.00
57  NON-SKID SURFACE COATING

L.S. -30.00 % -41.67 % -33.33 %
42,000.00 -18,000.00 35,000.00 -25,000.00 40,000.00 -20,000.0060,000.00

58  SLIP-RESISTANT COATING FOR WOOD
L.S. -58.10 % -80.95 % 42.86 %

4,400.00 -6,100.00 2,000.00 -8,500.00 15,000.00 4,500.0010,500.00
59  MARINE FENDERS

L.S. -44.56 % -32.64 % -50.78 %
107,000.00 -86,000.00 130,000.00 -63,000.00 95,000.00 -98,000.00193,000.00

60  POLYETHYLENE RUBBING FACE
L.S. -2.16 % 24.32 % 10.81 %

181,000.00 -4,000.00 230,000.00 45,000.00 205,000.00 20,000.00185,000.00
61 FORCE ACCOUNT SOIL PLUG REMOVAL

EST. 0.00 % 0.00 % 0.00 %
30,000.00 30,000.00 30,000.0030,000.00

21.0000
62 MEMBRANE WATERPROOFING (DECK SEAL)

292.0000 S.Y. -16.00 % 20.0000 -20.00 % 20.0000 -20.00 %
6,132.00 -1,168.00 5,840.00 -1,460.00 5,840.00 -1,460.00

25.0000
7,300.00

63  MARINE LANTERN AND REFLECTIVE TRIANGLE
L.S. 10.00 % 43.75 % 25.00 %

8,800.00 800.00 11,500.00 3,500.00 10,000.00 2,000.008,000.00

900.0000
64  LIFE RING AND ENCLOSURE BOX

1.0000 EACH -55.00 % 600.0000 -70.00 % 1,000.0000 -50.00 %
900.00 -1,100.00 600.00 -1,400.00 1,000.00 -1,000.00

2,000.0000
2,000.00

65  BIRDWIRE SYSTEM AND BIRDPOINT 3
L.S. -62.00 % -70.00 % -50.00 %

3,800.00 -6,200.00 3,000.00 -7,000.00 5,000.00 -5,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0000
66  LEAD BALANCE BLOCKS

12874.0000 LB. 33.33 % 1.2500 66.67 % 1.0000 33.33 %
12,874.00 3,218.50 16,092.50 6,437.00 12,874.00 3,218.50

0.7500
9,655.50

67  MISCELLANEOUS ITEMS
L.S. 60.00 % -78.00 % 0.00 %

8,000.00 3,000.00 1,100.00 -3,900.00 5,000.00 0.005,000.00
111 FORCE ACCOUNT TIMBER DECKING REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

7,600.0000
112  HYDROACOUSTIC MONITORING PROGRAM

5.0000 DAY -49.33 % 12,000.0000 -20.00 % 25,000.0000 66.67 %
38,000.00 -37,000.00 60,000.00 -15,000.00 125,000.00 50,000.00

15,000.0000
75,000.00

2,100.0000
113  PDA MEASUREMENT FOR HYDROACOUSTIC MONITORING

5.0000 DAY -30.00 % 3,800.0000 26.67 % 4,000.0000 33.33 %
10,500.00 -4,500.00 19,000.00 4,000.00 20,000.00 5,000.00

3,000.0000
15,000.00

ASPHALT CONCRETE PAVEMENT

19.0000
68 FABRIC REINFORCEMENT

380.0000 S.Y. 26.67 % 18.0000 20.00 % 18.0000 20.00 %
7,220.00 1,520.00 6,840.00 1,140.00 6,840.00 1,140.00

15.0000
5,700.00

145.0000
69 HMA CL. 1/2 IN. PG 64-22

350.0000 TON -3.33 % 135.0000 -10.00 % 160.0000 6.67 %
50,750.00 -1,750.00 47,250.00 -5,250.00 56,000.00 3,500.00

150.0000
52,500.00

4.0000
70 PLANING BITUMINOUS PAVEMENT

1585.0000 S.Y. 33.33 % 5.0000 66.67 % 6.0000 100.00 %
6,340.00 1,585.00 7,925.00 3,170.00 9,510.00 4,755.00

3.0000
4,755.00

TRAFFIC

3.0000
71 PAINTED WIDE LINE

290.0000 L.F. 1,100.00 % 1.0000 300.00 % 3.0000 1,100.00 %
870.00 797.50 290.00 217.50 870.00 797.50

0.2500
72.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.2000
72 PAINTED CROSSWALK LINE

210.0000 S.F. -58.00 % 1.0000 -90.00 % 4.0000 -60.00 %
882.00 -1,218.00 210.00 -1,890.00 840.00 -1,260.00

10.0000
2,100.00

16.0000
73 PLASTIC STOP LINE

98.0000 L.F. 77.78 % 12.0000 33.33 % 15.0000 66.67 %
1,568.00 686.00 1,176.00 294.00 1,470.00 588.00

9.0000
882.00

105.0000
74 PAINTED TRAFFIC ARROW

1.0000 EACH 200.00 % 32.0000 -8.57 % 100.0000 185.71 %
105.00 70.00 32.00 -3.00 100.00 65.00

35.0000
35.00

105.0000
75 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 162.50 % 32.0000 -20.00 % 100.0000 150.00 %
105.00 65.00 32.00 -8.00 100.00 60.00

40.0000
40.00

30.0000
76 PAINTED TRAFFIC LETTER

21.0000 EACH 150.00 % 15.0000 25.00 % 26.0000 116.67 %
630.00 378.00 315.00 63.00 546.00 294.00

12.0000
252.00

77 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 53.85 % -23.08 % 207.69 %

10,000.00 3,500.00 5,000.00 -1,500.00 20,000.00 13,500.006,500.00

55.0000
78 TRAFFIC CONTROL VEHICLE

14.0000 DAY 57.14 % 90.0000 157.14 % 80.0000 128.57 %
770.00 280.00 1,260.00 770.00 1,120.00 630.00

35.0000
490.00

56.0000
79 TRAFFIC CONTROL SUPERVISOR

100.0000 HR 48.31 % 50.0000 32.42 % 45.0000 19.17 %
5,600.00 1,824.00 5,000.00 1,224.00 4,500.00 724.00

37.7600
3,776.00

54.0000
80 TRAFFIC CONTROL LABOR

200.0000 HR 42.93 % 45.0000 19.11 % 40.0000 5.88 %
10,800.00 3,244.00 9,000.00 1,444.00 8,000.00 444.00

37.7800
7,556.00

6.0000
81 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. -59.62 % 10.0000 -32.71 % 20.0000 34.59 %
864.00 -1,275.84 1,440.00 -699.84 2,880.00 740.16

14.8600
2,139.84



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
82  ADA PARKING STALL

L.S. 166.67 % 0.00 % -33.33 %
20,000.00 12,500.00 7,500.00 0.00 5,000.00 -2,500.007,500.00

OTHER ITEMS

100.0000
83 CONTROLLED DENSITY FILL

285.0000 C.Y. 0.00 % 120.0000 20.00 % 100.0000 0.00 %
28,500.00 0.00 34,200.00 5,700.00 28,500.00 0.00

100.0000
28,500.00

84 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85  RECONSTRUCT EXISTING PEDESTRIAN WALKWAY

L.S. -50.00 % -77.14 % -78.57 %
35,000.00 -35,000.00 16,000.00 -54,000.00 15,000.00 -55,000.0070,000.00

86  SURVEYING
L.S. 460.00 % 466.67 % 733.33 %

84,000.00 69,000.00 85,000.00 70,000.00 125,000.00 110,000.0015,000.00
87  BASIC ELECTRICAL REQUIREMENTS

L.S. 131.08 % 119.12 % 91.24 %
580,000.00 329,000.00 550,000.00 299,000.00 480,000.00 229,000.00251,000.00

88  TRANSFER SPAN POWER AND CONTROL SYSTEM REQUIREMENTS
L.S. -47.02 % -40.40 % -33.77 %

80,000.00 -71,000.00 90,000.00 -61,000.00 100,000.00 -51,000.00151,000.00
89  PACKAGED ENGINE GENERATOR SYSTEM

L.S. -11.11 % -11.11 % 11.11 %
40,000.00 -5,000.00 40,000.00 -5,000.00 50,000.00 5,000.0045,000.00

90  HEAT TAPE
L.S. 362.50 % 150.00 % 150.00 %

37,000.00 29,000.00 20,000.00 12,000.00 20,000.00 12,000.008,000.00
91  CUSTOMER METERING

L.S. -16.67 % -16.67 % -16.67 %
10,000.00 -2,000.00 10,000.00 -2,000.00 10,000.00 -2,000.0012,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
92  HOIST AND COUNTERWEIGHT CABLE SYSTEMS

L.S. 29.57 % -4.23 % 23.93 %
115,000.00 26,242.00 85,000.00 -3,758.00 110,000.00 21,242.0088,758.00

93  HYDRAULIC SYSTEM FOR VEHICLE TRANSFER SPANS
L.S. 34.64 % 40.50 % 75.62 %

23,000.00 5,918.00 24,000.00 6,918.00 30,000.00 12,918.0017,082.00
94  MECHANICAL AND CONTROLS INTEGRATION

L.S. -11.52 % -33.64 % -11.52 %
10,000.00 -1,302.00 7,500.00 -3,802.00 10,000.00 -1,302.0011,302.00

95  WATER SUPPLY SYSTEM
L.S. 70.19 % 40.81 % 22.44 %

139,000.00 57,327.00 115,000.00 33,327.00 100,000.00 18,327.0081,673.00
96  INSULATION

L.S. 62.27 % 224.54 % 143.41 %
40,000.00 15,350.00 80,000.00 55,350.00 60,000.00 35,350.0024,650.00

97  MAINTENANCE AND PROTECTION OF TRAFFIC
L.S. -50.00 % 20.00 % 400.00 %

5,000.00 -5,000.00 12,000.00 2,000.00 50,000.00 40,000.0010,000.00
98  SECURITY GATES AND FENCING

L.S. -47.22 % -48.61 % -44.44 %
38,000.00 -34,000.00 37,000.00 -35,000.00 40,000.00 -32,000.0072,000.00

99 FORCE ACCOUNT ARCHAEOLOGY
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

10.0000
102 TRAINING

1000.0000 HR -44.44 % 1.0000 -94.44 % 1.0000 -94.44 %
10,000.00 -8,000.00 1,000.00 -17,000.00 1,000.00 -17,000.00

18.0000
18,000.00

BUILDING
100  RESTROOM BUILDING

L.S. 281.24 % 82.70 % 46.16 %
313,000.00 230,900.00 150,000.00 67,900.00 120,000.00 37,900.0082,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

AMERICAN CONSTRUCTION CO., INC. AMERICAN CIVIL CONSTRUCTORS MANSON CONSTRUCTION COMPANY
411 13TH ST 700 SOUTH RIVERSIDE DRIVE 5209 E MARGINAL WAY S - 98134-2429

SEATTLE WA 98108-4364 PO BOX 24067

PROJECT : EVERETT   WA  982011693 SEATTLE   WA  981080945 SEATTLE   WA  981240067

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 518000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BUILDING
101  TERMINAL BUILDING AND CANOPY

L.S. -20.16 % 88.72 % 81.46 %
110,000.00 -27,770.00 260,000.00 122,230.00 250,000.00 112,230.00137,770.00

$9,385,239.50 3.06% $9,401,680.00 3.24% $10,193,061.00 11.93%$9,106,309.84CONTRACT TOTAL

$10,193,061.00$9,385,239.50 $9,401,680.00BASE TOTAL 3.06% 3.24% 11.93%$9,106,309.84



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 1,020.94 % 1,197.94 %
950,000.00 865,250.00 1,100,000.00 1,015,250.0084,750.00

2  REMOVAL OF STRUCTURES
L.S. 28.30 % 9.43 %

850,000.00 187,500.00 725,000.00 62,500.00662,500.00
3  DISPOSAL OF CREOSOTE MATERIAL

L.S. 145.70 % 2.38 %
300,000.00 177,900.00 125,000.00 2,900.00122,100.00

4 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
5 FORCE ACCOUNT REMOVAL OF PILE STUBS

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

STORM SEWER

5,000.0000
6 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 233.33 % 10,000.0000 566.67 %
5,000.00 3,500.00 10,000.00 8,500.00

1,500.0000
1,500.00

100.0000
7 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

57.0000 L.F. 150.00 % 150.0000 275.00 %
5,700.00 3,420.00 8,550.00 6,270.00

40.0000
2,280.00

8 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 25.00 % 150.00 %

750.00 150.00 1,500.00 900.00600.00

700.0000
9 ADJUST MANHOLE

1.0000 EACH 75.00 % 2,000.0000 400.00 %
700.00 300.00 2,000.00 1,600.00

400.0000
400.00

80,000.0000
10  OIL/GRIT SEPARATOR

1.0000 EACH 700.00 % 50,000.0000 400.00 %
80,000.00 70,000.00 50,000.00 40,000.00

10,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

100.0000
11  MOLDED TRENCH DRAIN

58.0000 L.F. 0.00 % 150.0000 50.00 %
5,800.00 0.00 8,700.00 2,900.00

100.0000
5,800.00

SANITARY SEWER

18.0000
12 TESTING SEWER PIPE

57.0000 L.F. 500.00 % 30.0000 900.00 %
1,026.00 855.00 1,710.00 1,539.00

3.0000
171.00

13  SANITARY SEWER SYSTEM
L.S. 116.84 % 120.79 %

110,000.00 59,272.00 112,000.00 61,272.0050,728.00

WATER LINES

52.0000
103 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

265.0000 L.F. -30.67 % 100.0000 33.33 %
13,780.00 -6,095.00 26,500.00 6,625.00

75.0000
19,875.00

140.0000
104 DUCTILE IRON PIPE FOR WATER MAIN 4 IN. DIAM.

6.0000 L.F. 115.38 % 200.0000 207.69 %
840.00 450.00 1,200.00 810.00

65.0000
390.00

3,000.0000
105 HYDRANT ASSEMBLY

1.0000 EACH -25.00 % 5,000.0000 25.00 %
3,000.00 -1,000.00 5,000.00 1,000.00

4,000.0000
4,000.00

290.0000
106 GATE VALVE 4 IN.

1.0000 EACH -63.75 % 500.0000 -37.50 %
290.00 -510.00 500.00 -300.00

800.0000
800.00

950.0000
107 GATE VALVE 8 IN.

1.0000 EACH -5.00 % 2,000.0000 100.00 %
950.00 -50.00 2,000.00 1,000.00

1,000.0000
1,000.00

2,700.0000
108  SERVICE CONNECTION 1-1/2 IN. DIAM.

2.0000 EACH 440.00 % 5,000.0000 900.00 %
5,400.00 4,400.00 10,000.00 9,000.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,000.0000
109  HOT TAP 4 IN. DIAM.

1.0000 EACH 33.33 % 3,000.0000 100.00 %
2,000.00 500.00 3,000.00 1,500.00

1,500.0000
1,500.00

2,400.0000
110  HOT TAP 8 IN. DIAM.

1.0000 EACH 20.00 % 5,000.0000 150.00 %
2,400.00 400.00 5,000.00 3,000.00

2,000.0000
2,000.00

STRUCTURE

60.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.6000 C.Y. -40.00 % 100.0000 0.00 %
336.00 -224.00 560.00 0.00

100.0000
560.00

15  TEMPORARY TRANSFER SPAN, TOWERS AND HEADFRAME
L.S. 130.77 % 53.85 %

450,000.00 255,000.00 300,000.00 105,000.00195,000.00
16  MAIN SLIP TRANSFER SPAN, TOWERS AND HEADFRAME

L.S. 172.44 % 53.85 %
425,000.00 269,000.00 240,000.00 84,000.00156,000.00

17  REMOVE AND RE-INSTALL GANGWAY
L.S. 50.00 % 80.00 %

15,000.00 5,000.00 18,000.00 8,000.0010,000.00
18  RELOCATE 2-PILE DOLPHIN

L.S. 42.86 % 221.43 %
20,000.00 6,000.00 45,000.00 31,000.0014,000.00

19  TEMPORARY PROTECTIVE DOLPHIN
L.S. 70.00 % 200.00 %

85,000.00 35,000.00 150,000.00 100,000.0050,000.00
20  STRUCTURAL CARBON STEEL-TEMPORARY STRUCTURES

L.S. -6.88 % 43.27 %
325,000.00 -24,000.00 500,000.00 151,000.00349,000.00

21  STRUCTURAL CARBON STEEL-MAIN SLIP STRUCTURES
L.S. 6.95 % 60.43 %

400,000.00 26,000.00 600,000.00 226,000.00374,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
22  STRUCTURAL CARBON STEEL-WINGWALLS

L.S. -11.42 % 27.95 %
900,000.00 -116,000.00 1,300,000.00 284,000.001,016,000.00

23  STRUCTURAL CARBON STEEL-DOLPHINS
L.S. 3.18 % -0.52 %

1,200,000.00 37,000.00 1,157,000.00 -6,000.001,163,000.00
24 FORCE ACCOUNT ADDITIONAL FABRICATION

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

25  CAST STEEL BRIDGE SHOES
L.S. -21.88 % 25.00 %

25,000.00 -7,000.00 40,000.00 8,000.0032,000.00

92.0000
26  FURNISHING COATED ST.PILING 20 INCH DIA., T=1/2 INCH

268.0000 L.F. 2.22 % 60.0000 -33.33 %
24,656.00 536.00 16,080.00 -8,040.00

90.0000
24,120.00

81.0000
27  FURNISHING UNCOATED ST. PILING 24 INCH DIA., T=1/2 INCH

356.0000 L.F. -19.00 % 80.0000 -20.00 %
28,836.00 -6,764.00 28,480.00 -7,120.00

100.0000
35,600.00

32.0000
28  FABRICATING COATED ST. PILING 24 INCH DIA., T=1 INCH

5997.0000 L.F. -20.00 % 50.0000 25.00 %
191,904.00 -47,976.00 299,850.00 59,970.00

40.0000
239,880.00

7.0000
29  FABRICATING UNCOATED ST. PILING 24 INCH DIA., T=1 INCH

640.0000 L.F. -80.00 % 20.0000 -42.86 %
4,480.00 -17,920.00 12,800.00 -9,600.00

35.0000
22,400.00

38.0000
30  FABRICATING COATED ST. PILING 30 INCH DIA., T=1 INCH

1092.0000 L.F. -24.00 % 60.0000 20.00 %
41,496.00 -13,104.00 65,520.00 10,920.00

50.0000
54,600.00

48.0000
31  FABRICATING COATED ST. PILING 36 INCH DIA., T=1 INCH

3412.0000 L.F. -20.00 % 70.0000 16.67 %
163,776.00 -40,944.00 238,840.00 34,120.00

60.0000
204,720.00

6,000.0000
32  DRIVING ST. PILE 20 INCH DIA.

4.0000 EACH 100.00 % 3,500.0000 16.67 %
24,000.00 12,000.00 14,000.00 2,000.00

3,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION
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GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4,500.0000
33  DRIVING ST. PILE 24 INCH DIA.

72.0000 EACH 12.50 % 3,500.0000 -12.50 %
324,000.00 36,000.00 252,000.00 -36,000.00

4,000.0000
288,000.00

7,100.0000
34  DRIVING ST. PILE 30 INCH DIA.

12.0000 EACH 18.33 % 4,500.0000 -25.00 %
85,200.00 13,200.00 54,000.00 -18,000.00

6,000.0000
72,000.00

4,500.0000
35  DRIVING ST. PILE 36 INCH DIA.

42.0000 EACH 50.00 % 5,000.0000 66.67 %
189,000.00 63,000.00 210,000.00 84,000.00

3,000.0000
126,000.00

1,500.0000
36  DYNAMIC PILE TESTING

4.0000 EACH -66.67 % 5,000.0000 11.11 %
6,000.00 -12,000.00 20,000.00 2,000.00

4,500.0000
18,000.00

37  BUBBLE CURTAIN
L.S. -27.14 % 14.29 %

51,000.00 -19,000.00 80,000.00 10,000.0070,000.00

15,000.0000
38  UNANCHORED MICROPILE

8.0000 EACH 50.00 % 11,000.0000 10.00 %
120,000.00 40,000.00 88,000.00 8,000.00

10,000.0000
80,000.00

18,000.0000
39  ANCHORED MICROPILE

9.0000 EACH -10.00 % 12,000.0000 -40.00 %
162,000.00 -18,000.00 108,000.00 -72,000.00

20,000.0000
180,000.00

5,000.0000
40  MICROPILE SHELL

17.0000 EACH -16.67 % 7,000.0000 16.67 %
85,000.00 -17,000.00 119,000.00 17,000.00

6,000.0000
102,000.00

110.0000
41  BARRIER RAILING TYPE BP-B

142.0000 L.F. -8.33 % 200.0000 66.67 %
15,620.00 -1,420.00 28,400.00 11,360.00

120.0000
17,040.00

50,000.0000
42  DRILLED SHAFT

5.0000 EACH -39.76 % 80,000.0000 -3.61 %
250,000.00 -165,000.00 400,000.00 -15,000.00

83,000.0000
415,000.00

7,000.0000
43  REPLACEMENT PILE

2.0000 EACH 16.67 % 20,000.0000 233.33 %
14,000.00 2,000.00 40,000.00 28,000.00

6,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.1000
44 EPOXY-COATED ST. REINF. BAR

84115.0000 LB. -31.25 % 2.0000 25.00 %
92,526.50 -42,057.50 168,230.00 33,646.00

1.6000
134,584.00

1,600.0000
45 CONC. CLASS 4000 FOR STRUCTURE

226.3000 C.Y. 77.78 % 1,000.0000 11.11 %
362,080.00 158,410.00 226,300.00 22,630.00

900.0000
203,670.00

1,200.0000
46 CONC. CLASS 5000 FOR STRUCTURE

72.0000 C.Y. 20.00 % 1,000.0000 0.00 %
86,400.00 14,400.00 72,000.00 0.00

1,000.0000
72,000.00

45.0000
47  PRECAST PRESTRESSED CHANNEL BEAMS

3108.0000 S.F. 12.50 % 65.0000 62.50 %
139,860.00 15,540.00 202,020.00 77,700.00

40.0000
124,320.00

48 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

100.0000
49 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.

48.0000 L.F. -9.09 % 500.0000 354.55 %
4,800.00 -480.00 24,000.00 18,720.00

110.0000
5,280.00

40.0000
50 GRAVEL BACKFILL FOR WALL

220.0000 C.Y. -20.00 % 25.0000 -50.00 %
8,800.00 -2,200.00 5,500.00 -5,500.00

50.0000
11,000.00

2,500.0000
51  TIMBER AND LUMBER - TREATED

40.4400 MBM -61.54 % 6,000.0000 -7.69 %
101,100.00 -161,760.00 242,640.00 -20,220.00

6,500.0000
262,860.00

3,000.0000
52 TIMBER AND LUMBER - UNTREATED

7.6300 MBM -40.00 % 2,500.0000 -50.00 %
22,890.00 -15,260.00 19,075.00 -19,075.00

5,000.0000
38,150.00

6.0000
53  PAINT TIMBER BULLRAIL

300.0000 L.F. 2,300.00 % 5.0000 1,900.00 %
1,800.00 1,725.00 1,500.00 1,425.00

0.2500
75.00

4,000.0000
54  GLUED-LAMINATED DECKING - TREATED

6.2800 MBM -46.67 % 5,000.0000 -33.33 %
25,120.00 -21,980.00 31,400.00 -15,700.00

7,500.0000
47,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3,800.0000
55  GLUED-LAMINATED DECKING - UNTREATED

6.8000 MBM -36.67 % 4,500.0000 -25.00 %
25,840.00 -14,960.00 30,600.00 -10,200.00

6,000.0000
40,800.00

56  FIBERGLASS DECKING
L.S. 124.09 % 348.18 %

8,000.00 4,430.00 16,000.00 12,430.003,570.00
57  NON-SKID SURFACE COATING

L.S. -63.33 % -66.67 %
22,000.00 -38,000.00 20,000.00 -40,000.0060,000.00

58  SLIP-RESISTANT COATING FOR WOOD
L.S. 71.43 % 14.29 %

18,000.00 7,500.00 12,000.00 1,500.0010,500.00
59  MARINE FENDERS

L.S. -22.28 % 24.35 %
150,000.00 -43,000.00 240,000.00 47,000.00193,000.00

60  POLYETHYLENE RUBBING FACE
L.S. 0.00 % 62.16 %

185,000.00 0.00 300,000.00 115,000.00185,000.00
61 FORCE ACCOUNT SOIL PLUG REMOVAL

EST. 0.00 % 0.00 %
30,000.00 30,000.0030,000.00

30.0000
62 MEMBRANE WATERPROOFING (DECK SEAL)

292.0000 S.Y. 20.00 % 30.0000 20.00 %
8,760.00 1,460.00 8,760.00 1,460.00

25.0000
7,300.00

63  MARINE LANTERN AND REFLECTIVE TRIANGLE
L.S. 25.00 % 87.50 %

10,000.00 2,000.00 15,000.00 7,000.008,000.00

400.0000
64  LIFE RING AND ENCLOSURE BOX

1.0000 EACH -80.00 % 1,000.0000 -50.00 %
400.00 -1,600.00 1,000.00 -1,000.00

2,000.0000
2,000.00

65  BIRDWIRE SYSTEM AND BIRDPOINT 3
L.S. -60.00 % 50.00 %

4,000.00 -6,000.00 15,000.00 5,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0000
66  LEAD BALANCE BLOCKS

12874.0000 LB. 33.33 % 2.0000 166.67 %
12,874.00 3,218.50 25,748.00 16,092.50

0.7500
9,655.50

67  MISCELLANEOUS ITEMS
L.S. 140.00 % 0.00 %

12,000.00 7,000.00 5,000.00 0.005,000.00
111 FORCE ACCOUNT TIMBER DECKING REPLACEMENT

EST. 0.00 % 0.00 %
5,000.00 5,000.005,000.00

55,000.0000
112  HYDROACOUSTIC MONITORING PROGRAM

5.0000 DAY 266.67 % 25,000.0000 66.67 %
275,000.00 200,000.00 125,000.00 50,000.00

15,000.0000
75,000.00

24,000.0000
113  PDA MEASUREMENT FOR HYDROACOUSTIC MONITORING

5.0000 DAY 700.00 % 15,000.0000 400.00 %
120,000.00 105,000.00 75,000.00 60,000.00

3,000.0000
15,000.00

ASPHALT CONCRETE PAVEMENT

25.0000
68 FABRIC REINFORCEMENT

380.0000 S.Y. 66.67 % 25.0000 66.67 %
9,500.00 3,800.00 9,500.00 3,800.00

15.0000
5,700.00

150.0000
69 HMA CL. 1/2 IN. PG 64-22

350.0000 TON 0.00 % 210.0000 40.00 %
52,500.00 0.00 73,500.00 21,000.00

150.0000
52,500.00

6.0000
70 PLANING BITUMINOUS PAVEMENT

1585.0000 S.Y. 100.00 % 3.5000 16.67 %
9,510.00 4,755.00 5,547.50 792.50

3.0000
4,755.00

TRAFFIC

3.5000
71 PAINTED WIDE LINE

290.0000 L.F. 1,300.00 % 3.5000 1,300.00 %
1,015.00 942.50 1,015.00 942.50

0.2500
72.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.7500
72 PAINTED CROSSWALK LINE

210.0000 S.F. -52.50 % 4.7500 -52.50 %
997.50 -1,102.50 997.50 -1,102.50

10.0000
2,100.00

9.0000
73 PLASTIC STOP LINE

98.0000 L.F. 0.00 % 9.0000 0.00 %
882.00 0.00 882.00 0.00

9.0000
882.00

65.0000
74 PAINTED TRAFFIC ARROW

1.0000 EACH 85.71 % 65.0000 85.71 %
65.00 30.00 65.00 30.00

35.0000
35.00

75.0000
75 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 87.50 % 75.0000 87.50 %
75.00 35.00 75.00 35.00

40.0000
40.00

35.0000
76 PAINTED TRAFFIC LETTER

21.0000 EACH 191.67 % 35.0000 191.67 %
735.00 483.00 735.00 483.00

12.0000
252.00

77 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -7.69 % 53.85 %

6,000.00 -500.00 10,000.00 3,500.006,500.00

125.0000
78 TRAFFIC CONTROL VEHICLE

14.0000 DAY 257.14 % 150.0000 328.57 %
1,750.00 1,260.00 2,100.00 1,610.00

35.0000
490.00

75.0000
79 TRAFFIC CONTROL SUPERVISOR

100.0000 HR 98.62 % 60.0000 58.90 %
7,500.00 3,724.00 6,000.00 2,224.00

37.7600
3,776.00

55.0000
80 TRAFFIC CONTROL LABOR

200.0000 HR 45.58 % 55.0000 45.58 %
11,000.00 3,444.00 11,000.00 3,444.00

37.7800
7,556.00

15.0000
81 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. 0.94 % 10.0000 -32.71 %
2,160.00 20.16 1,440.00 -699.84

14.8600
2,139.84
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TRAFFIC
82  ADA PARKING STALL

L.S. 100.00 % 100.00 %
15,000.00 7,500.00 15,000.00 7,500.007,500.00

OTHER ITEMS

95.0000
83 CONTROLLED DENSITY FILL

285.0000 C.Y. -5.00 % 150.0000 50.00 %
27,075.00 -1,425.00 42,750.00 14,250.00

100.0000
28,500.00

84 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
85  RECONSTRUCT EXISTING PEDESTRIAN WALKWAY

L.S. -78.57 % -85.71 %
15,000.00 -55,000.00 10,000.00 -60,000.0070,000.00

86  SURVEYING
L.S. 0.00 % 566.67 %

15,000.00 0.00 100,000.00 85,000.0015,000.00
87  BASIC ELECTRICAL REQUIREMENTS

L.S. 58.57 % 91.24 %
398,000.00 147,000.00 480,000.00 229,000.00251,000.00

88  TRANSFER SPAN POWER AND CONTROL SYSTEM REQUIREMENTS
L.S. -37.09 % -33.77 %

95,000.00 -56,000.00 100,000.00 -51,000.00151,000.00
89  PACKAGED ENGINE GENERATOR SYSTEM

L.S. -13.33 % 11.11 %
39,000.00 -6,000.00 50,000.00 5,000.0045,000.00

90  HEAT TAPE
L.S. 112.50 % 150.00 %

17,000.00 9,000.00 20,000.00 12,000.008,000.00
91  CUSTOMER METERING

L.S. -20.83 % 0.00 %
9,500.00 -2,500.00 12,000.00 0.0012,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A578 REVISION NO : 1 BIDS OPENED ON : Mar 31 2004
CONTRACT NO : 006737 REGION NO : 9 AWARDED ON :
VERSION NO : 5 WORK ORDER# : XL1361
HWY : SR 999 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : FRIDAY HARBOR FERRY TERMINAL
PRESERVATION

03A578

GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
19472 POWDER HILL PLACE SERVICE, INC

415 S MCLOUGHLIN BLVD  97045-3101

PROJECT : POULSBO   WA  983707466 OREGON CITY   OR  970450630

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2004
11:47

DOT_RGGB01

NH-2003(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
92  HOIST AND COUNTERWEIGHT CABLE SYSTEMS

L.S. -9.87 % 153.50 %
80,000.00 -8,758.00 225,000.00 136,242.0088,758.00

93  HYDRAULIC SYSTEM FOR VEHICLE TRANSFER SPANS
L.S. 46.35 % 163.44 %

25,000.00 7,918.00 45,000.00 27,918.0017,082.00
94  MECHANICAL AND CONTROLS INTEGRATION

L.S. -11.52 % 76.96 %
10,000.00 -1,302.00 20,000.00 8,698.0011,302.00

95  WATER SUPPLY SYSTEM
L.S. 34.68 % 40.81 %

110,000.00 28,327.00 115,000.00 33,327.0081,673.00
96  INSULATION

L.S. 143.41 % 204.26 %
60,000.00 35,350.00 75,000.00 50,350.0024,650.00

97  MAINTENANCE AND PROTECTION OF TRAFFIC
L.S. 350.00 % 0.00 %

45,000.00 35,000.00 10,000.00 0.0010,000.00
98  SECURITY GATES AND FENCING

L.S. -87.50 % 66.67 %
9,000.00 -63,000.00 120,000.00 48,000.0072,000.00

99 FORCE ACCOUNT ARCHAEOLOGY
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

4.0000
102 TRAINING

1000.0000 HR -77.78 % 1.0000 -94.44 %
4,000.00 -14,000.00 1,000.00 -17,000.00

18.0000
18,000.00

BUILDING
100  RESTROOM BUILDING

L.S. 15.71 % 119.24 %
95,000.00 12,900.00 180,000.00 97,900.0082,100.00
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BUILDING
101  TERMINAL BUILDING AND CANOPY

L.S. -23.79 % 154.05 %
105,000.00 -32,770.00 350,000.00 212,230.00137,770.00

$10,998,453.00 20.78% $12,658,568.00 39.01%$9,106,309.84CONTRACT TOTAL

$10,998,453.00 $12,658,568.00BASE TOTAL 20.78% 39.01%$9,106,309.84


