
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY, ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 19220 NE 80TH 6819 S 228TH ST

98053-9402 KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -77.78 % -47.42 % -59.27 %

15,000.00 -52,520.00 35,500.00 -32,020.00 27,500.00 -40,020.0067,520.00
2  CLEARING

L.S. -11.25 % 6.25 % 25.00 %

7,100.00 -900.00 8,500.00 500.00 10,000.00 2,000.008,000.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -42.50 % 12.50 % -30.00 %

2,300.00 -1,700.00 4,500.00 500.00 2,800.00 -1,200.004,000.00

GRADING

28.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

663.0000 S.Y. 55.56 % 18.0000 0.00 % 20.0000 11.11 %

18,564.00 6,630.00 11,934.00 0.00 13,260.00 1,326.00
18.0000

11,934.00

SURFACING

4,770.0000
5  SHOULDER FINISHING

7.7500 MI. 138.50 % 2,350.0000 17.50 % 2,000.0000 0.00 %

36,967.50 21,467.50 18,212.50 2,712.50 15,500.00 0.00
2,000.0000
15,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,140.00 11,140.00 11,140.0011,140.00

ASPHALT CONCRETE PAVEMENT

8.6000
7 PLANING BITUMINOUS PAVEMENT

2000.0000 S.Y. 72.00 % 6.0000 20.00 % 6.5000 30.00 %

17,200.00 7,200.00 12,000.00 2,000.00 13,000.00 3,000.00
5.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY, ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 19220 NE 80TH 6819 S 228TH ST

98053-9402 KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

65.0000
8 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

310.0000 TON -7.14 % 55.0000 -21.43 % 75.0000 7.14 %

20,150.00 -1,550.00 17,050.00 -4,650.00 23,250.00 1,550.00
70.0000

21,700.00

105.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

240.0000 TON 50.00 % 80.0000 14.29 % 83.0000 18.57 %

25,200.00 8,400.00 19,200.00 2,400.00 19,920.00 3,120.00
70.0000

16,800.00

40.8500
10 HMA CL. 1/2 IN. PG 58-22

10290.0000 TON -18.30 % 43.0000 -14.00 % 42.2500 -15.50 %

420,346.50 -94,153.50 442,470.00 -72,030.00 434,752.50 -79,747.50
50.0000

514,500.00
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,375.00 18,375.00 18,375.0018,375.00
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,836.00 5,836.00 5,836.005,836.00

110.0000
13 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

300.0000 TON 37.50 % 85.0000 6.25 % 81.0000 1.25 %

33,000.00 9,000.00 25,500.00 1,500.00 24,300.00 300.00
80.0000

24,000.00
14 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING
15 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

TRAFFIC

30.0000
16 FLEXIBLE GUIDE POST

65.0000 EACH 20.00 % 42.0000 68.00 % 32.0000 28.00 %

1,950.00 325.00 2,730.00 1,105.00 2,080.00 455.00
25.0000
1,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY, ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 19220 NE 80TH 6819 S 228TH ST

98053-9402 KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
17 PAINT LINE

63510.0000 L.F. -33.33 % 0.0800 -46.67 % 0.1000 -33.33 %

6,351.00 -3,175.50 5,080.80 -4,445.70 6,351.00 -3,175.50
0.1500

9,526.50

1.1500
18 PLASTIC WIDE LINE

830.0000 L.F. -42.50 % 1.1000 -45.00 % 1.1500 -42.50 %

954.50 -705.50 913.00 -747.00 954.50 -705.50
2.0000

1,660.00

2.1500
19 PLASTIC CROSSWALK LINE

480.0000 S.F. -14.00 % 1.6500 -34.00 % 1.7500 -30.00 %

1,032.00 -168.00 792.00 -408.00 840.00 -360.00
2.5000

1,200.00

2.6500
20 PLASTIC STOP LINE

340.0000 L.F. -47.00 % 3.2000 -36.00 % 3.2500 -35.00 %

901.00 -799.00 1,088.00 -612.00 1,105.00 -595.00
5.0000

1,700.00

43.0000
21 PLASTIC TRAFFIC ARROW

14.0000 EACH -14.00 % 55.0000 10.00 % 56.0000 12.00 %

602.00 -98.00 770.00 70.00 784.00 84.00
50.0000
700.00

12.0000
22 PLASTIC DRAINAGE MARKING

9.0000 EACH -52.00 % 25.0000 0.00 % 26.0000 4.00 %

108.00 -117.00 225.00 0.00 234.00 9.00
25.0000
225.00

12.0000
23  PLASTIC JUNCTION BOX MARKING

9.0000 EACH -60.00 % 25.0000 -16.67 % 26.0000 -13.33 %

108.00 -162.00 225.00 -45.00 234.00 -36.00
30.0000
270.00

700.0000
24 RAISED PAVEMENT MARKER TYPE 3

0.4000 HUND -30.00 % 1,150.0000 15.00 % 1,175.0000 17.50 %

280.00 -120.00 460.00 60.00 470.00 70.00
1,000.0000

400.00

850.0000
25 RECESSED PAVEMENT MARKER

3.9000 HUND 6.25 % 700.0000 -12.50 % 900.0000 12.50 %

3,315.00 195.00 2,730.00 -390.00 3,510.00 390.00
800.0000
3,120.00

0.1000
26 TEMPORARY PAVEMENT MARKING

23900.0000 L.F. -79.17 % 0.1400 -70.83 % 0.1000 -79.17 %

2,390.00 -9,082.00 3,346.00 -8,126.00 2,390.00 -9,082.00
0.4800

11,472.00
27 PERMANENT SIGNING

L.S. 12.25 % 22.87 % 29.69 %

16,445.00 1,795.00 18,000.00 3,350.00 19,000.00 4,350.0014,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY, ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 19220 NE 80TH 6819 S 228TH ST

98053-9402 KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
28 TRAFFIC SIGNAL SYSTEM INDUCTION LOOP REPLACEMENT

L.S. 9.09 % 27.27 % 30.30 %

3,600.00 300.00 4,200.00 900.00 4,300.00 1,000.003,300.00
29 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -46.38 % -43.78 % -23.46 %

62,000.00 -53,620.00 65,000.00 -50,620.00 88,500.00 -27,120.00115,620.00

OTHER ITEMS

400.0000
30 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -20.00 % 250.0000 -50.00 % 500.0000 0.00 %

400.00 -100.00 250.00 -250.00 500.00 0.00
500.0000
500.00

400.0000
31 ADJUST CATCH BASIN

4.0000 EACH -20.00 % 300.0000 -40.00 % 500.0000 0.00 %

1,600.00 -400.00 1,200.00 -800.00 2,000.00 0.00
500.0000
2,000.00

400.0000
32 ADJUST VALVE BOX

2.0000 EACH -20.00 % 250.0000 -50.00 % 500.0000 0.00 %

800.00 -200.00 500.00 -500.00 1,000.00 0.00
500.0000
1,000.00

250.0000
33 ADJUST JUNCTION BOX

9.0000 EACH -50.00 % 300.0000 -40.00 % 500.0000 0.00 %

2,250.00 -2,250.00 2,700.00 -1,800.00 4,500.00 0.00
500.0000
4,500.00

34 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. 200.00 % 0.00 % -20.00 %

1,500.00 1,000.00 500.00 0.00 400.00 -100.00500.00

90.0000
37 MAILBOX SUPPORT TYPE 1

13.0000 EACH -64.00 % 155.0000 -38.00 % 270.0000 8.00 %

1,170.00 -2,080.00 2,015.00 -1,235.00 3,510.00 260.00
250.0000
3,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY, ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 19220 NE 80TH 6819 S 228TH ST

98053-9402 KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

125.0000
38 MAILBOX SUPPORT TYPE 2

8.0000 EACH -75.00 % 265.0000 -47.00 % 510.0000 2.00 %

1,000.00 -3,000.00 2,120.00 -1,880.00 4,080.00 80.00
500.0000
4,000.00

$740,938.50 -18.71% $746,065.30 -18.15% $767,379.00 -15.81%$911,526.50CONTRACT TOTAL

$767,379.00$740,938.50 $746,065.30BASE TOTAL -18.71% -18.15% -15.81%$911,526.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
1200 E "D" ST 18808 SE 257TH ST

PROJECT : TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 18.48 % 18.48 %

80,000.00 12,480.00 80,000.00 12,480.0067,520.00
2  CLEARING

L.S. 25.00 % 87.50 %

10,000.00 2,000.00 15,000.00 7,000.008,000.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -50.00 % 25.00 %

2,000.00 -2,000.00 5,000.00 1,000.004,000.00

GRADING

25.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

663.0000 S.Y. 38.89 % 30.0000 66.67 %

16,575.00 4,641.00 19,890.00 7,956.00
18.0000

11,934.00

SURFACING

3,600.0000
5  SHOULDER FINISHING

7.7500 MI. 80.00 % 3,000.0000 50.00 %

27,900.00 12,400.00 23,250.00 7,750.00
2,000.0000
15,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

11,140.00 11,140.0011,140.00

ASPHALT CONCRETE PAVEMENT

11.0000
7 PLANING BITUMINOUS PAVEMENT

2000.0000 S.Y. 120.00 % 7.0000 40.00 %

22,000.00 12,000.00 14,000.00 4,000.00
5.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
1200 E "D" ST 18808 SE 257TH ST

PROJECT : TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

65.0000
8 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

310.0000 TON -7.14 % 55.0000 -21.43 %

20,150.00 -1,550.00 17,050.00 -4,650.00
70.0000

21,700.00

50.0000
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

240.0000 TON -28.57 % 75.0000 7.14 %

12,000.00 -4,800.00 18,000.00 1,200.00
70.0000

16,800.00

43.2500
10 HMA CL. 1/2 IN. PG 58-22

10290.0000 TON -13.50 % 49.0000 -2.00 %

445,042.50 -69,457.50 504,210.00 -10,290.00
50.0000

514,500.00
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

18,375.00 18,375.0018,375.00
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

5,836.00 5,836.005,836.00

130.0000
13 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

300.0000 TON 62.50 % 75.0000 -6.25 %

39,000.00 15,000.00 22,500.00 -1,500.00
80.0000

24,000.00
14 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING
15 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

TRAFFIC

40.0000
16 FLEXIBLE GUIDE POST

65.0000 EACH 60.00 % 42.0000 68.00 %

2,600.00 975.00 2,730.00 1,105.00
25.0000
1,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
1200 E "D" ST 18808 SE 257TH ST

PROJECT : TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
17 PAINT LINE

63510.0000 L.F. -33.33 % 0.0800 -46.67 %

6,351.00 -3,175.50 5,080.80 -4,445.70
0.1500

9,526.50

1.2500
18 PLASTIC WIDE LINE

830.0000 L.F. -37.50 % 1.1000 -45.00 %

1,037.50 -622.50 913.00 -747.00
2.0000

1,660.00

2.5000
19 PLASTIC CROSSWALK LINE

480.0000 S.F. 0.00 % 1.6500 -34.00 %

1,200.00 0.00 792.00 -408.00
2.5000

1,200.00

3.0000
20 PLASTIC STOP LINE

340.0000 L.F. -40.00 % 3.2000 -36.00 %

1,020.00 -680.00 1,088.00 -612.00
5.0000

1,700.00

50.0000
21 PLASTIC TRAFFIC ARROW

14.0000 EACH 0.00 % 55.0000 10.00 %

700.00 0.00 770.00 70.00
50.0000
700.00

20.0000
22 PLASTIC DRAINAGE MARKING

9.0000 EACH -20.00 % 25.0000 0.00 %

180.00 -45.00 225.00 0.00
25.0000
225.00

20.0000
23  PLASTIC JUNCTION BOX MARKING

9.0000 EACH -33.33 % 25.0000 -16.67 %

180.00 -90.00 225.00 -45.00
30.0000
270.00

1,200.0000
24 RAISED PAVEMENT MARKER TYPE 3

0.4000 HUND 20.00 % 1,150.0000 15.00 %

480.00 80.00 460.00 60.00
1,000.0000

400.00

1,000.0000
25 RECESSED PAVEMENT MARKER

3.9000 HUND 25.00 % 700.0000 -12.50 %

3,900.00 780.00 2,730.00 -390.00
800.0000
3,120.00

0.1000
26 TEMPORARY PAVEMENT MARKING

23900.0000 L.F. -79.17 % 0.2500 -47.92 %

2,390.00 -9,082.00 5,975.00 -5,497.00
0.4800

11,472.00
27 PERMANENT SIGNING

L.S. 16.04 % 22.87 %

17,000.00 2,350.00 18,000.00 3,350.0014,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
1200 E "D" ST 18808 SE 257TH ST

PROJECT : TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
28 TRAFFIC SIGNAL SYSTEM INDUCTION LOOP REPLACEMENT

L.S. 21.21 % 115.15 %

4,000.00 700.00 7,100.00 3,800.003,300.00
29 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -26.48 % -35.13 %

85,000.00 -30,620.00 75,000.00 -40,620.00115,620.00

OTHER ITEMS

400.0000
30 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -20.00 % 500.0000 0.00 %

400.00 -100.00 500.00 0.00
500.0000
500.00

400.0000
31 ADJUST CATCH BASIN

4.0000 EACH -20.00 % 500.0000 0.00 %

1,600.00 -400.00 2,000.00 0.00
500.0000
2,000.00

400.0000
32 ADJUST VALVE BOX

2.0000 EACH -20.00 % 500.0000 0.00 %

800.00 -200.00 1,000.00 0.00
500.0000
1,000.00

300.0000
33 ADJUST JUNCTION BOX

9.0000 EACH -40.00 % 600.0000 20.00 %

2,700.00 -1,800.00 5,400.00 900.00
500.0000
4,500.00

34 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
36 SPCC PLAN

L.S. 100.00 % 100.00 %

1,000.00 500.00 1,000.00 500.00500.00

100.0000
37 MAILBOX SUPPORT TYPE 1

13.0000 EACH -60.00 % 155.0000 -38.00 %

1,300.00 -1,950.00 2,015.00 -1,235.00
250.0000
3,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C516 REVISION NO : 1 BIDS OPENED ON : Jan 12 2005
CONTRACT NO :006897 REGION NO : 3 AWARDED ON : Jan 18 2005
VERSION NO :1 WORK ORDER# : XL1632
HWY :SR 410

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 410
214TH TO MUNDY LOSS RD

04C516

WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
1200 E "D" ST 18808 SE 257TH ST

PROJECT : TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/15/2004

14:05

DOT_RGGB01

STPF-0410(043)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

140.0000
38 MAILBOX SUPPORT TYPE 2

8.0000 EACH -72.00 % 265.0000 -47.00 %

1,120.00 -2,880.00 2,120.00 -1,880.00
500.0000
4,000.00

$845,980.00 -7.19% $890,377.80 -2.32%$911,526.50CONTRACT TOTAL

$845,980.00 $890,377.80BASE TOTAL -7.19% -2.32%$911,526.50


