
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C522 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006928 REGION NO : 3 AWARDED ON : Mar 14 2005
VERSION NO :3 WORK ORDER# : XL2292
HWY :SR 161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
255TH STREET EAST TO
 234TH STREET EAST - PAVING
04C522

ICON MATERIALS, A DIVISION OF  CPMWOODWORTH & COMPANY, INC TUCCI & SONS, INC.
6819 S 228TH ST 1200 E "D" ST 4224 WALLER RD E
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/24/2005

13:13

DOT_RGGB01

STP-0161(024)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.71 % 22.73 % -47.84 %

29,500.00 -6,350.00 44,000.00 8,150.00 18,700.00 -17,150.0035,850.00

5.4000
2 REMOVING GUARDRAIL

100.0000 L.F. -64.00 % 5.4000 -64.00 % 5.4000 -64.00 %

540.00 -960.00 540.00 -960.00 540.00 -960.00
15.0000
1,500.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -14.29 % -28.57 % 17.14 %

1,200.00 -200.00 1,000.00 -400.00 1,640.00 240.001,400.00

GRADING

17.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

267.0000 S.Y. -57.50 % 20.0000 -50.00 % 34.0000 -15.00 %

4,539.00 -6,141.00 5,340.00 -5,340.00 9,078.00 -1,602.00
40.0000

10,680.00

SURFACING

3,300.0000
5  SHOULDER FINISHING

2.2000 MI. 32.00 % 4,500.0000 80.00 % 7,980.0000 219.20 %

7,260.00 1,760.00 9,900.00 4,400.00 17,556.00 12,056.00
2,500.0000
5,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,670.00 4,670.00 4,670.004,670.00

HOT MIX ASPHALT

8.0000
7 PLANING BITUMINOUS PAVEMENT

1191.0000 S.Y. -68.00 % 9.0000 -64.00 % 10.0000 -60.00 %

9,528.00 -20,247.00 10,719.00 -19,056.00 11,910.00 -17,865.00
25.0000

29,775.00
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HOT MIX ASPHALT

85.0000
8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

91.0000 TON -43.33 % 100.0000 -33.33 % 170.0000 13.33 %

7,735.00 -5,915.00 9,100.00 -4,550.00 15,470.00 1,820.00
150.0000
13,650.00

42.6000
9 HMA CL. 1/2 IN. PG 58-22

4670.0000 TON -22.55 % 43.5000 -20.91 % 44.6500 -18.82 %

198,942.00 -57,908.00 203,145.00 -53,705.00 208,515.50 -48,334.50
55.0000

256,850.00
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
11 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,300.00 3,300.00 3,300.003,300.00

100.0000
12 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

180.0000 TON -33.33 % 110.0000 -26.67 % 140.0000 -6.67 %

18,000.00 -9,000.00 19,800.00 -7,200.00 25,200.00 -1,800.00
150.0000
27,000.00

13 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

175.0000
14 ESC LEAD

5.0000 DAY -27.08 % 100.0000 -58.33 % 200.0000 -16.67 %

875.00 -325.00 500.00 -700.00 1,000.00 -200.00
240.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

TRAFFIC

23.4500
16 RAISING EXISTING BEAM GUARDRAIL

60.0000 L.F. 369.00 % 23.4500 369.00 % 23.4500 369.00 %

1,407.00 1,107.00 1,407.00 1,107.00 1,407.00 1,107.00
5.0000
300.00
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28.9500
17 REMOVING AND RESETTING BEAM GUARDRAIL

100.0000 L.F. 189.50 % 28.9500 189.50 % 28.9500 189.50 %

2,895.00 1,895.00 2,895.00 1,895.00 2,895.00 1,895.00
10.0000
1,000.00

2,775.0000
18 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 38.75 % 2,775.0000 38.75 % 2,775.0000 38.75 %

5,550.00 1,550.00 5,550.00 1,550.00 5,550.00 1,550.00
2,000.0000
4,000.00

23.0000
19 FLEXIBLE GUIDE POST

48.0000 EACH 0.00 % 40.0000 73.91 % 23.0000 0.00 %

1,104.00 0.00 1,920.00 816.00 1,104.00 0.00
23.0000
1,104.00

0.1100
20 PAINT LINE

30100.0000 L.F. -31.25 % 0.1100 -31.25 % 0.1100 -31.25 %

3,311.00 -1,505.00 3,311.00 -1,505.00 3,311.00 -1,505.00
0.1600

4,816.00

0.3500
21 PAINTED WIDE LINE

680.0000 L.F. -68.18 % 0.3500 -68.18 % 0.3500 -68.18 %

238.00 -510.00 238.00 -510.00 238.00 -510.00
1.1000
748.00

2.7500
22 PLASTIC STOP LINE

120.0000 L.F. -31.25 % 2.7500 -31.25 % 2.7500 -31.25 %

330.00 -150.00 330.00 -150.00 330.00 -150.00
4.0000
480.00

0.1400
23 TEMPORARY PAVEMENT MARKING

16300.0000 L.F. -6.67 % 0.1000 -33.33 % 0.1000 -33.33 %

2,282.00 -163.00 1,630.00 -815.00 1,630.00 -815.00
0.1500

2,445.00

35.0000
24 PLASTIC DRAINAGE MARKING

6.0000 EACH 133.33 % 35.0000 133.33 % 35.0000 133.33 %

210.00 120.00 210.00 120.00 210.00 120.00
15.0000
90.00

25 PERMANENT SIGNING
L.S. 21.64 % 21.64 % 21.64 %

8,150.00 1,450.00 8,150.00 1,450.00 8,150.00 1,450.006,700.00

750.0000
26 RECESSED PAVEMENT MARKER

2.3000 HUND -6.25 % 750.0000 -6.25 % 750.0000 -6.25 %

1,725.00 -115.00 1,725.00 -115.00 1,725.00 -115.00
800.0000
1,840.00

4.0000
27 SEQUENTIAL ARROW SIGN

220.0000 HR 33.33 % 5.0000 66.67 % 7.0000 133.33 %

880.00 220.00 1,100.00 440.00 1,540.00 880.00
3.0000
660.00
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2,500.0000
28 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -50.00 % 2,000.0000 -60.00 % 2,900.0000 -42.00 %

5,000.00 -5,000.00 4,000.00 -6,000.00 5,800.00 -4,200.00
5,000.0000
10,000.00

2.0000
29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

470.0000 HR -33.33 % 7.0000 133.33 % 7.0000 133.33 %

940.00 -470.00 3,290.00 1,880.00 3,290.00 1,880.00
3.0000

1,410.00
30 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 27.27 % -54.55 % -54.55 %

14,000.00 3,000.00 5,000.00 -6,000.00 5,000.00 -6,000.0011,000.00

32.0000
31 FLAGGERS AND SPOTTERS

1314.0000 HR -20.00 % 42.0000 5.00 % 41.3000 3.25 %

42,048.00 -10,512.00 55,188.00 2,628.00 54,268.20 1,708.20
40.0000

52,560.00

37.0000
32 OTHER TRAFFIC CONTROL LABOR

390.0000 HR -7.50 % 42.0000 5.00 % 41.3000 3.25 %

14,430.00 -1,170.00 16,380.00 780.00 16,107.00 507.00
40.0000

15,600.00
33 TRAFFIC CONTROL SUPERVISOR

L.S. 41.51 % 22.64 % 60.38 %

15,000.00 4,400.00 13,000.00 2,400.00 17,000.00 6,400.0010,600.00

12.0000
34 CONSTRUCTION SIGNS CLASS A

184.0000 S.F. -40.00 % 20.0000 0.00 % 15.0000 -25.00 %

2,208.00 -1,472.00 3,680.00 0.00 2,760.00 -920.00
20.0000
3,680.00

OTHER ITEMS

380.0000
35 ADJUST CATCH BASIN

6.0000 EACH 8.57 % 600.0000 71.43 % 400.0000 14.29 %

2,280.00 180.00 3,600.00 1,500.00 2,400.00 300.00
350.0000
2,100.00

185.0000
36 ADJUST MONUMENT CASE AND COVER

16.0000 EACH -38.33 % 425.0000 41.67 % 350.0000 16.67 %

2,960.00 -1,840.00 6,800.00 2,000.00 5,600.00 800.00
300.0000
4,800.00

37 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
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OTHER ITEMS
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SPCC PLAN

L.S. -66.67 % 0.00 % 0.00 %

500.00 -1,000.00 1,500.00 0.00 1,500.00 0.001,500.00

1,500.0000
41 ASPHALT FOR FOG SEAL

0.3000 TON -25.00 % 2,500.0000 25.00 % 3,325.0000 66.25 %

450.00 -150.00 750.00 150.00 997.50 397.50
2,000.0000

600.00

1,350.0000
42  CENTERLINE RUMBLE STRIPS

1.4800 MI. -61.43 % 1,350.0000 -61.43 % 1,350.0000 -61.43 %

1,998.00 -3,182.00 1,998.00 -3,182.00 1,998.00 -3,182.00
3,500.0000
5,180.00

$427,988.00 -21.70% $467,669.00 -14.44% $474,393.20 -13.21%$546,591.00CONTRACT TOTAL

$474,393.20$427,988.00 $467,669.00BASE TOTAL -21.70% -14.44% -13.21%$546,591.00


