
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

KLB CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC. EBENAL GENERAL, INC.
3405 - 121ST ST SW 651 N HILL BLVD 4326 PACIFIC HWY
LYNNWOOD WA 98087-1549 98226-9017

PROJECT : MUKILTEO   WA  982750158 BURLINGTON   WA  982334600 BELLINGHAM   WA  982282548

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100476

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -40.00 % -32.00 % -16.32 %

60,000.00 -40,000.00 68,000.00 -32,000.00 83,683.90 -16,316.10100,000.00

3,300.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -58.75 % 3,500.0000 -56.25 % 1,395.0000 -82.56 %

7,095.00 -10,105.00 7,525.00 -9,675.00 2,999.25 -14,200.75
8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -55.00 % -60.00 % -40.00 %

2,250.00 -2,750.00 2,000.00 -3,000.00 3,000.00 -2,000.005,000.00

2.3000
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. -54.00 % 3.4000 -32.00 % 3.0000 -40.00 %

7,624.50 -8,950.50 11,271.00 -5,304.00 9,945.00 -6,630.00
5.0000

16,575.00

7.9000
6 REMOVING GUARDRAIL

295.0000 L.F. -1.25 % 8.0000 0.00 % 9.0000 12.50 %

2,330.50 -29.50 2,360.00 0.00 2,655.00 295.00
8.0000

2,360.00

210.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -30.00 % 205.0000 -31.67 % 250.0000 -16.67 %

420.00 -180.00 410.00 -190.00 500.00 -100.00
300.0000
600.00

GRADING

6.5000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -89.17 % 9.0000 -85.00 % 8.0000 -86.67 %

2,275.00 -18,725.00 3,150.00 -17,850.00 2,800.00 -18,200.00
60.0000

21,000.00

8.3000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON -30.83 % 5.7500 -52.08 % 11.5000 -4.17 %

84,494.00 -37,666.00 58,535.00 -63,625.00 117,070.00 -5,090.00
12.0000

122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

KLB CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC. EBENAL GENERAL, INC.
3405 - 121ST ST SW 651 N HILL BLVD 4326 PACIFIC HWY
LYNNWOOD WA 98087-1549 98226-9017

PROJECT : MUKILTEO   WA  982750158 BURLINGTON   WA  982334600 BELLINGHAM   WA  982282548

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100476

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39
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GRADING

1.6500
10 EMBANKMENT COMPACTION

6330.0000 C.Y. -67.00 % 2.4000 -52.00 % 1.5000 -70.00 %

10,444.50 -21,205.50 15,192.00 -16,458.00 9,495.00 -22,155.00
5.0000

31,650.00

DRAINAGE

3.2500
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -83.75 % 8.5000 -57.50 % 9.0000 -55.00 %

8,615.75 -44,404.25 22,533.50 -30,486.50 23,859.00 -29,161.00
20.0000

53,020.00

20.6500
12 STREAMBED SEDIMENT

460.0000 TON -70.50 % 19.0000 -72.86 % 22.0000 -68.57 %

9,499.00 -22,701.00 8,740.00 -23,460.00 10,120.00 -22,080.00
70.0000

32,200.00

26.3000
13 STREAMBED COBBLES

210.0000 TON -62.43 % 28.0000 -60.00 % 26.0000 -62.86 %

5,523.00 -9,177.00 5,880.00 -8,820.00 5,460.00 -9,240.00
70.0000

14,700.00

220.0000
14 STREAMBED BOULDER

9.0000 EACH -26.67 % 175.0000 -41.67 % 720.0000 140.00 %

1,980.00 -720.00 1,575.00 -1,125.00 6,480.00 3,780.00
300.0000
2,700.00

22.6500
15 QUARRY SPALLS

188.0000 TON -24.50 % 20.0000 -33.33 % 15.0000 -50.00 %

4,258.20 -1,381.80 3,760.00 -1,880.00 2,820.00 -2,820.00
30.0000
5,640.00

25.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -50.00 % 23.0000 -54.00 % 48.0000 -4.00 %

875.00 -875.00 805.00 -945.00 1,680.00 -70.00
50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. 150.00 % -2.30 % -25.01 %

125,000.00 75,000.00 48,850.00 -1,150.00 37,496.00 -12,504.0050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -47.62 % 33.08 % 11.94 %

42,110.00 -38,290.00 107,000.00 26,600.00 90,000.00 9,600.0080,400.00
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STRUCTURE

6.7500
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -77.50 % 10.0000 -66.67 % 10.0000 -66.67 %

1,282.50 -4,417.50 1,900.00 -3,800.00 1,900.00 -3,800.00
30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. -91.67 % 66.67 % -16.67 %

500.00 -5,500.00 10,000.00 4,000.00 5,000.00 -1,000.006,000.00

75.0000
21 BRIDGE RAILING TYPE BP

60.0000 L.F. -40.00 % 63.0000 -49.60 % 100.0000 -20.00 %

4,500.00 -3,000.00 3,780.00 -3,720.00 6,000.00 -1,500.00
125.0000
7,500.00

145.0000
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. -17.14 % 125.0000 -28.57 % 100.0000 -42.86 %

8,265.00 -1,710.00 7,125.00 -2,850.00 5,700.00 -4,275.00
175.0000
9,975.00

SURFACING

17.2500
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -31.00 % 17.0000 -32.00 % 16.0000 -36.00 %

41,227.50 -18,522.50 40,630.00 -19,120.00 38,240.00 -21,510.00
25.0000

59,750.00

20.0000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON -42.86 % 24.0000 -31.43 % 16.0000 -54.29 %

6,200.00 -4,650.00 7,440.00 -3,410.00 4,960.00 -5,890.00
35.0000

10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

HOT MIX ASPHALT

81.5000
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 25.38 % 81.0000 24.62 % 90.0000 38.46 %

98,615.00 19,965.00 98,010.00 19,360.00 108,900.00 30,250.00
65.0000

78,650.00
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HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
28 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,070.00 1,070.00 1,070.001,070.00

125.0000
29 COMMERCIAL HMA

112.0000 TON 56.25 % 110.0000 37.50 % 95.0000 18.75 %

14,000.00 5,040.00 12,320.00 3,360.00 10,640.00 1,680.00
80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

65.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -83.75 % 1.0000 -99.75 % 55.0000 -86.25 %

4,550.00 -23,450.00 70.00 -27,930.00 3,850.00 -24,150.00
400.0000
28,000.00

10.8500
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. -39.72 % 10.0000 -44.44 % 15.0000 -16.67 %

3,743.25 -2,466.75 3,450.00 -2,760.00 5,175.00 -1,035.00
18.0000
6,210.00

5.0000
33 SILT FENCE

1605.0000 L.F. 0.00 % 3.6000 -28.00 % 3.4000 -32.00 %

8,025.00 0.00 5,778.00 -2,247.00 5,457.00 -2,568.00
5.0000

8,025.00

4.0000
34 WATTLE

1265.0000 L.F. 0.00 % 2.2500 -43.75 % 3.9900 -0.25 %

5,060.00 0.00 2,846.25 -2,213.75 5,047.35 -12.65
4.0000

5,060.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00

11.7500
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH -41.25 % 12.5000 -37.50 % 13.0000 -35.00 %

528.75 -371.25 562.50 -337.50 585.00 -315.00
20.0000
900.00
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EROSION CONTROL AND PLANTING

11.7500
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH -34.72 % 12.5000 -30.56 % 13.0000 -27.78 %

3,266.50 -1,737.50 3,475.00 -1,529.00 3,614.00 -1,390.00
18.0000
5,004.00

11.7500
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -16.07 % 7.5000 -46.43 % 8.0000 -42.86 %

5,158.25 -987.75 3,292.50 -2,853.50 3,512.00 -2,634.00
14.0000
6,146.00

11.7500
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -9.62 % 7.5000 -42.31 % 8.0000 -38.46 %

5,158.25 -548.75 3,292.50 -2,414.50 3,512.00 -2,195.00
13.0000
5,707.00

11.7500
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH 17.50 % 7.5000 -25.00 % 8.0000 -20.00 %

3,431.00 511.00 2,190.00 -730.00 2,336.00 -584.00
10.0000
2,920.00

11.7500
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH 6.82 % 7.5000 -31.82 % 8.0000 -27.27 %

7,273.25 464.25 4,642.50 -2,166.50 4,952.00 -1,857.00
11.0000
6,809.00

11.7500
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -30.88 % 7.5000 -55.88 % 8.0000 -52.94 %

3,431.00 -1,533.00 2,190.00 -2,774.00 2,336.00 -2,628.00
17.0000
4,964.00

11.7500
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -21.67 % 7.5000 -50.00 % 8.0000 -46.67 %

5,910.25 -1,634.75 3,772.50 -3,772.50 4,024.00 -3,521.00
15.0000
7,545.00

11.7500
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH 46.88 % 3.5000 -56.25 % 4.0000 -50.00 %

152.75 48.75 45.50 -58.50 52.00 -52.00
8.0000
104.00

11.7500
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH 46.88 % 3.5000 -56.25 % 4.0000 -50.00 %

3,713.00 1,185.00 1,106.00 -1,422.00 1,264.00 -1,264.00
8.0000

2,528.00

3.4000
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -25.76 % 3.3000 -27.95 % 4.0000 -12.66 %

27,540.00 -9,558.00 26,730.00 -10,368.00 32,400.00 -4,698.00
4.5800

37,098.00

21.4500
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. 43.00 % 10.0000 -33.33 % 10.0000 -33.33 %

836.55 251.55 390.00 -195.00 390.00 -195.00
15.0000
585.00
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EROSION CONTROL AND PLANTING

0.9600
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -80.80 % 1.7500 -65.00 % 2.0000 -60.00 %

1,374.72 -5,785.28 2,506.00 -4,654.00 2,864.00 -4,296.00
5.0000

7,160.00

1.4200
49  FINE COMPOST

8100.0000 S.Y. -7.19 % 1.5000 -1.96 % 2.0000 30.72 %

11,502.00 -891.00 12,150.00 -243.00 16,200.00 3,807.00
1.5300

12,393.00

3.5000
50  SOIL AMENDMENT

8100.0000 S.Y. -23.58 % 3.2300 -29.48 % 4.0000 -12.66 %

28,350.00 -8,748.00 26,163.00 -10,935.00 32,400.00 -4,698.00
4.5800

37,098.00

2.1000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -47.50 % 2.0000 -50.00 % 2.0000 -50.00 %

5,302.50 -4,797.50 5,050.00 -5,050.00 5,050.00 -5,050.00
4.0000

10,100.00

TRAFFIC

23.0000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -20.69 % 22.5000 -22.41 % 24.5000 -15.52 %

9,487.50 -2,475.00 9,281.25 -2,681.25 10,106.25 -1,856.25
29.0000

11,962.50

20.4500
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -26.96 % 20.0000 -28.57 % 22.0000 -21.43 %

15,685.15 -5,790.85 15,340.00 -6,136.00 16,874.00 -4,602.00
28.0000

21,476.00

2,570.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 71.33 % 2,520.0000 68.00 % 2,520.0000 68.00 %

2,570.00 1,070.00 2,520.00 1,020.00 2,520.00 1,020.00
1,500.0000
1,500.00

1,110.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -26.00 % 1,080.0000 -28.00 % 1,080.0000 -28.00 %

1,110.00 -390.00 1,080.00 -420.00 1,080.00 -420.00
1,500.0000
1,500.00

2,225.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -3.26 % 2,180.0000 -5.22 % 2,180.0000 -5.22 %

2,225.00 -75.00 2,180.00 -120.00 2,180.00 -120.00
2,300.0000
2,300.00

2,375.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -12.04 % 2,325.0000 -13.89 % 2,400.0000 -11.11 %

21,375.00 -2,925.00 20,925.00 -3,375.00 21,600.00 -2,700.00
2,700.0000
24,300.00
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TOTAL AMOUNT

TRAFFIC

77.4500
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 72.11 % 76.0000 68.89 % 82.0000 82.22 %

4,647.00 1,947.00 4,560.00 1,860.00 4,920.00 2,220.00
45.0000
2,700.00

0.3500
59 PAINT LINE

4485.0000 L.F. 16.67 % 0.3000 0.00 % 0.6000 100.00 %

1,569.75 224.25 1,345.50 0.00 2,691.00 1,345.50
0.3000

1,345.50

25.0000
60 BARRIER DELINEATOR

3.0000 EACH 25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

75.00 15.00 45.00 -15.00 45.00 -15.00
20.0000
60.00

35.0000
61 FLEXIBLE GUIDE POST

21.0000 EACH -12.50 % 30.0000 -25.00 % 22.0000 -45.00 %

735.00 -105.00 630.00 -210.00 462.00 -378.00
40.0000
840.00

50.0000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH -16.67 % 25.0000 -58.33 % 50.0000 -16.67 %

200.00 -40.00 100.00 -140.00 200.00 -40.00
60.0000
240.00

0.3500
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. -30.00 % 0.5000 0.00 % 3.0000 500.00 %

700.00 -300.00 1,000.00 0.00 6,000.00 5,000.00
0.5000

1,000.00

12,000.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND 200.00 % 10,000.0000 150.00 % 7,500.0000 87.50 %

2,520.00 1,680.00 2,100.00 1,260.00 1,575.00 735.00
4,000.0000

840.00
65 PERMANENT SIGNING

L.S. 133.33 % 66.67 % -45.83 %

7,000.00 4,000.00 5,000.00 2,000.00 1,625.00 -1,375.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -47.62 % 0.00 % -54.19 %

55,000.00 -50,000.00 105,000.00 0.00 48,100.00 -56,900.00105,000.00

OTHER ITEMS

3.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -88.00 % 9.0000 -64.00 % 9.0000 -64.00 %

3,090.00 -22,660.00 9,270.00 -16,480.00 9,270.00 -16,480.00
25.0000

25,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

KLB CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC. EBENAL GENERAL, INC.
3405 - 121ST ST SW 651 N HILL BLVD 4326 PACIFIC HWY
LYNNWOOD WA 98087-1549 98226-9017

PROJECT : MUKILTEO   WA  982750158 BURLINGTON   WA  982334600 BELLINGHAM   WA  982282548

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100476

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.2500
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. -91.67 % 1.0000 -66.67 % 2.5000 -16.67 %

331.25 -3,643.75 1,325.00 -2,650.00 3,312.50 -662.50
3.0000

3,975.00
69  TEMPORARY STREAM DIVERSION - BRUCE CREEK

L.S. -66.67 % -90.00 % -66.67 %

2,500.00 -5,000.00 750.00 -6,750.00 2,500.00 -5,000.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. -73.33 % -33.33 % -66.67 %

2,000.00 -5,500.00 5,000.00 -2,500.00 2,500.00 -5,000.007,500.00

1,650.0000
71  LOG WITH ROOTWAD

5.0000 EACH 37.50 % 100.0000 -91.67 % 150.0000 -87.50 %

8,250.00 2,250.00 500.00 -5,500.00 750.00 -5,250.00
1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. -25.00 % -62.50 % -75.00 %

1,500.00 -500.00 750.00 -1,250.00 500.00 -1,500.002,000.00
73 STRUCTURE SURVEYING

L.S. -87.50 % 10.00 % -25.00 %

1,000.00 -7,000.00 8,800.00 800.00 6,000.00 -2,000.008,000.00
74 ROADWAY SURVEYING

L.S. -72.24 % -94.74 % -84.21 %

10,550.00 -27,450.00 2,000.00 -36,000.00 6,000.00 -32,000.0038,000.00

1,200.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH 50.00 % 950.0000 18.75 % 300.0000 -62.50 %

3,600.00 1,200.00 2,850.00 450.00 900.00 -1,500.00
800.0000
2,400.00

600.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 50.00 % 400.0000 0.00 % 500.0000 25.00 %

2,400.00 800.00 1,600.00 0.00 2,000.00 400.00
400.0000
1,600.00

1.0000
77 TRAINING

200.0000 HR -75.00 % 1.0000 -75.00 % 49.0000 1,125.00 %

200.00 -600.00 200.00 -600.00 9,800.00 9,000.00
4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

KLB CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC. EBENAL GENERAL, INC.
3405 - 121ST ST SW 651 N HILL BLVD 4326 PACIFIC HWY
LYNNWOOD WA 98087-1549 98226-9017

PROJECT : MUKILTEO   WA  982750158 BURLINGTON   WA  982334600 BELLINGHAM   WA  982282548

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100476

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN

L.S. 0.00 % -33.33 % -66.67 %

1,500.00 0.00 1,000.00 -500.00 500.00 -1,000.001,500.00

3.0000
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. -25.00 % 2.0000 -50.00 % 3.0000 -25.00 %

990.00 -330.00 660.00 -660.00 990.00 -330.00
4.0000

1,320.00

$969,075.12 -27.99% $986,878.50 -26.66% $1,013,997.25 -24.65%$1,345,678.00CONTRACT TOTAL

$1,013,997.25$969,075.12 $986,878.50BASE TOTAL -27.99% -26.66% -24.65%$1,345,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -64.00 % -59.00 % -63.16 %

36,000.00 -64,000.00 41,000.00 -59,000.00 36,837.50 -63,162.50100,000.00

5,100.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -36.25 % 4,900.0000 -38.75 % 14,110.8300 76.39 %

10,965.00 -6,235.00 10,535.00 -6,665.00 30,338.28 13,138.28
8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -32.00 % -25.00 % -42.35 %

3,400.00 -1,600.00 3,750.00 -1,250.00 2,882.62 -2,117.385,000.00

1.9000
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. -62.00 % 4.4500 -11.00 % 4.8200 -3.60 %

6,298.50 -10,276.50 14,751.75 -1,823.25 15,978.30 -596.70
5.0000

16,575.00

8.4000
6 REMOVING GUARDRAIL

295.0000 L.F. 5.00 % 7.9000 -1.25 % 7.7000 -3.75 %

2,478.00 118.00 2,330.50 -29.50 2,271.50 -88.50
8.0000

2,360.00

223.5000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -25.50 % 210.0000 -30.00 % 205.0000 -31.67 %

447.00 -153.00 420.00 -180.00 410.00 -190.00
300.0000
600.00

GRADING

13.8000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -77.00 % 13.0000 -78.33 % 17.9800 -70.03 %

4,830.00 -16,170.00 4,550.00 -16,450.00 6,293.00 -14,707.00
60.0000

21,000.00

13.0000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON 8.33 % 12.0000 0.00 % 7.0800 -41.00 %

132,340.00 10,180.00 122,160.00 0.00 72,074.40 -50,085.60
12.0000

122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.9000
10 EMBANKMENT COMPACTION

6330.0000 C.Y. -2.00 % 0.4000 -92.00 % 3.8300 -23.40 %

31,017.00 -633.00 2,532.00 -29,118.00 24,243.90 -7,406.10
5.0000

31,650.00

DRAINAGE

3.0000
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -85.00 % 11.3000 -43.50 % 6.2500 -68.75 %

7,953.00 -45,067.00 29,956.30 -23,063.70 16,568.75 -36,451.25
20.0000

53,020.00

18.4000
12 STREAMBED SEDIMENT

460.0000 TON -73.71 % 23.5000 -66.43 % 22.3900 -68.01 %

8,464.00 -23,736.00 10,810.00 -21,390.00 10,299.40 -21,900.60
70.0000

32,200.00

23.9000
13 STREAMBED COBBLES

210.0000 TON -65.86 % 23.0000 -67.14 % 31.9200 -54.40 %

5,019.00 -9,681.00 4,830.00 -9,870.00 6,703.20 -7,996.80
70.0000

14,700.00

86.0000
14 STREAMBED BOULDER

9.0000 EACH -71.33 % 130.0000 -56.67 % 117.6200 -60.79 %

774.00 -1,926.00 1,170.00 -1,530.00 1,058.58 -1,641.42
300.0000
2,700.00

19.6000
15 QUARRY SPALLS

188.0000 TON -34.67 % 22.7500 -24.17 % 22.6500 -24.50 %

3,684.80 -1,955.20 4,277.00 -1,363.00 4,258.20 -1,381.80
30.0000
5,640.00

7.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -86.00 % 29.5000 -41.00 % 17.6400 -64.72 %

245.00 -1,505.00 1,032.50 -717.50 617.40 -1,132.60
50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. -31.00 % -28.00 % -8.69 %

34,500.00 -15,500.00 36,000.00 -14,000.00 45,655.70 -4,344.3050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 20.02 % 26.87 % 19.18 %

96,500.00 16,100.00 102,000.00 21,600.00 95,824.15 15,424.1580,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

13.2000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -56.00 % 9.3000 -69.00 % 27.4900 -8.37 %

2,508.00 -3,192.00 1,767.00 -3,933.00 5,223.10 -476.90
30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. -70.83 % -99.98 % -4.70 %

1,750.00 -4,250.00 1.00 -5,999.00 5,717.81 -282.196,000.00

56.2500
21 BRIDGE RAILING TYPE BP

60.0000 L.F. -55.00 % 60.0000 -52.00 % 150.0000 20.00 %

3,375.00 -4,125.00 3,600.00 -3,900.00 9,000.00 1,500.00
125.0000
7,500.00

118.0000
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. -32.57 % 122.0000 -30.29 % 180.0000 2.86 %

6,726.00 -3,249.00 6,954.00 -3,021.00 10,260.00 285.00
175.0000
9,975.00

SURFACING

21.0000
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -16.00 % 21.0000 -16.00 % 17.5500 -29.80 %

50,190.00 -9,560.00 50,190.00 -9,560.00 41,944.50 -17,805.50
25.0000

59,750.00

21.0000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON -40.00 % 28.3000 -19.14 % 19.4500 -44.43 %

6,510.00 -4,340.00 8,773.00 -2,077.00 6,029.50 -4,820.50
35.0000

10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

HOT MIX ASPHALT

88.0000
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 35.38 % 83.0000 27.69 % 81.0000 24.62 %

106,480.00 27,830.00 100,430.00 21,780.00 98,010.00 19,360.00
65.0000

78,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
28 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,070.00 1,070.00 1,070.001,070.00

118.0000
29 COMMERCIAL HMA

112.0000 TON 47.50 % 144.5000 80.63 % 108.0000 35.00 %

13,216.00 4,256.00 16,184.00 7,224.00 12,096.00 3,136.00
80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

61.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -84.75 % 60.0000 -85.00 % 150.0000 -62.50 %

4,270.00 -23,730.00 4,200.00 -23,800.00 10,500.00 -17,500.00
400.0000
28,000.00

5.6000
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. -68.89 % 9.5000 -47.22 % 11.7000 -35.00 %

1,932.00 -4,278.00 3,277.50 -2,932.50 4,036.50 -2,173.50
18.0000
6,210.00

3.2500
33 SILT FENCE

1605.0000 L.F. -35.00 % 3.5000 -30.00 % 3.5000 -30.00 %

5,216.25 -2,808.75 5,617.50 -2,407.50 5,617.50 -2,407.50
5.0000

8,025.00

2.4500
34 WATTLE

1265.0000 L.F. -38.75 % 3.0000 -25.00 % 3.0000 -25.00 %

3,099.25 -1,960.75 3,795.00 -1,265.00 3,795.00 -1,265.00
4.0000

5,060.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00

19.6000
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH -2.00 % 12.8000 -36.00 % 12.5000 -37.50 %

882.00 -18.00 576.00 -324.00 562.50 -337.50
20.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

19.6000
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH 8.89 % 12.8000 -28.89 % 12.5000 -30.56 %

5,448.80 444.80 3,558.40 -1,445.60 3,475.00 -1,529.00
18.0000
5,004.00

9.8000
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -30.00 % 7.7000 -45.00 % 7.5000 -46.43 %

4,302.20 -1,843.80 3,380.30 -2,765.70 3,292.50 -2,853.50
14.0000
6,146.00

9.8000
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -24.62 % 7.7000 -40.77 % 7.5000 -42.31 %

4,302.20 -1,404.80 3,380.30 -2,326.70 3,292.50 -2,414.50
13.0000
5,707.00

9.8000
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH -2.00 % 7.7000 -23.00 % 7.5000 -25.00 %

2,861.60 -58.40 2,248.40 -671.60 2,190.00 -730.00
10.0000
2,920.00

9.8000
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH -10.91 % 7.7000 -30.00 % 7.5000 -31.82 %

6,066.20 -742.80 4,766.30 -2,042.70 4,642.50 -2,166.50
11.0000
6,809.00

9.8000
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -42.35 % 7.7000 -54.71 % 7.5000 -55.88 %

2,861.60 -2,102.40 2,248.40 -2,715.60 2,190.00 -2,774.00
17.0000
4,964.00

9.8000
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -34.67 % 7.7000 -48.67 % 7.5000 -50.00 %

4,929.40 -2,615.60 3,873.10 -3,671.90 3,772.50 -3,772.50
15.0000
7,545.00

4.3500
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH -45.63 % 3.6000 -55.00 % 3.5000 -56.25 %

56.55 -47.45 46.80 -57.20 45.50 -58.50
8.0000
104.00

4.3500
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH -45.63 % 3.6000 -55.00 % 3.5000 -56.25 %

1,374.60 -1,153.40 1,137.60 -1,390.40 1,106.00 -1,422.00
8.0000

2,528.00

3.0000
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -34.50 % 3.4000 -25.76 % 3.3000 -27.95 %

24,300.00 -12,798.00 27,540.00 -9,558.00 26,730.00 -10,368.00
4.5800

37,098.00

11.0000
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. -26.67 % 10.5000 -30.00 % 10.0000 -33.33 %

429.00 -156.00 409.50 -175.50 390.00 -195.00
15.0000
585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.1500
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -57.00 % 1.8000 -64.00 % 1.7500 -65.00 %

3,078.80 -4,081.20 2,577.60 -4,582.40 2,506.00 -4,654.00
5.0000

7,160.00

1.7500
49  FINE COMPOST

8100.0000 S.Y. 14.38 % 1.6000 4.58 % 1.5000 -1.96 %

14,175.00 1,782.00 12,960.00 567.00 12,150.00 -243.00
1.5300

12,393.00

3.5000
50  SOIL AMENDMENT

8100.0000 S.Y. -23.58 % 3.3000 -27.95 % 3.2300 -29.48 %

28,350.00 -8,748.00 26,730.00 -10,368.00 26,163.00 -10,935.00
4.5800

37,098.00

2.0000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -50.00 % 1.8000 -55.00 % 2.7500 -31.25 %

5,050.00 -5,050.00 4,545.00 -5,555.00 6,943.75 -3,156.25
4.0000

10,100.00

TRAFFIC

24.5000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -15.52 % 23.0000 -20.69 % 22.5000 -22.41 %

10,106.25 -1,856.25 9,487.50 -2,475.00 9,281.25 -2,681.25
29.0000

11,962.50

22.0000
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -21.43 % 20.5000 -26.79 % 20.0500 -28.39 %

16,874.00 -4,602.00 15,723.50 -5,752.50 15,378.35 -6,097.65
28.0000

21,476.00

2,800.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 86.67 % 2,560.0000 70.67 % 2,520.0000 68.00 %

2,800.00 1,300.00 2,560.00 1,060.00 2,520.00 1,020.00
1,500.0000
1,500.00

1,150.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -23.33 % 1,110.0000 -26.00 % 1,080.0000 -28.00 %

1,150.00 -350.00 1,110.00 -390.00 1,080.00 -420.00
1,500.0000
1,500.00

2,400.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 4.35 % 2,240.0000 -2.61 % 2,180.0000 -5.22 %

2,400.00 100.00 2,240.00 -60.00 2,180.00 -120.00
2,300.0000
2,300.00

2,500.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -7.41 % 2,400.0000 -11.11 % 2,325.0000 -13.89 %

22,500.00 -1,800.00 21,600.00 -2,700.00 20,925.00 -3,375.00
2,700.0000
24,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

82.0000
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 82.22 % 78.0000 73.33 % 75.9000 68.67 %

4,920.00 2,220.00 4,680.00 1,980.00 4,554.00 1,854.00
45.0000
2,700.00

0.3500
59 PAINT LINE

4485.0000 L.F. 16.67 % 0.6000 100.00 % 0.5500 83.33 %

1,569.75 224.25 2,691.00 1,345.50 2,466.75 1,121.25
0.3000

1,345.50

16.5000
60 BARRIER DELINEATOR

3.0000 EACH -17.50 % 16.0000 -20.00 % 14.9500 -25.25 %

49.50 -10.50 48.00 -12.00 44.85 -15.15
20.0000
60.00

31.0000
61 FLEXIBLE GUIDE POST

21.0000 EACH -22.50 % 30.0000 -25.00 % 28.4500 -28.88 %

651.00 -189.00 630.00 -210.00 597.45 -242.55
40.0000
840.00

27.0000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH -55.00 % 60.0000 0.00 % 50.0000 -16.67 %

108.00 -132.00 240.00 0.00 200.00 -40.00
60.0000
240.00

0.2500
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. -50.00 % 0.2000 -60.00 % 0.2000 -60.00 %

500.00 -500.00 400.00 -600.00 400.00 -600.00
0.5000

1,000.00

10,900.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND 172.50 % 7,800.0000 95.00 % 7,500.0000 87.50 %

2,289.00 1,449.00 1,638.00 798.00 1,575.00 735.00
4,000.0000

840.00
65 PERMANENT SIGNING

L.S. 25.00 % 133.33 % 116.67 %

3,750.00 750.00 7,000.00 4,000.00 6,500.00 3,500.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -10.95 % -10.48 % -24.01 %

93,500.00 -11,500.00 94,000.00 -11,000.00 79,793.00 -25,207.00105,000.00

OTHER ITEMS

13.2000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -47.20 % 13.0000 -48.00 % 22.0000 -12.00 %

13,596.00 -12,154.00 13,390.00 -12,360.00 22,660.00 -3,090.00
25.0000

25,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.6000
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. -13.33 % 1.0000 -66.67 % 0.5000 -83.33 %

3,445.00 -530.00 1,325.00 -2,650.00 662.50 -3,312.50
3.0000

3,975.00
69  TEMPORARY STREAM DIVERSION - BRUCE CREEK

L.S. -90.00 % -51.33 % 46.67 %

750.00 -6,750.00 3,650.00 -3,850.00 11,000.00 3,500.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. -40.00 % -51.33 % 104.00 %

4,500.00 -3,000.00 3,650.00 -3,850.00 15,300.00 7,800.007,500.00

500.0000
71  LOG WITH ROOTWAD

5.0000 EACH -58.33 % 450.0000 -62.50 % 800.0000 -33.33 %

2,500.00 -3,500.00 2,250.00 -3,750.00 4,000.00 -2,000.00
1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. -80.00 % -40.00 % -25.00 %

400.00 -1,600.00 1,200.00 -800.00 1,500.00 -500.002,000.00
73 STRUCTURE SURVEYING

L.S. 18.75 % -48.75 % 12.50 %

9,500.00 1,500.00 4,100.00 -3,900.00 9,000.00 1,000.008,000.00
74 ROADWAY SURVEYING

L.S. -90.79 % -84.21 % -91.58 %

3,500.00 -34,500.00 6,000.00 -32,000.00 3,200.00 -34,800.0038,000.00

650.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH -18.75 % 620.0000 -22.50 % 800.0000 0.00 %

1,950.00 -450.00 1,860.00 -540.00 2,400.00 0.00
800.0000
2,400.00

500.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 25.00 % 300.0000 -25.00 % 1,100.0000 175.00 %

2,000.00 400.00 1,200.00 -400.00 4,400.00 2,800.00
400.0000
1,600.00

1.0000
77 TRAINING

200.0000 HR -75.00 % 35.0000 775.00 % 40.0000 900.00 %

200.00 -600.00 7,000.00 6,200.00 8,000.00 7,200.00
4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

TIGER CONSTRUCTION, LTD. RAM CONSTRUCTION GENERAL G.G. EXCAVATION, INC.
6280 EVERSON GOSHEN RD 4290 PACIFIC HIGHWAY 9669 PADILLA HEIGHTS RD

PROJECT : EVERSON   WA  982479764 BELLINGHAM   WA  982269042 ANACORTES   WA  982218698

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN

L.S. -60.00 % -66.67 % 0.00 %

600.00 -900.00 500.00 -1,000.00 1,500.00 0.001,500.00

1.0000
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. -75.00 % 3.0000 -25.00 % 1.5000 -62.50 %

330.00 -990.00 990.00 -330.00 495.00 -825.00
4.0000

1,320.00

$1,027,667.25 -23.63% $1,030,607.75 -23.41% $1,038,182.69 -22.85%$1,345,678.00CONTRACT TOTAL

$1,038,182.69$1,027,667.25 $1,030,607.75BASE TOTAL -23.63% -23.41% -22.85%$1,345,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -40.00 % 11.25 % 0.00 %

60,000.00 -40,000.00 111,250.00 11,250.00 100,000.00 0.00100,000.00

7,900.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -1.25 % 7,625.0000 -4.69 % 5,000.0000 -37.50 %

16,985.00 -215.00 16,393.75 -806.25 10,750.00 -6,450.00
8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -70.00 % -38.00 % -70.00 %

1,500.00 -3,500.00 3,100.00 -1,900.00 1,500.00 -3,500.005,000.00

5.4000
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. 8.00 % 3.5000 -30.00 % 5.0000 0.00 %

17,901.00 1,326.00 11,602.50 -4,972.50 16,575.00 0.00
5.0000

16,575.00

8.0000
6 REMOVING GUARDRAIL

295.0000 L.F. 0.00 % 5.3500 -33.13 % 4.0000 -50.00 %

2,360.00 0.00 1,578.25 -781.75 1,180.00 -1,180.00
8.0000

2,360.00

211.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -29.67 % 285.0000 -5.00 % 350.0000 16.67 %

422.00 -178.00 570.00 -30.00 700.00 100.00
300.0000
600.00

GRADING

16.0000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -73.33 % 9.0000 -85.00 % 25.0000 -58.33 %

5,600.00 -15,400.00 3,150.00 -17,850.00 8,750.00 -12,250.00
60.0000

21,000.00

6.5000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON -45.83 % 9.1000 -24.17 % 6.0000 -50.00 %

66,170.00 -55,990.00 92,638.00 -29,522.00 61,080.00 -61,080.00
12.0000

122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.6000
10 EMBANKMENT COMPACTION

6330.0000 C.Y. -8.00 % 2.0000 -60.00 % 3.0000 -40.00 %

29,118.00 -2,532.00 12,660.00 -18,990.00 18,990.00 -12,660.00
5.0000

31,650.00

DRAINAGE

13.7000
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -31.50 % 7.2500 -63.75 % 7.0000 -65.00 %

36,318.70 -16,701.30 19,219.75 -33,800.25 18,557.00 -34,463.00
20.0000

53,020.00

22.0000
12 STREAMBED SEDIMENT

460.0000 TON -68.57 % 23.4000 -66.57 % 30.0000 -57.14 %

10,120.00 -22,080.00 10,764.00 -21,436.00 13,800.00 -18,400.00
70.0000

32,200.00

40.0000
13 STREAMBED COBBLES

210.0000 TON -42.86 % 44.5000 -36.43 % 35.0000 -50.00 %

8,400.00 -6,300.00 9,345.00 -5,355.00 7,350.00 -7,350.00
70.0000

14,700.00

200.0000
14 STREAMBED BOULDER

9.0000 EACH -33.33 % 135.0000 -55.00 % 150.0000 -50.00 %

1,800.00 -900.00 1,215.00 -1,485.00 1,350.00 -1,350.00
300.0000
2,700.00

35.0000
15 QUARRY SPALLS

188.0000 TON 16.67 % 20.2500 -32.50 % 25.0000 -16.67 %

6,580.00 940.00 3,807.00 -1,833.00 4,700.00 -940.00
30.0000
5,640.00

39.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -22.00 % 33.0000 -34.00 % 20.0000 -60.00 %

1,365.00 -385.00 1,155.00 -595.00 700.00 -1,050.00
50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. -20.00 % 93.60 % -40.00 %

40,000.00 -10,000.00 96,800.00 46,800.00 30,000.00 -20,000.0050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 36.82 % -55.66 % 55.47 %

110,000.00 29,600.00 35,650.00 -44,750.00 125,000.00 44,600.0080,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

13.5000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -55.00 % 7.3000 -75.67 % 20.0000 -33.33 %

2,565.00 -3,135.00 1,387.00 -4,313.00 3,800.00 -1,900.00
30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. -99.98 % -99.98 % 66.67 %

1.00 -5,999.00 1.00 -5,999.00 10,000.00 4,000.006,000.00

95.0000
21 BRIDGE RAILING TYPE BP

60.0000 L.F. -24.00 % 83.5000 -33.20 % 70.0000 -44.00 %

5,700.00 -1,800.00 5,010.00 -2,490.00 4,200.00 -3,300.00
125.0000
7,500.00

185.0000
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. 5.71 % 143.0000 -18.29 % 125.0000 -28.57 %

10,545.00 570.00 8,151.00 -1,824.00 7,125.00 -2,850.00
175.0000
9,975.00

SURFACING

21.0000
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -16.00 % 18.0000 -28.00 % 20.0000 -20.00 %

50,190.00 -9,560.00 43,020.00 -16,730.00 47,800.00 -11,950.00
25.0000

59,750.00

29.0000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON -17.14 % 20.0000 -42.86 % 30.0000 -14.29 %

8,990.00 -1,860.00 6,200.00 -4,650.00 9,300.00 -1,550.00
35.0000

10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

HOT MIX ASPHALT

81.0000
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 24.62 % 85.0000 30.77 % 85.0000 30.77 %

98,010.00 19,360.00 102,850.00 24,200.00 102,850.00 24,200.00
65.0000

78,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
28 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,070.00 1,070.00 1,070.001,070.00

141.0000
29 COMMERCIAL HMA

112.0000 TON 76.25 % 114.0000 42.50 % 100.0000 25.00 %

15,792.00 6,832.00 12,768.00 3,808.00 11,200.00 2,240.00
80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

75.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -81.25 % 368.0000 -8.00 % 100.0000 -75.00 %

5,250.00 -22,750.00 25,760.00 -2,240.00 7,000.00 -21,000.00
400.0000
28,000.00

10.0000
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. -44.44 % 9.0000 -50.00 % 12.0000 -33.33 %

3,450.00 -2,760.00 3,105.00 -3,105.00 4,140.00 -2,070.00
18.0000
6,210.00

4.2500
33 SILT FENCE

1605.0000 L.F. -15.00 % 3.6000 -28.00 % 2.2000 -56.00 %

6,821.25 -1,203.75 5,778.00 -2,247.00 3,531.00 -4,494.00
5.0000

8,025.00

4.2500
34 WATTLE

1265.0000 L.F. 6.25 % 3.1500 -21.25 % 1.6000 -60.00 %

5,376.25 316.25 3,984.75 -1,075.25 2,024.00 -3,036.00
4.0000

5,060.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00

14.5000
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH -27.50 % 13.2500 -33.75 % 15.0000 -25.00 %

652.50 -247.50 596.25 -303.75 675.00 -225.00
20.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019
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NO.
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MEAS
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DATE:
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03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

14.5000
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH -19.44 % 13.2500 -26.39 % 15.0000 -16.67 %

4,031.00 -973.00 3,683.50 -1,320.50 4,170.00 -834.00
18.0000
5,004.00

8.5000
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -39.29 % 8.0000 -42.86 % 8.0000 -42.86 %

3,731.50 -2,414.50 3,512.00 -2,634.00 3,512.00 -2,634.00
14.0000
6,146.00

8.5000
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -34.62 % 8.0000 -38.46 % 8.0000 -38.46 %

3,731.50 -1,975.50 3,512.00 -2,195.00 3,512.00 -2,195.00
13.0000
5,707.00

8.5000
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH -15.00 % 8.0000 -20.00 % 8.0000 -20.00 %

2,482.00 -438.00 2,336.00 -584.00 2,336.00 -584.00
10.0000
2,920.00

8.5000
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH -22.73 % 8.0000 -27.27 % 7.5000 -31.82 %

5,261.50 -1,547.50 4,952.00 -1,857.00 4,642.50 -2,166.50
11.0000
6,809.00

8.5000
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -50.00 % 8.0000 -52.94 % 7.5000 -55.88 %

2,482.00 -2,482.00 2,336.00 -2,628.00 2,190.00 -2,774.00
17.0000
4,964.00

8.5000
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -43.33 % 8.0000 -46.67 % 7.5000 -50.00 %

4,275.50 -3,269.50 4,024.00 -3,521.00 3,772.50 -3,772.50
15.0000
7,545.00

4.0000
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH -50.00 % 3.7500 -53.13 % 3.5000 -56.25 %

52.00 -52.00 48.75 -55.25 45.50 -58.50
8.0000
104.00

4.0000
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH -50.00 % 3.7500 -53.13 % 3.5000 -56.25 %

1,264.00 -1,264.00 1,185.00 -1,343.00 1,106.00 -1,422.00
8.0000

2,528.00

3.7500
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -18.12 % 3.5000 -23.58 % 3.5000 -23.58 %

30,375.00 -6,723.00 28,350.00 -8,748.00 28,350.00 -8,748.00
4.5800

37,098.00

11.5000
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. -23.33 % 10.5000 -30.00 % 10.0000 -33.33 %

448.50 -136.50 409.50 -175.50 390.00 -195.00
15.0000
585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :3 WORK ORDER# : XL2626
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08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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03/24/2009
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DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -60.00 % 1.8500 -63.00 % 1.7500 -65.00 %

2,864.00 -4,296.00 2,649.20 -4,510.80 2,506.00 -4,654.00
5.0000

7,160.00

1.7500
49  FINE COMPOST

8100.0000 S.Y. 14.38 % 1.6000 4.58 % 1.6000 4.58 %

14,175.00 1,782.00 12,960.00 567.00 12,960.00 567.00
1.5300

12,393.00

3.7000
50  SOIL AMENDMENT

8100.0000 S.Y. -19.21 % 3.4000 -25.76 % 3.5000 -23.58 %

29,970.00 -7,128.00 27,540.00 -9,558.00 28,350.00 -8,748.00
4.5800

37,098.00

3.5000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -12.50 % 3.1500 -21.25 % 1.4000 -65.00 %

8,837.50 -1,262.50 7,953.75 -2,146.25 3,535.00 -6,565.00
4.0000

10,100.00

TRAFFIC

23.0000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -20.69 % 23.6500 -18.45 % 23.0000 -20.69 %

9,487.50 -2,475.00 9,755.63 -2,206.88 9,487.50 -2,475.00
29.0000

11,962.50

21.0000
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -25.00 % 21.0000 -25.00 % 21.0000 -25.00 %

16,107.00 -5,369.00 16,107.00 -5,369.00 16,107.00 -5,369.00
28.0000

21,476.00

2,600.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 73.33 % 2,500.0000 66.67 % 2,500.0000 66.67 %

2,600.00 1,100.00 2,500.00 1,000.00 2,500.00 1,000.00
1,500.0000
1,500.00

1,100.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -26.67 % 1,165.0000 -22.33 % 1,100.0000 -26.67 %

1,100.00 -400.00 1,165.00 -335.00 1,100.00 -400.00
1,500.0000
1,500.00

2,300.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 0.00 % 2,775.0000 20.65 % 2,200.0000 -4.35 %

2,300.00 0.00 2,775.00 475.00 2,200.00 -100.00
2,300.0000
2,300.00

2,400.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -11.11 % 1,260.0000 -53.33 % 2,500.0000 -7.41 %

21,600.00 -2,700.00 11,340.00 -12,960.00 22,500.00 -1,800.00
2,700.0000
24,300.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

78.0000
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 73.33 % 80.0000 77.78 % 80.0000 77.78 %

4,680.00 1,980.00 4,800.00 2,100.00 4,800.00 2,100.00
45.0000
2,700.00

0.3100
59 PAINT LINE

4485.0000 L.F. 3.33 % 0.6000 100.00 % 0.2000 -33.33 %

1,390.35 44.85 2,691.00 1,345.50 897.00 -448.50
0.3000

1,345.50

15.0000
60 BARRIER DELINEATOR

3.0000 EACH -25.00 % 315.0000 1,475.00 % 50.0000 150.00 %

45.00 -15.00 945.00 885.00 150.00 90.00
20.0000
60.00

29.0000
61 FLEXIBLE GUIDE POST

21.0000 EACH -27.50 % 26.5000 -33.75 % 30.0000 -25.00 %

609.00 -231.00 556.50 -283.50 630.00 -210.00
40.0000
840.00

25.0000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH -58.33 % 52.5000 -12.50 % 40.0000 -33.33 %

100.00 -140.00 210.00 -30.00 160.00 -80.00
60.0000
240.00

1.5500
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. 210.00 % 0.2500 -50.00 % 0.2000 -60.00 %

3,100.00 2,100.00 500.00 -500.00 400.00 -600.00
0.5000

1,000.00

10,300.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND 157.50 % 7,900.0000 97.50 % 5,000.0000 25.00 %

2,163.00 1,323.00 1,659.00 819.00 1,050.00 210.00
4,000.0000

840.00
65 PERMANENT SIGNING

L.S. 123.33 % 127.50 % -16.67 %

6,700.00 3,700.00 6,825.00 3,825.00 2,500.00 -500.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -47.62 % -57.50 % -4.76 %

55,000.00 -50,000.00 44,625.00 -60,375.00 100,000.00 -5,000.00105,000.00

OTHER ITEMS

11.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -56.00 % 7.3000 -70.80 % 4.0000 -84.00 %

11,330.00 -14,420.00 7,519.00 -18,231.00 4,120.00 -21,630.00
25.0000

25,750.00
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ENGR'S. EST.
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OTHER ITEMS

1.5000
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. -50.00 % 2.1000 -30.00 % 1.0000 -66.67 %

1,987.50 -1,987.50 2,782.50 -1,192.50 1,325.00 -2,650.00
3.0000

3,975.00
69  TEMPORARY STREAM DIVERSION - BRUCE CREEK

L.S. -89.33 % 33.33 % 33.33 %

800.00 -6,700.00 10,000.00 2,500.00 10,000.00 2,500.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. 73.33 % 33.33 % -33.33 %

13,000.00 5,500.00 10,000.00 2,500.00 5,000.00 -2,500.007,500.00

250.0000
71  LOG WITH ROOTWAD

5.0000 EACH -79.17 % 1,570.0000 30.83 % 500.0000 -58.33 %

1,250.00 -4,750.00 7,850.00 1,850.00 2,500.00 -3,500.00
1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. -25.00 % -84.25 % -50.00 %

1,500.00 -500.00 315.00 -1,685.00 1,000.00 -1,000.002,000.00
73 STRUCTURE SURVEYING

L.S. 13.13 % -47.50 % -37.50 %

9,050.00 1,050.00 4,200.00 -3,800.00 5,000.00 -3,000.008,000.00
74 ROADWAY SURVEYING

L.S. -94.47 % -83.82 % -80.26 %

2,100.00 -35,900.00 6,150.00 -31,850.00 7,500.00 -30,500.0038,000.00

1,100.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH 37.50 % 820.0000 2.50 % 1,150.0000 43.75 %

3,300.00 900.00 2,460.00 60.00 3,450.00 1,050.00
800.0000
2,400.00

450.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 12.50 % 450.0000 12.50 % 250.0000 -37.50 %

1,800.00 200.00 1,800.00 200.00 1,000.00 -600.00
400.0000
1,600.00

2.0000
77 TRAINING

200.0000 HR -50.00 % 26.2500 556.25 % 20.0000 400.00 %

400.00 -400.00 5,250.00 4,450.00 4,000.00 3,200.00
4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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08A019 (REV. 3/24/2009)

GRANITE NORTHWEST, INC. DBA FRIBERG CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
6425 W 20TH AVE 4721 NORTHWEST DR
98248-7723

PROJECT :    WA FERNDALE   WA  982481406 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN

L.S. -92.67 % 250.00 % -33.33 %

110.00 -1,390.00 5,250.00 3,750.00 1,000.00 -500.001,500.00

1.5000
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. -62.50 % 3.1500 -21.25 % 1.0000 -75.00 %

495.00 -825.00 1,039.50 -280.50 330.00 -990.00
4.0000

1,320.00

$1,038,641.05 -22.82% $1,048,604.08 -22.08% $1,069,284.00 -20.54%$1,345,678.00CONTRACT TOTAL

$1,069,284.00$1,038,641.05 $1,048,604.08BASE TOTAL -22.82% -22.08% -20.54%$1,345,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -40.00 % 14.41 % -30.00 %

60,000.00 -40,000.00 114,412.00 14,412.00 70,000.00 -30,000.00100,000.00

7,500.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -6.25 % 23,039.4700 187.99 % 7,000.0000 -12.50 %

16,125.00 -1,075.00 49,534.86 32,334.86 15,050.00 -2,150.00
8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 0.00 % -83.32 % 60.00 %

5,000.00 0.00 834.00 -4,166.00 8,000.00 3,000.005,000.00

4.0000
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. -20.00 % 2.9200 -41.60 % 10.0000 100.00 %

13,260.00 -3,315.00 9,679.80 -6,895.20 33,150.00 16,575.00
5.0000

16,575.00

8.0000
6 REMOVING GUARDRAIL

295.0000 L.F. 0.00 % 8.2000 2.50 % 8.0000 0.00 %

2,360.00 0.00 2,419.00 59.00 2,360.00 0.00
8.0000

2,360.00

212.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -29.33 % 218.3300 -27.22 % 225.0000 -25.00 %

424.00 -176.00 436.66 -163.34 450.00 -150.00
300.0000
600.00

GRADING

12.5000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -79.17 % 15.5900 -74.02 % 19.0000 -68.33 %

4,375.00 -16,625.00 5,456.50 -15,543.50 6,650.00 -14,350.00
60.0000

21,000.00

9.6000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON -20.00 % 11.0000 -8.33 % 10.0000 -16.67 %

97,728.00 -24,432.00 111,980.00 -10,180.00 101,800.00 -20,360.00
12.0000

122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
10 EMBANKMENT COMPACTION

6330.0000 C.Y. -60.00 % 2.6900 -46.20 % 1.0000 -80.00 %

12,660.00 -18,990.00 17,027.70 -14,622.30 6,330.00 -25,320.00
5.0000

31,650.00

DRAINAGE

8.0000
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -60.00 % 9.2900 -53.55 % 10.0000 -50.00 %

21,208.00 -31,812.00 24,627.79 -28,392.21 26,510.00 -26,510.00
20.0000

53,020.00

32.0000
12 STREAMBED SEDIMENT

460.0000 TON -54.29 % 23.8500 -65.93 % 24.0000 -65.71 %

14,720.00 -17,480.00 10,971.00 -21,229.00 11,040.00 -21,160.00
70.0000

32,200.00

46.0000
13 STREAMBED COBBLES

210.0000 TON -34.29 % 26.1600 -62.63 % 31.0000 -55.71 %

9,660.00 -5,040.00 5,493.60 -9,206.40 6,510.00 -8,190.00
70.0000

14,700.00

240.0000
14 STREAMBED BOULDER

9.0000 EACH -20.00 % 321.9600 7.32 % 75.0000 -75.00 %

2,160.00 -540.00 2,897.64 197.64 675.00 -2,025.00
300.0000
2,700.00

20.3000
15 QUARRY SPALLS

188.0000 TON -32.33 % 23.9700 -20.10 % 23.0000 -23.33 %

3,816.40 -1,823.60 4,506.36 -1,133.64 4,324.00 -1,316.00
30.0000
5,640.00

35.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -30.00 % 43.6400 -12.72 % 27.0000 -46.00 %

1,225.00 -525.00 1,527.40 -222.60 945.00 -805.00
50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. -16.00 % -4.32 % -14.00 %

42,000.00 -8,000.00 47,839.00 -2,161.00 43,000.00 -7,000.0050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 55.47 % 45.15 % 74.13 %

125,000.00 44,600.00 116,701.00 36,301.00 140,000.00 59,600.0080,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

13.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -56.67 % 17.1200 -42.93 % 42.0000 40.00 %

2,470.00 -3,230.00 3,252.80 -2,447.20 7,980.00 2,280.00
30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. -30.00 % -10.70 % 83.33 %

4,200.00 -1,800.00 5,358.00 -642.00 11,000.00 5,000.006,000.00

69.0000
21 BRIDGE RAILING TYPE BP

60.0000 L.F. -44.80 % 64.1000 -48.72 % 125.0000 0.00 %

4,140.00 -3,360.00 3,846.00 -3,654.00 7,500.00 0.00
125.0000
7,500.00

128.0000
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. -26.86 % 136.1700 -22.19 % 180.0000 2.86 %

7,296.00 -2,679.00 7,761.69 -2,213.31 10,260.00 285.00
175.0000
9,975.00

SURFACING

17.3000
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -30.80 % 17.1100 -31.56 % 22.0000 -12.00 %

41,347.00 -18,403.00 40,892.90 -18,857.10 52,580.00 -7,170.00
25.0000

59,750.00

19.7000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON -43.71 % 24.6500 -29.57 % 33.0000 -5.71 %

6,107.00 -4,743.00 7,641.50 -3,208.50 10,230.00 -620.00
35.0000

10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

HOT MIX ASPHALT

85.5000
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 31.54 % 86.0000 32.31 % 83.0000 27.69 %

103,455.00 24,805.00 104,060.00 25,410.00 100,430.00 21,780.00
65.0000

78,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
28 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,070.00 1,070.00 1,070.001,070.00

118.0000
29 COMMERCIAL HMA

112.0000 TON 47.50 % 115.0200 43.78 % 110.0000 37.50 %

13,216.00 4,256.00 12,882.24 3,922.24 12,320.00 3,360.00
80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

60.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -85.00 % 61.6800 -84.58 % 1.0000 -99.75 %

4,200.00 -23,800.00 4,317.60 -23,682.40 70.00 -27,930.00
400.0000
28,000.00

15.0000
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. -16.67 % 9.6600 -46.33 % 20.0000 11.11 %

5,175.00 -1,035.00 3,332.70 -2,877.30 6,900.00 690.00
18.0000
6,210.00

3.5000
33 SILT FENCE

1605.0000 L.F. -30.00 % 3.2000 -36.00 % 4.0000 -20.00 %

5,617.50 -2,407.50 5,136.00 -2,889.00 6,420.00 -1,605.00
5.0000

8,025.00

3.0000
34 WATTLE

1265.0000 L.F. -25.00 % 3.2000 -20.00 % 5.0000 25.00 %

3,795.00 -1,265.00 4,048.00 -1,012.00 6,325.00 1,265.00
4.0000

5,060.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00

18.7000
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH -6.50 % 13.3100 -33.45 % 18.0000 -10.00 %

841.50 -58.50 598.95 -301.05 810.00 -90.00
20.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

18.7000
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH 3.89 % 13.3100 -26.06 % 18.0000 0.00 %

5,198.60 194.60 3,700.18 -1,303.82 5,004.00 0.00
18.0000
5,004.00

9.3000
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -33.57 % 7.9900 -42.93 % 9.0000 -35.71 %

4,082.70 -2,063.30 3,507.61 -2,638.39 3,951.00 -2,195.00
14.0000
6,146.00

9.3000
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -28.46 % 7.9900 -38.54 % 9.0000 -30.77 %

4,082.70 -1,624.30 3,507.61 -2,199.39 3,951.00 -1,756.00
13.0000
5,707.00

9.3000
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH -7.00 % 7.9900 -20.10 % 9.0000 -10.00 %

2,715.60 -204.40 2,333.08 -586.92 2,628.00 -292.00
10.0000
2,920.00

9.3000
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH -15.45 % 7.9900 -27.36 % 9.0000 -18.18 %

5,756.70 -1,052.30 4,945.81 -1,863.19 5,571.00 -1,238.00
11.0000
6,809.00

9.3000
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -45.29 % 7.9900 -53.00 % 9.0000 -47.06 %

2,715.60 -2,248.40 2,333.08 -2,630.92 2,628.00 -2,336.00
17.0000
4,964.00

9.3000
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -38.00 % 7.9900 -46.73 % 9.0000 -40.00 %

4,677.90 -2,867.10 4,018.97 -3,526.03 4,527.00 -3,018.00
15.0000
7,545.00

4.2000
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH -47.50 % 3.7300 -53.37 % 4.0000 -50.00 %

54.60 -49.40 48.49 -55.51 52.00 -52.00
8.0000
104.00

4.2000
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH -47.50 % 3.7300 -53.37 % 4.0000 -50.00 %

1,327.20 -1,200.80 1,178.68 -1,349.32 1,264.00 -1,264.00
8.0000

2,528.00

2.8000
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -38.86 % 0.0800 -98.25 % 3.0000 -34.50 %

22,680.00 -14,418.00 648.00 -36,450.00 24,300.00 -12,798.00
4.5800

37,098.00

10.4000
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. -30.67 % 10.6500 -29.00 % 10.0000 -33.33 %

405.60 -179.40 415.35 -169.65 390.00 -195.00
15.0000
585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.1000
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -58.00 % 1.8600 -62.80 % 2.0000 -60.00 %

3,007.20 -4,152.80 2,663.52 -4,496.48 2,864.00 -4,296.00
5.0000

7,160.00

1.5500
49  FINE COMPOST

8100.0000 S.Y. 1.31 % 1.6000 4.58 % 1.5000 -1.96 %

12,555.00 162.00 12,960.00 567.00 12,150.00 -243.00
1.5300

12,393.00

3.4000
50  SOIL AMENDMENT

8100.0000 S.Y. -25.76 % 3.4400 -24.89 % 3.5000 -23.58 %

27,540.00 -9,558.00 27,864.00 -9,234.00 28,350.00 -8,748.00
4.5800

37,098.00

2.3000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -42.50 % 2.0200 -49.50 % 4.0000 0.00 %

5,807.50 -4,292.50 5,100.50 -4,999.50 10,100.00 0.00
4.0000

10,100.00

TRAFFIC

23.5000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -18.97 % 23.9600 -17.38 % 23.0000 -20.69 %

9,693.75 -2,268.75 9,883.50 -2,079.00 9,487.50 -2,475.00
29.0000

11,962.50

20.8000
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -25.71 % 21.3500 -23.75 % 21.0000 -25.00 %

15,953.60 -5,522.40 16,375.45 -5,100.55 16,107.00 -5,369.00
28.0000

21,476.00

2,600.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 73.33 % 2,684.0000 78.93 % 2,600.0000 73.33 %

2,600.00 1,100.00 2,684.00 1,184.00 2,600.00 1,100.00
1,500.0000
1,500.00

1,100.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -26.67 % 1,150.0000 -23.33 % 1,100.0000 -26.67 %

1,100.00 -400.00 1,150.00 -350.00 1,100.00 -400.00
1,500.0000
1,500.00

2,300.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 0.00 % 2,322.0000 0.96 % 2,200.0000 -4.35 %

2,300.00 0.00 2,322.00 22.00 2,200.00 -100.00
2,300.0000
2,300.00

2,400.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -11.11 % 2,476.1300 -8.29 % 2,350.0000 -12.96 %

21,600.00 -2,700.00 22,285.17 -2,014.83 21,150.00 -3,150.00
2,700.0000
24,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

COLACURCIO BROTHERS, INC. BOSS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
3287 "H" STREET RD 4945 GUIDE MERIDIAN 350 - 106TH AVE NE

98004-5732

PROJECT : BLAINE   WA  982309206 BELLINGHAM   WA  982269109 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

79.0000
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 75.56 % 80.8300 79.62 % 100.0000 122.22 %

4,740.00 2,040.00 4,849.80 2,149.80 6,000.00 3,300.00
45.0000
2,700.00

0.3000
59 PAINT LINE

4485.0000 L.F. 0.00 % 0.3200 6.67 % 0.5500 83.33 %

1,345.50 0.00 1,435.20 89.70 2,466.75 1,121.25
0.3000

1,345.50

16.0000
60 BARRIER DELINEATOR

3.0000 EACH -20.00 % 35.5000 77.50 % 17.0000 -15.00 %

48.00 -12.00 106.50 46.50 51.00 -9.00
20.0000
60.00

30.0000
61 FLEXIBLE GUIDE POST

21.0000 EACH -25.00 % 31.1700 -22.07 % 29.0000 -27.50 %

630.00 -210.00 654.57 -185.43 609.00 -231.00
40.0000
840.00

26.0000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH -56.67 % 26.6300 -55.62 % 50.0000 -16.67 %

104.00 -136.00 106.52 -133.48 200.00 -40.00
60.0000
240.00

1.6000
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. 220.00 % 1.5000 200.00 % 1.0000 100.00 %

3,200.00 2,200.00 3,000.00 2,000.00 2,000.00 1,000.00
0.5000

1,000.00

10,400.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND 160.00 % 2,130.0000 -46.75 % 7,500.0000 87.50 %

2,184.00 1,344.00 447.30 -392.70 1,575.00 735.00
4,000.0000

840.00
65 PERMANENT SIGNING

L.S. 20.00 % -11.30 % 116.67 %

3,600.00 600.00 2,661.00 -339.00 6,500.00 3,500.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -5.71 % -5.63 % 0.00 %

99,000.00 -6,000.00 99,092.00 -5,908.00 105,000.00 0.00105,000.00

OTHER ITEMS

9.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -64.00 % 10.8400 -56.64 % 13.0000 -48.00 %

9,270.00 -16,480.00 11,165.20 -14,584.80 13,390.00 -12,360.00
25.0000

25,750.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
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TITLE :SR 542
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. -66.67 % 4.0400 34.67 % 1.0000 -66.67 %

1,325.00 -2,650.00 5,353.00 1,378.00 1,325.00 -2,650.00
3.0000

3,975.00
69  TEMPORARY STREAM DIVERSION - BRUCE CREEK

L.S. 190.67 % 3.41 % 73.33 %

21,800.00 14,300.00 7,756.00 256.00 13,000.00 5,500.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. 49.33 % 3.41 % 100.00 %

11,200.00 3,700.00 7,756.00 256.00 15,000.00 7,500.007,500.00

625.0000
71  LOG WITH ROOTWAD

5.0000 EACH -47.92 % 773.7700 -35.52 % 325.0000 -72.92 %

3,125.00 -2,875.00 3,868.85 -2,131.15 1,625.00 -4,375.00
1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. -50.00 % -75.80 % 25.00 %

1,000.00 -1,000.00 484.00 -1,516.00 2,500.00 500.002,000.00
73 STRUCTURE SURVEYING

L.S. -73.75 % 17.15 % -68.75 %

2,100.00 -5,900.00 9,372.00 1,372.00 2,500.00 -5,500.008,000.00
74 ROADWAY SURVEYING

L.S. -72.63 % -94.39 % -60.53 %

10,400.00 -27,600.00 2,130.00 -35,870.00 15,000.00 -23,000.0038,000.00

920.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH 15.00 % 1,177.2400 47.16 % 1,200.0000 50.00 %

2,760.00 360.00 3,531.72 1,131.72 3,600.00 1,200.00
800.0000
2,400.00

330.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH -17.50 % 426.0000 6.50 % 900.0000 125.00 %

1,320.00 -280.00 1,704.00 104.00 3,600.00 2,000.00
400.0000
1,600.00

11.0000
77 TRAINING

200.0000 HR 175.00 % 1.0800 -73.00 % 1.0000 -75.00 %

2,200.00 1,400.00 216.00 -584.00 200.00 -600.00
4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
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REALIGN RDWY & REM. FISH BARRIER
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NO.

ITEM DESCRIPTION UNIT
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DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN

L.S. -51.67 % 79.67 % 233.33 %

725.00 -775.00 2,695.00 1,195.00 5,000.00 3,500.001,500.00

2.0000
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. -50.00 % 4.9900 24.75 % 2.0000 -50.00 %

660.00 -660.00 1,646.70 326.70 660.00 -660.00
4.0000

1,320.00

$1,094,745.15 -18.65% $1,152,002.05 -14.39% $1,194,368.25 -11.24%$1,345,678.00CONTRACT TOTAL

$1,194,368.25$1,094,745.15 $1,152,002.05BASE TOTAL -18.65% -14.39% -11.24%$1,345,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.00 % 16.69 % -24.07 %

50,000.00 -50,000.00 116,686.00 16,686.00 75,935.00 -24,065.00100,000.00

7,280.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -9.00 % 4,928.0000 -38.40 % 16,585.0000 107.31 %

15,652.00 -1,548.00 10,595.20 -6,604.80 35,657.75 18,457.75
8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -10.00 % -16.00 % -47.40 %

4,500.00 -500.00 4,200.00 -800.00 2,630.00 -2,370.005,000.00

3.4500
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. -31.00 % 8.3700 67.40 % 4.0000 -20.00 %

11,436.75 -5,138.25 27,746.55 11,171.55 13,260.00 -3,315.00
5.0000

16,575.00

8.6000
6 REMOVING GUARDRAIL

295.0000 L.F. 7.50 % 9.1200 14.00 % 8.4000 5.00 %

2,537.00 177.00 2,690.40 330.40 2,478.00 118.00
8.0000

2,360.00

230.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -23.33 % 263.2000 -12.27 % 223.4500 -25.52 %

460.00 -140.00 526.40 -73.60 446.90 -153.10
300.0000
600.00

GRADING

11.4000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -81.00 % 7.6300 -87.28 % 12.2000 -79.67 %

3,990.00 -17,010.00 2,670.50 -18,329.50 4,270.00 -16,730.00
60.0000

21,000.00

11.0000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON -8.33 % 9.8000 -18.33 % 14.1000 17.50 %

111,980.00 -10,180.00 99,764.00 -22,396.00 143,538.00 21,378.00
12.0000

122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

10.5000
10 EMBANKMENT COMPACTION

6330.0000 C.Y. 110.00 % 1.9500 -61.00 % 2.6500 -47.00 %

66,465.00 34,815.00 12,343.50 -19,306.50 16,774.50 -14,875.50
5.0000

31,650.00

DRAINAGE

11.2500
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -43.75 % 9.1200 -54.40 % 24.7000 23.50 %

29,823.75 -23,196.25 24,177.12 -28,842.88 65,479.70 12,459.70
20.0000

53,020.00

22.5000
12 STREAMBED SEDIMENT

460.0000 TON -67.86 % 19.4000 -72.29 % 31.2500 -55.36 %

10,350.00 -21,850.00 8,924.00 -23,276.00 14,375.00 -17,825.00
70.0000

32,200.00

23.5000
13 STREAMBED COBBLES

210.0000 TON -66.43 % 27.2800 -61.03 % 43.2500 -38.21 %

4,935.00 -9,765.00 5,728.80 -8,971.20 9,082.50 -5,617.50
70.0000

14,700.00

312.7500
14 STREAMBED BOULDER

9.0000 EACH 4.25 % 257.6000 -14.13 % 211.2500 -29.58 %

2,814.75 114.75 2,318.40 -381.60 1,901.25 -798.75
300.0000
2,700.00

25.1500
15 QUARRY SPALLS

188.0000 TON -16.17 % 15.4000 -48.67 % 27.0000 -10.00 %

4,728.20 -911.80 2,895.20 -2,744.80 5,076.00 -564.00
30.0000
5,640.00

26.1000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -47.80 % 146.0900 192.18 % 82.8500 65.70 %

913.50 -836.50 5,113.15 3,363.15 2,899.75 1,149.75
50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. 179.80 % -6.91 % -8.44 %

139,900.00 89,900.00 46,543.12 -3,456.88 45,780.00 -4,220.0050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -48.07 % 31.94 % 60.30 %

41,750.00 -38,650.00 106,080.95 25,680.95 128,885.00 48,485.0080,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
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DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

8.4000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -72.00 % 25.1100 -16.30 % 28.3000 -5.67 %

1,596.00 -4,104.00 4,770.90 -929.10 5,377.00 -323.00
30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. -53.33 % 86.67 % 52.42 %

2,800.00 -3,200.00 11,200.00 5,200.00 9,145.00 3,145.006,000.00

96.4500
21 BRIDGE RAILING TYPE BP

60.0000 L.F. -22.84 % 67.6500 -45.88 % 80.7000 -35.44 %

5,787.00 -1,713.00 4,059.00 -3,441.00 4,842.00 -2,658.00
125.0000
7,500.00

174.7500
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. -0.14 % 130.8500 -25.23 % 142.1500 -18.77 %

9,960.75 -14.25 7,458.45 -2,516.55 8,102.55 -1,872.45
175.0000
9,975.00

SURFACING

19.7500
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -21.00 % 21.8400 -12.64 % 25.5000 2.00 %

47,202.50 -12,547.50 52,197.60 -7,552.40 60,945.00 1,195.00
25.0000

59,750.00

19.2000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON -45.14 % 22.1200 -36.80 % 29.3000 -16.29 %

5,952.00 -4,898.00 6,857.20 -3,992.80 9,083.00 -1,767.00
35.0000

10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

HOT MIX ASPHALT

84.7500
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 30.38 % 90.4400 39.14 % 88.0000 35.38 %

102,547.50 23,897.50 109,432.40 30,782.40 106,480.00 27,830.00
65.0000

78,650.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
28 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,070.00 1,070.00 1,070.001,070.00

113.4000
29 COMMERCIAL HMA

112.0000 TON 41.75 % 138.9600 73.70 % 117.7500 47.19 %

12,700.80 3,740.80 15,563.52 6,603.52 13,188.00 4,228.00
80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

364.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -9.00 % 22.4000 -94.40 % 50.0000 -87.50 %

25,480.00 -2,520.00 1,568.00 -26,432.00 3,500.00 -24,500.00
400.0000
28,000.00

11.2000
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. -37.78 % 17.1400 -4.78 % 16.0000 -11.11 %

3,864.00 -2,346.00 5,913.30 -296.70 5,520.00 -690.00
18.0000
6,210.00

5.3000
33 SILT FENCE

1605.0000 L.F. 6.00 % 6.1600 23.20 % 4.3500 -13.00 %

8,506.50 481.50 9,886.80 1,861.80 6,981.75 -1,043.25
5.0000

8,025.00

4.7000
34 WATTLE

1265.0000 L.F. 17.50 % 3.6400 -9.00 % 3.3000 -17.50 %

5,945.50 885.50 4,604.60 -455.40 4,174.50 -885.50
4.0000

5,060.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

95,000.00 95,000.00 95,000.0095,000.00

13.1000
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH -34.50 % 12.3200 -38.40 % 13.6500 -31.75 %

589.50 -310.50 554.40 -345.60 614.25 -285.75
20.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

13.1000
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH -27.22 % 12.3200 -31.56 % 13.6300 -24.28 %

3,641.80 -1,362.20 3,424.96 -1,579.04 3,789.14 -1,214.86
18.0000
5,004.00

7.9000
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -43.57 % 6.7200 -52.00 % 8.1800 -41.57 %

3,468.10 -2,677.90 2,950.08 -3,195.92 3,591.02 -2,554.98
14.0000
6,146.00

7.9000
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -39.23 % 6.7200 -48.31 % 8.1800 -37.08 %

3,468.10 -2,238.90 2,950.08 -2,756.92 3,591.02 -2,115.98
13.0000
5,707.00

7.9000
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH -21.00 % 6.7200 -32.80 % 8.1800 -18.20 %

2,306.80 -613.20 1,962.24 -957.76 2,388.56 -531.44
10.0000
2,920.00

7.9000
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH -28.18 % 6.7200 -38.91 % 8.1800 -25.64 %

4,890.10 -1,918.90 4,159.68 -2,649.32 5,063.42 -1,745.58
11.0000
6,809.00

7.9000
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -53.53 % 6.7200 -60.47 % 8.1800 -51.88 %

2,306.80 -2,657.20 1,962.24 -3,001.76 2,388.56 -2,575.44
17.0000
4,964.00

7.9000
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -47.33 % 6.7200 -55.20 % 8.1800 -45.47 %

3,973.70 -3,571.30 3,380.16 -4,164.84 4,114.54 -3,430.46
15.0000
7,545.00

3.6500
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH -54.38 % 3.3600 -58.00 % 3.8200 -52.25 %

47.45 -56.55 43.68 -60.32 49.66 -54.34
8.0000
104.00

3.6500
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH -54.38 % 3.3600 -58.00 % 3.8200 -52.25 %

1,153.40 -1,374.60 1,061.76 -1,466.24 1,207.12 -1,320.88
8.0000

2,528.00

3.5000
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -23.58 % 3.5800 -21.83 % 3.6000 -21.40 %

28,350.00 -8,748.00 28,998.00 -8,100.00 29,160.00 -7,938.00
4.5800

37,098.00

10.5000
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. -30.00 % 5.6000 -62.67 % 10.9000 -27.33 %

409.50 -175.50 218.40 -366.60 425.10 -159.90
15.0000
585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.8500
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -63.00 % 0.7800 -84.40 % 1.9100 -61.80 %

2,649.20 -4,510.80 1,116.96 -6,043.04 2,735.12 -4,424.88
5.0000

7,160.00

1.6000
49  FINE COMPOST

8100.0000 S.Y. 4.58 % 1.6800 9.80 % 1.6400 7.19 %

12,960.00 567.00 13,608.00 1,215.00 13,284.00 891.00
1.5300

12,393.00

3.4000
50  SOIL AMENDMENT

8100.0000 S.Y. -25.76 % 4.3700 -4.59 % 3.5200 -23.14 %

27,540.00 -9,558.00 35,397.00 -1,701.00 28,512.00 -8,586.00
4.5800

37,098.00

2.9000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -27.50 % 3.0800 -23.00 % 2.1500 -46.25 %

7,322.50 -2,777.50 7,777.00 -2,323.00 5,428.75 -4,671.25
4.0000

10,100.00

TRAFFIC

23.6000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -18.62 % 25.2000 -13.10 % 24.5000 -15.52 %

9,735.00 -2,227.50 10,395.00 -1,567.50 10,106.25 -1,856.25
29.0000

11,962.50

21.5000
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -23.21 % 22.4600 -19.79 % 21.8500 -21.96 %

16,490.50 -4,985.50 17,226.82 -4,249.18 16,758.95 -4,717.05
28.0000

21,476.00

2,646.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 76.40 % 2,822.4000 88.16 % 2,750.0000 83.33 %

2,646.00 1,146.00 2,822.40 1,322.40 2,750.00 1,250.00
1,500.0000
1,500.00

1,134.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -24.40 % 1,209.6000 -19.36 % 1,180.0000 -21.33 %

1,134.00 -366.00 1,209.60 -290.40 1,180.00 -320.00
1,500.0000
1,500.00

2,290.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -0.43 % 2,441.6000 6.16 % 2,375.0000 3.26 %

2,290.00 -10.00 2,441.60 141.60 2,375.00 75.00
2,300.0000
2,300.00

2,441.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -9.59 % 2,604.0000 -3.56 % 2,535.0000 -6.11 %

21,969.00 -2,331.00 23,436.00 -864.00 22,815.00 -1,485.00
2,700.0000
24,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

79.7000
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 77.11 % 90.6100 101.36 % 82.7500 83.89 %

4,782.00 2,082.00 5,436.60 2,736.60 4,965.00 2,265.00
45.0000
2,700.00

0.6000
59 PAINT LINE

4485.0000 L.F. 100.00 % 0.1800 -40.00 % 0.6000 100.00 %

2,691.00 1,345.50 807.30 -538.20 2,691.00 1,345.50
0.3000

1,345.50

15.7000
60 BARRIER DELINEATOR

3.0000 EACH -21.50 % 16.7400 -16.30 % 16.3000 -18.50 %

47.10 -12.90 50.22 -9.78 48.90 -11.10
20.0000
60.00

29.9000
61 FLEXIBLE GUIDE POST

21.0000 EACH -25.25 % 31.8600 -20.35 % 31.0000 -22.50 %

627.90 -212.10 669.06 -170.94 651.00 -189.00
40.0000
840.00

52.5000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH -12.50 % 29.1200 -51.47 % 54.5000 -9.17 %

210.00 -30.00 116.48 -123.52 218.00 -22.00
60.0000
240.00

0.2100
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. -58.00 % 0.2200 -56.00 % 0.6000 20.00 %

420.00 -580.00 440.00 -560.00 1,200.00 200.00
0.5000

1,000.00

7,875.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND 96.88 % 1,344.0000 -66.40 % 8,175.0000 104.38 %

1,653.75 813.75 282.24 -557.76 1,716.75 876.75
4,000.0000

840.00
65 PERMANENT SIGNING

L.S. 127.50 % 142.67 % -17.83 %

6,825.00 3,825.00 7,280.00 4,280.00 2,465.00 -535.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -14.62 % 32.48 % 88.95 %

89,650.00 -15,350.00 139,104.00 34,104.00 198,400.00 93,400.00105,000.00

OTHER ITEMS

8.3500
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -66.60 % 25.0900 0.36 % 24.9500 -0.20 %

8,600.50 -17,149.50 25,842.70 92.70 25,698.50 -51.50
25.0000

25,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.3500
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. 11.67 % 5.6000 86.67 % 3.1500 5.00 %

4,438.75 463.75 7,420.00 3,445.00 4,173.75 198.75
3.0000

3,975.00
69  TEMPORARY STREAM DIVERSION - BRUCE CREEK

L.S. 136.00 % -6.22 % 138.53 %

17,700.00 10,200.00 7,033.60 -466.40 17,890.00 10,390.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. 260.67 % -20.11 % 17.47 %

27,050.00 19,550.00 5,992.00 -1,508.00 8,810.00 1,310.007,500.00

1,650.0000
71  LOG WITH ROOTWAD

5.0000 EACH 37.50 % 336.0000 -72.00 % 705.0000 -41.25 %

8,250.00 2,250.00 1,680.00 -4,320.00 3,525.00 -2,475.00
1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. 31.50 % -52.40 % -64.72 %

2,630.00 630.00 952.00 -1,048.00 705.65 -1,294.352,000.00
73 STRUCTURE SURVEYING

L.S. 15.50 % -88.80 % -45.50 %

9,240.00 1,240.00 896.00 -7,104.00 4,360.00 -3,640.008,000.00
74 ROADWAY SURVEYING

L.S. -94.47 % -62.63 % -83.22 %

2,100.00 -35,900.00 14,201.60 -23,798.40 6,376.50 -31,623.5038,000.00

840.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH 5.00 % 1,164.8000 45.60 % 1,030.0000 28.75 %

2,520.00 120.00 3,494.40 1,094.40 3,090.00 690.00
800.0000
2,400.00

450.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 12.50 % 347.2000 -13.20 % 815.0000 103.75 %

1,800.00 200.00 1,388.80 -211.20 3,260.00 1,660.00
400.0000
1,600.00

11.2000
77 TRAINING

200.0000 HR 180.00 % 19.0400 376.00 % 2.4500 -38.75 %

2,240.00 1,440.00 3,808.00 3,008.00 490.00 -310.00
4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

SRV CONSTRUCTION, INC. MATIA CONTRACTORS, INC. AWARD CONSTRUCTION, INC.
2920 N HELLER RD 525 TELEGRAPH RD 980 WILLEYS LAKE RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481 BELLINGHAM   WA  982268096 FERNDALE   WA  982489700

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100485

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 SPCC PLAN

L.S. -63.33 % 86.67 % 45.33 %

550.00 -950.00 2,800.00 1,300.00 2,180.00 680.001,500.00

4.4500
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. 11.25 % 2.0200 -49.50 % 3.0000 -25.00 %

1,468.50 148.50 666.60 -653.40 990.00 -330.00
4.0000

1,320.00

$1,211,987.45 -9.93% $1,232,545.72 -8.41% $1,384,613.66 2.89%$1,345,678.00CONTRACT TOTAL

$1,384,613.66$1,211,987.45 $1,232,545.72BASE TOTAL -9.93% -8.41% 2.89%$1,345,678.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 16TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

ANDERSON ENVIRONMENTAL
705 COLORADO ST

PROJECT : KELSO   WA  986265506

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -6.24 %
93,760.00 -6,240.00100,000.00

4,980.0000
2 CLEARING AND GRUBBING

2.1500 ACRE -37.75 %
10,707.00 -6,493.00

8,000.0000
17,200.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 %

4,000.004,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -6.64 %
4,668.00 -332.005,000.00

11.0000
5 REMOVING ASPHALT CONC. PAVEMENT

3315.0000 S.Y. 120.00 %
36,465.00 19,890.00

5.0000
16,575.00

9.0000
6 REMOVING GUARDRAIL

295.0000 L.F. 12.50 %
2,655.00 295.00

8.0000
2,360.00

232.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -22.67 %
464.00 -136.00

300.0000
600.00

GRADING

11.0000
8 ROADWAY EXCAVATION INCL. HAUL

350.0000 C.Y. -81.67 %
3,850.00 -17,150.00

60.0000
21,000.00

15.0000
9 GRAVEL BORROW INCL. HAUL

10180.0000 TON 25.00 %
152,700.00 30,540.00

12.0000
122,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 16TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

ANDERSON ENVIRONMENTAL
705 COLORADO ST

PROJECT : KELSO   WA  986265506

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
10 EMBANKMENT COMPACTION

6330.0000 C.Y. -60.00 %
12,660.00 -18,990.00

5.0000
31,650.00

DRAINAGE

18.0000
11 CHANNEL EXCAVATION INCL. HAUL

2651.0000 C.Y. -10.00 %
47,718.00 -5,302.00

20.0000
53,020.00

30.0000
12 STREAMBED SEDIMENT

460.0000 TON -57.14 %
13,800.00 -18,400.00

70.0000
32,200.00

47.0000
13 STREAMBED COBBLES

210.0000 TON -32.86 %
9,870.00 -4,830.00

70.0000
14,700.00

106.0000
14 STREAMBED BOULDER

9.0000 EACH -64.67 %
954.00 -1,746.00

300.0000
2,700.00

13.0000
15 QUARRY SPALLS

188.0000 TON -56.67 %
2,444.00 -3,196.00

30.0000
5,640.00

16.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

35.0000 L.F. -68.00 %
560.00 -1,190.00

50.0000
1,750.00

17 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. 1.89 %

50,945.00 945.0050,000.00
18 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 72.16 %
138,418.00 58,018.0080,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 16TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

ANDERSON ENVIRONMENTAL
705 COLORADO ST

PROJECT : KELSO   WA  986265506

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

14.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

190.0000 C.Y. -53.33 %
2,660.00 -3,040.00

30.0000
5,700.00

20 SHORING OR EXTRA EXCAVATION CL. A
L.S. 415.17 %

30,910.00 24,910.006,000.00

189.0000
21 BRIDGE RAILING TYPE BP

60.0000 L.F. 51.20 %
11,340.00 3,840.00

125.0000
7,500.00

173.0000
22 BRIDGE RAILING TYPE PEDESTRIAN RAILING

57.0000 L.F. -1.14 %
9,861.00 -114.00

175.0000
9,975.00

SURFACING

23.0000
23 CRUSHED SURFACING BASE COURSE

2390.0000 TON -8.00 %
54,970.00 -4,780.00

25.0000
59,750.00

40.0000
24 CRUSHED SURFACING TOP COURSE

310.0000 TON 14.29 %
12,400.00 1,550.00

35.0000
10,850.00

LIQUID ASPHALT
25 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
11,000.0011,000.00

HOT MIX ASPHALT

91.0000
26 HMA CL. 1/2 IN. PG 58-22

1210.0000 TON 40.00 %
110,110.00 31,460.00

65.0000
78,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 16TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

ANDERSON ENVIRONMENTAL
705 COLORADO ST

PROJECT : KELSO   WA  986265506

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
1,500.001,500.00

28 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

1,070.001,070.00

122.0000
29 COMMERCIAL HMA

112.0000 TON 52.50 %
13,664.00 4,704.00

80.0000
8,960.00

30 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

EROSION CONTROL AND PLANTING

124.0000
31  ENVIRONMENTAL COMPLIANCE LEAD

70.0000 DAY -69.00 %
8,680.00 -19,320.00

400.0000
28,000.00

21.0000
32 STABILIZED CONSTRUCTION ENTRANCE

345.0000 S.Y. 16.67 %
7,245.00 1,035.00

18.0000
6,210.00

4.0000
33 SILT FENCE

1605.0000 L.F. -20.00 %
6,420.00 -1,605.00

5.0000
8,025.00

3.0000
34 WATTLE

1265.0000 L.F. -25.00 %
3,795.00 -1,265.00

4.0000
5,060.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

95,000.0095,000.00

20.0000
36 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

45.0000 EACH 0.00 %
900.00 0.00

20.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A019 REVISION NO : BIDS OPENED ON : Apr 15 2009
CONTRACT NO :007717 REGION NO : 1 AWARDED ON : Apr 20 2009
VERSION NO :3 WORK ORDER# : XL2626
HWY :SR 542 ------- 16TH BIDDER -------

TITLE :SR 542
BRUCE CK & BAPTIST CK CULVERTS
REALIGN RDWY & REM. FISH BARRIER
08A019 (REV. 3/24/2009)

ANDERSON ENVIRONMENTAL
705 COLORADO ST

PROJECT : KELSO   WA  986265506

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
37 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

278.0000 EACH 11.11 %
5,560.00 556.00

18.0000
5,004.00

10.0000
38 PSIPE INDIAN PLUM, 12" HT., #1 CONT

439.0000 EACH -28.57 %
4,390.00 -1,756.00

14.0000
6,146.00

10.0000
39 PSIPE RED-OSIER DOGWOOD, 12" HT., #1 CONT

439.0000 EACH -23.08 %
4,390.00 -1,317.00

13.0000
5,707.00

10.0000
40 PSIPE SALMONBERRY, 12" HT., #1 CONT

292.0000 EACH 0.00 %
2,920.00 0.00

10.0000
2,920.00

10.0000
41 PSIPE SNOWBERRY, 9" HT., #1 CONT

619.0000 EACH -9.09 %
6,190.00 -619.00

11.0000
6,809.00

10.0000
42 PSIPE THIMBLEBERRY, 9" HT., #1 CONT

292.0000 EACH -41.18 %
2,920.00 -2,044.00

17.0000
4,964.00

10.0000
43 PSIPE VINE MAPLE, 12" HT., #1 CONT

503.0000 EACH -33.33 %
5,030.00 -2,515.00

15.0000
7,545.00

5.0000
44 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKES

13.0000 EACH -37.50 %
65.00 -39.00

8.0000
104.00

5.0000
45 PSIPE SCOULER'S WILLOW, 3' LIVE STAKES

316.0000 EACH -37.50 %
1,580.00 -948.00

8.0000
2,528.00

3.0000
46  BARK OR WOOD CHIP MULCH

8100.0000 S.Y. -34.50 %
24,300.00 -12,798.00

4.5800
37,098.00

11.0000
47  WET NATIVE SEEDING AND MULCHING

39.0000 S.Y. -26.67 %
429.00 -156.00

15.0000
585.00
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ITEM
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MEAS
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03/24/2009
10:39

DOT_RGGB01

STPF-0542(026)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
48  DRY NATIVE SEEDING AND MULCHING

1432.0000 S.Y. -60.00 %
2,864.00 -4,296.00

5.0000
7,160.00

2.0000
49  FINE COMPOST

8100.0000 S.Y. 30.72 %
16,200.00 3,807.00

1.5300
12,393.00

4.0000
50  SOIL AMENDMENT

8100.0000 S.Y. -12.66 %
32,400.00 -4,698.00

4.5800
37,098.00

2.0000
51 HIGH VISIBILITY FENCE

2525.0000 L.F. -50.00 %
5,050.00 -5,050.00

4.0000
10,100.00

TRAFFIC

25.0000
52 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

412.5000 L.F. -13.79 %
10,312.50 -1,650.00

29.0000
11,962.50

23.0000
53 BEAM GUARDRAIL TYPE 31

767.0000 L.F. -17.86 %
17,641.00 -3,835.00

28.0000
21,476.00

2,855.0000
54 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 90.33 %
2,855.00 1,355.00

1,500.0000
1,500.00

1,224.0000
55 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -18.40 %
1,224.00 -276.00

1,500.0000
1,500.00

2,470.0000
56 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 7.39 %
2,470.00 170.00

2,300.0000
2,300.00

2,634.0000
57 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

9.0000 EACH -2.44 %
23,706.00 -594.00

2,700.0000
24,300.00
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10:39
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

86.0000
58 PRECAST CONC. BARRIER TYPE SINGLE SLOPE

60.0000 L.F. 91.11 %
5,160.00 2,460.00

45.0000
2,700.00

1.0000
59 PAINT LINE

4485.0000 L.F. 233.33 %
4,485.00 3,139.50

0.3000
1,345.50

17.0000
60 BARRIER DELINEATOR

3.0000 EACH -15.00 %
51.00 -9.00

20.0000
60.00

32.0000
61 FLEXIBLE GUIDE POST

21.0000 EACH -20.00 %
672.00 -168.00

40.0000
840.00

142.0000
62 PLASTIC DRAINAGE MARKING

4.0000 EACH 136.67 %
568.00 328.00

60.0000
240.00

1.0000
63 TEMPORARY PAVEMENT MARKING

2000.0000 L.F. 100.00 %
2,000.00 1,000.00

0.5000
1,000.00

700.0000
64 RECESSED PAVEMENT MARKER

0.2100 HUND -82.50 %
147.00 -693.00

4,000.0000
840.00

65 PERMANENT SIGNING
L.S. 164.37 %

7,931.00 4,931.003,000.00
66 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 110.16 %
220,670.00 115,670.00105,000.00

OTHER ITEMS

16.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1030.0000 C.Y. -36.00 %
16,480.00 -9,270.00

25.0000
25,750.00
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NO.
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03/24/2009
10:39
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
68 SHORING OR EXTRA EXCAVATION CLASS B

1325.0000 S.F. 100.00 %
7,950.00 3,975.00

3.0000
3,975.00

69  TEMPORARY STREAM DIVERSION - BRUCE CREEK
L.S. 51.07 %

11,330.00 3,830.007,500.00
70  TEMPORARY STREAM DIVERSION - BAPTIST CAMP CREEK

L.S. 51.07 %
11,330.00 3,830.007,500.00

0.0000
71  LOG WITH ROOTWAD

5.0000 EACH -100.00 %
0.00 -6,000.00

1,200.0000
6,000.00

72  ABANDONMENT OF PIEZOMETER
L.S. -15.00 %

1,700.00 -300.002,000.00
73 STRUCTURE SURVEYING

L.S. -88.53 %
918.00 -7,082.008,000.00

74 ROADWAY SURVEYING
L.S. -57.26 %

16,242.00 -21,758.0038,000.00

657.0000
75 BOLLARD TYPE WOODEN - REMOVABLE

3.0000 EACH -17.88 %
1,971.00 -429.00

800.0000
2,400.00

680.0000
76 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 70.00 %
2,720.00 1,120.00

400.0000
1,600.00

0.0000
77 TRAINING

200.0000 HR -100.00 %
0.00 -800.00

4.0000
800.00

78 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

80 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
81 SPCC PLAN

L.S. 31.87 %
1,978.00 478.001,500.00

4.0000
82 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

330.0000 S.Y. 0.00 %
1,320.00 0.00

4.0000
1,320.00

$1,466,285.50 8.96%$1,345,678.00CONTRACT TOTAL

$1,466,285.50BASE TOTAL 8.96%$1,345,678.00


