
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4945 GUIDE MERIDIAN 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269109 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -56.06 % -23.51 % -19.70 %

145,000.00 -185,000.00 252,402.00 -77,598.00 265,000.00 -65,000.00330,000.00

5,000.0000
2 CLEARING AND GRUBBING

1.1800 ACRE 51.52 % 6,297.9000 90.85 % 7,500.0000 127.27 %

5,900.00 2,006.00 7,431.52 3,537.52 8,850.00 4,956.00
3,300.0000
3,894.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
5 REMOVING EXISTING BRIDGE NO. 542/32

L.S. -70.62 % -73.14 % -63.92 %

28,500.00 -68,500.00 26,051.00 -70,949.00 35,000.00 -62,000.0097,000.00

2.5000
6 REMOVING ASPHALT CONC. PAVEMENT

5130.0000 S.Y. -37.50 % 0.5200 -87.00 % 2.9500 -26.25 %

12,825.00 -7,695.00 2,667.60 -17,852.40 15,133.50 -5,386.50
4.0000

20,520.00

0.3500
7 REMOVING PAINT LINE

4330.0000 L.F. -36.36 % 0.7900 43.64 % 0.5000 -9.09 %

1,515.50 -866.00 3,420.70 1,039.20 2,165.00 -216.50
0.5500

2,381.50
8 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -42.40 % -39.53 % -17.05 %

3,471.84 -2,556.16 3,645.00 -2,383.00 5,000.00 -1,028.006,028.00

10.0000
9  REMOVING EXISTING CULVERT

124.0000 L.F. -74.03 % 5.2200 -86.44 % 7.0000 -81.82 %

1,240.00 -3,534.00 647.28 -4,126.72 868.00 -3,906.00
38.5000
4,774.00

600.0000
10  REMOVING FIRE HYDRANT ASSEMBLY

1.0000 EACH 20.00 % 467.0000 -6.60 % 450.0000 -10.00 %

600.00 100.00 467.00 -33.00 450.00 -50.00
500.0000
500.00
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NO.
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DATE:
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03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

10.0000
11  REMOVING WATER LINE

243.0000 L.F. -60.00 % 25.3800 1.52 % 7.0000 -72.00 %

2,430.00 -3,645.00 6,167.34 92.34 1,701.00 -4,374.00
25.0000
6,075.00

GRADING

2.8000
12 ROADWAY EXCAVATION INCL. HAUL

2330.0000 C.Y. -81.33 % 9.7000 -35.33 % 8.7500 -41.67 %

6,524.00 -28,426.00 22,601.00 -12,349.00 20,387.50 -14,562.50
15.0000

34,950.00

9.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA A

46.0000 C.Y. -40.00 % 14.8000 -1.33 % 12.0000 -20.00 %

414.00 -276.00 680.80 -9.20 552.00 -138.00
15.0000
690.00

9.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA B

474.0000 C.Y. -40.00 % 10.5900 -29.40 % 12.0000 -20.00 %

4,266.00 -2,844.00 5,019.66 -2,090.34 5,688.00 -1,422.00
15.0000
7,110.00

9.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA C

36.0000 C.Y. -40.00 % 12.3800 -17.47 % 12.0000 -20.00 %

324.00 -216.00 445.68 -94.32 432.00 -108.00
15.0000
540.00

7.0000
16 SELECT BORROW INCL. HAUL

12350.0000 TON -30.00 % 7.4100 -25.90 % 7.5000 -25.00 %

86,450.00 -37,050.00 91,513.50 -31,986.50 92,625.00 -30,875.00
10.0000

123,500.00

3.0000
17 EMBANKMENT COMPACTION

6720.0000 C.Y. -66.67 % 3.8700 -57.00 % 3.0000 -66.67 %

20,160.00 -40,320.00 26,006.40 -34,473.60 20,160.00 -40,320.00
9.0000

60,480.00

DRAINAGE

9.0000
18 DITCH EXCAVATION INCL. HAUL

127.0000 C.Y. -40.00 % 13.6800 -8.80 % 14.0000 -6.67 %

1,143.00 -762.00 1,737.36 -167.64 1,778.00 -127.00
15.0000
1,905.00

6.9000
19 CHANNEL EXCAVATION INCL. HAUL

1103.0000 C.Y. -54.00 % 11.6200 -22.53 % 9.5000 -36.67 %

7,610.70 -8,934.30 12,816.86 -3,728.14 10,478.50 -6,066.50
15.0000

16,545.00
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NO.
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DRAINAGE

75.0000
20 STREAMBED COBBLES

20.0000 C.Y. 200.00 % 59.3300 137.32 % 60.0000 140.00 %

1,500.00 1,000.00 1,186.60 686.60 1,200.00 700.00
25.0000
500.00

65.0000
21 QUARRY SPALLS

6.0000 TON 116.67 % 60.1100 100.37 % 80.0000 166.67 %

390.00 210.00 360.66 180.66 480.00 300.00
30.0000
180.00

7.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

382.0000 L.F. -53.33 % 13.5500 -9.67 % 7.0000 -53.33 %

2,674.00 -3,056.00 5,176.10 -553.90 2,674.00 -3,056.00
15.0000
5,730.00

STORM SEWER

1,600.0000
23 CATCH BASIN TYPE 1L

3.0000 EACH -50.00 % 1,245.7000 -61.07 % 1,350.0000 -57.81 %

4,800.00 -4,800.00 3,737.10 -5,862.90 4,050.00 -5,550.00
3,200.0000
9,600.00

1,500.0000
24 CATCH BASIN TYPE 1

4.0000 EACH 50.00 % 884.1100 -11.59 % 1,100.0000 10.00 %

6,000.00 2,000.00 3,536.44 -463.56 4,400.00 400.00
1,000.0000
4,000.00

2,800.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -10.37 % 1,513.6000 -51.55 % 2,400.0000 -23.18 %

5,600.00 -648.00 3,027.20 -3,220.80 4,800.00 -1,448.00
3,124.0000
6,248.00

2.0000
26 TESTING STORM SEWER PIPE

481.0000 L.F. -27.27 % 2.6900 -2.18 % 2.0000 -27.27 %

962.00 -360.75 1,293.89 -28.86 962.00 -360.75
2.7500

1,322.75

44.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

145.0000 L.F. -2.22 % 51.0400 13.42 % 40.0000 -11.11 %

6,380.00 -145.00 7,400.80 875.80 5,800.00 -725.00
45.0000
6,525.00

75.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

150.0000 L.F. 50.00 % 81.5600 63.12 % 70.0000 40.00 %

11,250.00 3,750.00 12,234.00 4,734.00 10,500.00 3,000.00
50.0000
7,500.00
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STORM SEWER

32.7500
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

341.0000 L.F. -6.43 % 36.0100 2.89 % 24.0000 -31.43 %

11,167.75 -767.25 12,279.41 344.41 8,184.00 -3,751.00
35.0000

11,935.00

WATER LINES

20.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

76.0000 C.Y. -20.00 % 30.2300 20.92 % 4.0000 -84.00 %

1,520.00 -380.00 2,297.48 397.48 304.00 -1,596.00
25.0000
1,900.00

0.0000
31 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,700.0000
32 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH 85.00 % 3,162.3100 58.12 % 2,500.0000 25.00 %

7,400.00 3,400.00 6,324.62 2,324.62 5,000.00 1,000.00
2,000.0000
4,000.00

1,300.0000
33 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 73.33 % 1,302.0000 73.60 % 825.0000 10.00 %

1,300.00 550.00 1,302.00 552.00 825.00 75.00
750.0000
750.00

300.0000
34   DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

114.0000 L.F. 50.00 % 149.9900 -25.01 % 190.0000 -5.00 %

34,200.00 11,400.00 17,098.86 -5,701.14 21,660.00 -1,140.00
200.0000
22,800.00

142.0000
35  TEMP. DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

85.0000 L.F. 13.60 % 149.3900 19.51 % 170.0000 36.00 %

12,070.00 1,445.00 12,698.15 2,073.15 14,450.00 3,825.00
125.0000
10,625.00

63.5000
36  PVC PIPE FOR WATER MAIN 10 IN. DIAM.

650.0000 L.F. 58.75 % 73.0900 82.73 % 64.0000 60.00 %

41,275.00 15,275.00 47,508.50 21,508.50 41,600.00 15,600.00
40.0000

26,000.00

100.0000
37  STEEL CASING 18 IN. DIAM.

205.0000 L.F. 0.00 % 105.5400 5.54 % 82.0000 -18.00 %

20,500.00 0.00 21,635.70 1,135.70 16,810.00 -3,690.00
100.0000
20,500.00
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38 TEMPORARY BRIDGE

L.S. -63.24 % -54.19 % -54.04 %

100,000.00 -172,000.00 124,599.00 -147,401.00 125,000.00 -147,000.00272,000.00

15.0000
39 STRUCTURE EXCAVATION CLASS A INCL. HAUL

155.0000 C.Y. -50.00 % 8.9800 -70.07 % 16.0000 -46.67 %

2,325.00 -2,325.00 1,391.90 -3,258.10 2,480.00 -2,170.00
30.0000
4,650.00

150.0000
40 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

481.0000 C.Y. -57.14 % 158.4300 -54.73 % 160.0000 -54.29 %

72,150.00 -96,200.00 76,204.83 -92,145.17 76,960.00 -91,390.00
350.0000

168,350.00
41 SHORING OR EXTRA EXCAVATION CL. A

L.S. -90.00 % -87.40 % -60.00 %

1,000.00 -9,000.00 1,260.00 -8,740.00 4,000.00 -6,000.0010,000.00

40.0000
42 GRAVEL BACKFILL FOR WALL

47.0000 C.Y. 17.65 % 23.1800 -31.82 % 12.0000 -64.71 %

1,880.00 282.00 1,089.46 -508.54 564.00 -1,034.00
34.0000
1,598.00

775.0000
43 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

53.0000 L.F. 158.33 % 813.7500 171.25 % 830.0000 176.67 %

41,075.00 25,175.00 43,128.75 27,228.75 43,990.00 28,090.00
300.0000
15,900.00

725.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

14.0000 L.F. 45.00 % 761.2500 52.25 % 770.0000 54.00 %

10,150.00 3,150.00 10,657.50 3,657.50 10,780.00 3,780.00
500.0000
7,000.00

1,575.0000
45 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 L.F. 215.00 % 1,653.7500 230.75 % 1,700.0000 240.00 %

6,300.00 4,300.00 6,615.00 4,615.00 6,800.00 4,800.00
500.0000
2,000.00

2,462.0000
46 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

9.0000 L.F. 310.33 % 2,585.1000 330.85 % 2,600.0000 333.33 %

22,158.00 16,758.00 23,265.90 17,865.90 23,400.00 18,000.00
600.0000
5,400.00

1,320.0000
47 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

1.0000 EACH -86.80 % 1,386.0000 -86.14 % 1,400.0000 -86.00 %

1,320.00 -8,680.00 1,386.00 -8,614.00 1,400.00 -8,600.00
10,000.0000
10,000.00

31.0000
48 CASING SHORING

21.0000 L.F. -84.50 % 32.5500 -83.73 % 32.0000 -84.00 %

651.00 -3,549.00 683.55 -3,516.45 672.00 -3,528.00
200.0000
4,200.00
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0.7500
49 ST. REINF. BAR FOR BRIDGE

57500.0000 LB. -25.00 % 0.7400 -26.00 % 0.7500 -25.00 %

43,125.00 -14,375.00 42,550.00 -14,950.00 43,125.00 -14,375.00
1.0000

57,500.00

0.7500
50 ST. REINF. BAR FOR RETAINING WALL

860.0000 LB. -62.50 % 0.7400 -63.00 % 1.0000 -50.00 %

645.00 -1,075.00 636.40 -1,083.60 860.00 -860.00
2.0000

1,720.00

0.8000
51 ST. REINF. BAR FOR SHAFT

77300.0000 LB. -20.00 % 0.7300 -27.00 % 0.8000 -20.00 %

61,840.00 -15,460.00 56,429.00 -20,871.00 61,840.00 -15,460.00
1.0000

77,300.00

7.5000
52 CSL ACCESS TUBE

1860.0000 L.F. -25.00 % 3.1100 -68.90 % 7.0000 -30.00 %

13,950.00 -4,650.00 5,784.60 -12,815.40 13,020.00 -5,580.00
10.0000

18,600.00

520.0000
53 CONC. CLASS 4000 FOR BRIDGE

178.0000 C.Y. -0.95 % 468.4800 -10.77 % 500.0000 -4.76 %

92,560.00 -890.00 83,389.44 -10,060.56 89,000.00 -4,450.00
525.0000
93,450.00

725.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

15.0000 C.Y. -27.50 % 915.0000 -8.50 % 860.0000 -14.00 %

10,875.00 -4,125.00 13,725.00 -1,275.00 12,900.00 -2,100.00
1,000.0000
15,000.00

185.0000
55 CONC. CLASS 4000W FOR SEAL

45.0000 C.Y. -53.75 % 238.9700 -40.26 % 220.0000 -45.00 %

8,325.00 -9,675.00 10,753.65 -7,246.35 9,900.00 -8,100.00
400.0000
18,000.00

286.0000
56 CONC. CLASS 4000P FOR SHAFT

437.0000 C.Y. -4.67 % 278.3100 -7.23 % 295.0000 -1.67 %

124,982.00 -6,118.00 121,621.47 -9,478.53 128,915.00 -2,185.00
300.0000

131,100.00

282.0000
57 PRESTRESSED CONC. GIRDER WF50G

568.0000 L.F. -6.00 % 245.8700 -18.04 % 280.0000 -6.67 %

160,176.00 -10,224.00 139,654.16 -30,745.84 159,040.00 -11,360.00
300.0000

170,400.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE GALLUP CR BR. NO. 542/32 REPL

L.S. -23.69 % -21.92 % -35.74 %

190,000.00 -59,000.00 194,412.00 -54,588.00 160,000.00 -89,000.00249,000.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

80.0000
60 BRIDGE RAILING TYPE RUSTIC TIMBER

328.0000 L.F. -60.00 % 84.5700 -57.72 % 60.0000 -70.00 %

26,240.00 -39,360.00 27,738.96 -37,861.04 19,680.00 -45,920.00
200.0000
65,600.00

140.0000
61 TRAFFIC BARRIER

330.0000 L.F. 12.00 % 156.5600 25.25 % 120.0000 -4.00 %

46,200.00 4,950.00 51,664.80 10,414.80 39,600.00 -1,650.00
125.0000
41,250.00

21.0000
62 STRUCTURAL EARTH WALL

3480.0000 S.F. -30.00 % 19.1000 -36.33 % 22.0000 -26.67 %

73,080.00 -31,320.00 66,468.00 -37,932.00 76,560.00 -27,840.00
30.0000

104,400.00

19.3000
63 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

900.0000 C.Y. -43.24 % 24.2100 -28.79 % 19.0000 -44.12 %

17,370.00 -13,230.00 21,789.00 -8,811.00 17,100.00 -13,500.00
34.0000

30,600.00

10.0000
64  RIPRAP CHOKED WITH NATIVE MATERIAL

390.0000 C.Y. -71.43 % 31.3500 -10.43 % 7.0000 -80.00 %

3,900.00 -9,750.00 12,226.50 -1,423.50 2,730.00 -10,920.00
35.0000

13,650.00
65  INTERMEDIATE PIER BACKFILL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

250.0000
66 BRIDGE APPROACH SLAB

233.0000 S.Y. 11.11 % 158.2800 -29.65 % 188.0000 -16.44 %

58,250.00 5,825.00 36,879.24 -15,545.76 43,804.00 -8,621.00
225.0000
52,425.00

3.2500
67 CONDUIT PIPE 2 IN. DIAM.

800.0000 L.F. -83.75 % 3.4100 -82.95 % 20.0000 0.00 %

2,600.00 -13,400.00 2,728.00 -13,272.00 16,000.00 0.00
20.0000

16,000.00

SURFACING

20.2500
68 PERMEABLE BALLAST

1700.0000 TON -49.38 % 20.5100 -48.73 % 24.0000 -40.00 %

34,425.00 -33,575.00 34,867.00 -33,133.00 40,800.00 -27,200.00
40.0000

68,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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GALLUP CREEK
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09A024 (REV. 3-11-10)
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8404 S 196TH ST 4945 GUIDE MERIDIAN 651 N HILL BLVD
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03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

19.2500
69 CRUSHED SURFACING BASE COURSE

2210.0000 TON -3.75 % 14.5300 -27.35 % 19.0000 -5.00 %

42,542.50 -1,657.50 32,111.30 -12,088.70 41,990.00 -2,210.00
20.0000

44,200.00

LIQUID ASPHALT
70 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,650.00 1,650.00 1,650.001,650.00

HOT MIX ASPHALT

5.0000
71 PLANING BITUMINOUS PAVEMENT

1047.0000 S.Y. -50.00 % 8.1400 -18.60 % 6.0000 -40.00 %

5,235.00 -5,235.00 8,522.58 -1,947.42 6,282.00 -4,188.00
10.0000

10,470.00

83.0000
72 HMA CL. 1/2 IN. PG 58-22

1650.0000 TON 10.67 % 87.1500 16.20 % 85.0000 13.33 %

136,950.00 13,200.00 143,797.50 20,047.50 140,250.00 16,500.00
75.0000

123,750.00
73 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,475.00 2,475.00 2,475.002,475.00
74 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,085.00 8,085.00 8,085.008,085.00

125.0000
75 BRIDGE TRANSVERSE JOINT SEAL

30.0000 L.F. 152.53 % 121.4400 145.33 % 50.0000 1.01 %

3,750.00 2,265.00 3,643.20 2,158.20 1,500.00 15.00
49.5000
1,485.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
76  ENVIRONMENTAL COMPLIANCE LEAD

237.0000 DAY -58.33 % 59.5900 -50.34 % 50.0000 -58.33 %

11,850.00 -16,590.00 14,122.83 -14,317.17 11,850.00 -16,590.00
120.0000
28,440.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.7000
77  ORGANIC EROSION CONTROL BLANKET

2050.0000 S.Y. -66.00 % 1.7900 -64.20 % 1.5000 -70.00 %

3,485.00 -6,765.00 3,669.50 -6,580.50 3,075.00 -7,175.00
5.0000

10,250.00

3.5000
78 SILT FENCE

1760.0000 L.F. -30.00 % 4.2200 -15.60 % 3.7500 -25.00 %

6,160.00 -2,640.00 7,427.20 -1,372.80 6,600.00 -2,200.00
5.0000

8,800.00

7.5000
79  SANDBAG CURTAIN

280.0000 L.F. -25.00 % 6.5100 -34.90 % 18.0000 80.00 %

2,100.00 -700.00 1,822.80 -977.20 5,040.00 2,240.00
10.0000
2,800.00

6.0000
80 COMPOST SOCK

360.0000 L.F. 20.00 % 3.6800 -26.40 % 4.0000 -20.00 %

2,160.00 360.00 1,324.80 -475.20 1,440.00 -360.00
5.0000

1,800.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

225,000.00 225,000.00 225,000.00225,000.00

1.1000
82  DRY NATIVE SEEDING AND MULCHING

804.0000 S.Y. -45.00 % 1.1600 -42.00 % 1.1000 -45.00 %

884.40 -723.60 932.64 -675.36 884.40 -723.60
2.0000

1,608.00

0.2500
83  WET NATIVE SEEDING AND MULCHING

8601.0000 S.Y. -87.50 % 0.2600 -87.00 % 0.2500 -87.50 %

2,150.25 -15,051.75 2,236.26 -14,965.74 2,150.25 -15,051.75
2.0000

17,202.00

10.0000
84 PSIPE BIG LEAF MAPLE, 18 IN., HT., NO. 2 CONT.

75.0000 EACH 25.00 % 10.5000 31.25 % 10.0000 25.00 %

750.00 150.00 787.50 187.50 750.00 150.00
8.0000
600.00

10.0000
85 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 2 CONT.

64.0000 EACH -33.33 % 10.5000 -30.00 % 10.0000 -33.33 %

640.00 -320.00 672.00 -288.00 640.00 -320.00
15.0000
960.00

10.0000
86 PSIPE GRAND FIR, 12 IN. HT., NO. 2 CONT.

124.0000 EACH -41.18 % 10.5000 -38.24 % 10.0000 -41.18 %

1,240.00 -868.00 1,302.00 -806.00 1,240.00 -868.00
17.0000
2,108.00

10.0000
87 PSIPE RED ALDER, 12 IN. HT., NO. 2 CONT.

277.0000 EACH 42.86 % 10.5000 50.00 % 10.0000 42.86 %

2,770.00 831.00 2,908.50 969.50 2,770.00 831.00
7.0000

1,939.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

10.0000
88 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 2 CONT.

24.0000 EACH -33.33 % 10.5000 -30.00 % 10.0000 -33.33 %

240.00 -120.00 252.00 -108.00 240.00 -120.00
15.0000
360.00

10.0000
89 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 2 CONT.

204.0000 EACH -33.33 % 10.5000 -30.00 % 10.0000 -33.33 %

2,040.00 -1,020.00 2,142.00 -918.00 2,040.00 -1,020.00
15.0000
3,060.00

6.0000
90 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT

1428.0000 EACH -40.00 % 6.3000 -37.00 % 6.0000 -40.00 %

8,568.00 -5,712.00 8,996.40 -5,283.60 8,568.00 -5,712.00
10.0000

14,280.00

6.0000
91 PSIPE VINE MAPLE, NO. 1 CONT., 10 IN. HT

167.0000 EACH -40.00 % 6.3000 -37.00 % 6.0000 -40.00 %

1,002.00 -668.00 1,052.10 -617.90 1,002.00 -668.00
10.0000
1,670.00

6.0000
92 PSIPE WESTERN SWORD FERN, NO.1 CONT., 6 IN. SPREAD

1590.0000 EACH -33.33 % 6.3000 -30.00 % 6.0000 -33.33 %

9,540.00 -4,770.00 10,017.00 -4,293.00 9,540.00 -4,770.00
9.0000

14,310.00

6.0000
93 PSIPE INDIAN PLUM, NO.1 CONT., 12 IN. HT.

969.0000 EACH -40.00 % 6.3000 -37.00 % 6.0000 -40.00 %

5,814.00 -3,876.00 6,104.70 -3,585.30 5,814.00 -3,876.00
10.0000
9,690.00

6.3000
94 PSIPE BEAKED HAZELNUT, NO.1 CONT., 10 IN. HT.

242.0000 EACH -37.00 % 6.6200 -33.80 % 6.3000 -37.00 %

1,524.60 -895.40 1,602.04 -817.96 1,524.60 -895.40
10.0000
2,420.00

6.0000
95 PSIPE SNOWBERRY, NO.1 CONT.. 10 IN. HT.

456.0000 EACH -40.00 % 6.3000 -37.00 % 6.0000 -40.00 %

2,736.00 -1,824.00 2,872.80 -1,687.20 2,736.00 -1,824.00
10.0000
4,560.00

6.3000
96 PSIPE TRAILING BLACKBERRY, NO. 1 CONT., 6 IN. SPREAD

60.0000 EACH -37.00 % 6.6200 -33.80 % 6.3000 -37.00 %

378.00 -222.00 397.20 -202.80 378.00 -222.00
10.0000
600.00

3.0000
97 PSIPE SCOULER WILLOW, LIVE STAKE, 36" HT.

80.0000 EACH -50.00 % 3.1500 -47.50 % 3.0000 -50.00 %

240.00 -240.00 252.00 -228.00 240.00 -240.00
6.0000
480.00

3.0000
98 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.

403.0000 EACH -50.00 % 3.1500 -47.50 % 3.0000 -50.00 %

1,209.00 -1,209.00 1,269.45 -1,148.55 1,209.00 -1,209.00
6.0000

2,418.00
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EROSION CNTL AND ROADSIDE RESTORATION

11.3500
99 LIVE BRUSH MATTRESS

800.0000 S.Y. -90.92 % 11.9200 -90.46 % 21.5000 -82.80 %

9,080.00 -90,920.00 9,536.00 -90,464.00 17,200.00 -82,800.00
125.0000

100,000.00

2.9500
100  COARSE COMPOST

1054.0000 S.Y. -1.67 % 3.1000 3.33 % 3.0000 0.00 %

3,109.30 -52.70 3,267.40 105.40 3,162.00 0.00
3.0000

3,162.00

3.0300
101  SOIL AMENDMENT

12248.0000 S.Y. -13.43 % 3.1800 -9.14 % 3.0000 -14.29 %

37,111.44 -5,756.56 38,948.64 -3,919.36 36,744.00 -6,124.00
3.5000

42,868.00

4.4200
102  BARK OR WOOD CHIP MULCH

4619.0000 S.Y. 47.33 % 4.6400 54.67 % 4.5000 50.00 %

20,415.98 6,558.98 21,432.16 7,575.16 20,785.50 6,928.50
3.0000

13,857.00

2.0000
103 HIGH VISIBILITY FENCE

1680.0000 L.F. -44.44 % 2.2800 -36.67 % 2.0000 -44.44 %

3,360.00 -2,688.00 3,830.40 -2,217.60 3,360.00 -2,688.00
3.6000

6,048.00
104   STREAM DIVERSION

L.S. -50.00 % -74.71 % -70.00 %

12,500.00 -12,500.00 6,323.00 -18,677.00 7,500.00 -17,500.0025,000.00
105  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

30.0000
106 CEMENT CONC. TRAFFIC CURB

54.0000 L.F. -14.29 % 25.7300 -26.49 % 40.0000 14.29 %

1,620.00 -270.00 1,389.42 -500.58 2,160.00 270.00
35.0000
1,890.00

6.7500
107 EXTRUDED CURB

322.0000 L.F. -38.64 % 16.2800 48.00 % 10.0000 -9.09 %

2,173.50 -1,368.50 5,242.16 1,700.16 3,220.00 -322.00
11.0000
3,542.00

2,640.0000
108 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 WEATHERING ST.

3.0000 EACH -8.97 % 2,772.0000 -4.41 % 2,640.0000 -8.97 %

7,920.00 -780.00 8,316.00 -384.00 7,920.00 -780.00
2,900.0000
8,700.00
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ENGR'S. EST.
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TRAFFIC

1,530.0000
109 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 WEATHERING ST.

1.0000 EACH -47.24 % 1,607.0000 -44.59 % 1,530.0000 -47.24 %

1,530.00 -1,370.00 1,607.00 -1,293.00 1,530.00 -1,370.00
2,900.0000
2,900.00

2,280.0000
110  BEAM GUARDRAIL  WEATHERING STEEL FLARED TERMINAL

1.0000 EACH -40.00 % 2,394.0000 -37.00 % 2,280.0000 -40.00 %

2,280.00 -1,520.00 2,394.00 -1,406.00 2,280.00 -1,520.00
3,800.0000
3,800.00

2,640.0000
111  BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

2.0000 EACH -30.53 % 2,772.0000 -27.05 % 2,640.0000 -30.53 %

5,280.00 -2,320.00 5,544.00 -2,056.00 5,280.00 -2,320.00
3,800.0000
7,600.00

22.3700
112 WEATHERING ST. BEAM GUARDRAIL TYPE 1

157.0000 L.F. -44.08 % 23.4900 -41.28 % 23.0000 -42.50 %

3,512.09 -2,767.91 3,687.93 -2,592.07 3,611.00 -2,669.00
40.0000
6,280.00

22.9200
113 WEATHERING ST. BEAM GUARDRAIL TYPE 31

287.0000 L.F. -23.60 % 24.0700 -19.77 % 23.0000 -23.33 %

6,578.04 -2,031.96 6,908.09 -1,701.91 6,601.00 -2,009.00
30.0000
8,610.00

750.0000
114  BEAM GUARDRAIL ANCHOR TYPE 1 WEATHERING STEEL

2.0000 EACH -25.00 % 787.5000 -21.25 % 750.0000 -25.00 %

1,500.00 -500.00 1,575.00 -425.00 1,500.00 -500.00
1,000.0000
2,000.00

756.0000
115  BEAM GUARDRAIL ANCHOR TYPE 10 WEATHERING STEEL

1.0000 EACH -24.40 % 794.0000 -20.60 % 756.0000 -24.40 %

756.00 -244.00 794.00 -206.00 756.00 -244.00
1,000.0000
1,000.00

10.8000
116 RAISING EXISTING BEAM GUARDRAIL

52.0000 L.F. -28.00 % 11.3400 -24.40 % 11.0000 -26.67 %

561.60 -218.40 589.68 -190.32 572.00 -208.00
15.0000
780.00

10.0000
117 TEMPORARY CONC. BARRIER

898.0000 L.F. -46.52 % 22.4200 19.89 % 17.0000 -9.09 %

8,980.00 -7,812.60 20,133.16 3,340.56 15,266.00 -1,526.60
18.7000

16,792.60

2,500.0000
118 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -46.81 % 4,462.5000 -5.05 % 4,500.0000 -4.26 %

10,000.00 -8,800.00 17,850.00 -950.00 18,000.00 -800.00
4,700.0000
18,800.00

32.4000
119 FLEXIBLE GUIDE POST

15.0000 EACH -10.74 % 31.5000 -13.22 % 35.0000 -3.58 %

486.00 -58.50 472.50 -72.00 525.00 -19.50
36.3000
544.50
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0.2700
120 PAINT LINE

5240.0000 L.F. -40.00 % 0.5300 17.78 % 0.2700 -40.00 %

1,414.80 -943.20 2,777.20 419.20 1,414.80 -943.20
0.4500

2,358.00

3.5000
121 PAINTED STOP LINE

60.0000 L.F. 677.78 % 4.7300 951.11 % 4.0000 788.89 %

210.00 183.00 283.80 256.80 240.00 213.00
0.4500
27.00

40.0000
122 PLASTIC DRAINAGE MARKING

9.0000 EACH 21.21 % 26.7800 -18.85 % 40.0000 21.21 %

360.00 63.00 241.02 -55.98 360.00 63.00
33.0000
297.00

10,000.0000
123 RECESSED PAVEMENT MARKER

0.1000 HUND 42.86 % 1,575.0000 -77.50 % 10,000.0000 42.86 %

1,000.00 300.00 157.50 -542.50 1,000.00 300.00
7,000.0000

700.00
124 PERMANENT SIGNING

L.S. -15.00 % -16.00 % -30.00 %

8,500.00 -1,500.00 8,400.00 -1,600.00 7,000.00 -3,000.0010,000.00
125 TEMPORARY ILLUMINATION SYSTEM

L.S. -67.50 % -65.88 % -55.00 %

6,500.00 -13,500.00 6,825.00 -13,175.00 9,000.00 -11,000.0020,000.00
126 ILLUMINATION SYSTEM

L.S. -37.19 % -30.58 % -53.72 %

38,000.00 -22,500.00 42,000.00 -18,500.00 28,000.00 -32,500.0060,500.00
127 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -72.27 % -89.55 % -86.36 %

61,000.00 -159,000.00 22,999.00 -197,001.00 30,000.00 -190,000.00220,000.00

OTHER ITEMS
128 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

9.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1433.0000 C.Y. -62.81 % 8.5300 -64.75 % 5.0000 -79.34 %

12,897.00 -21,781.60 12,223.49 -22,455.11 7,165.00 -27,513.60
24.2000

34,678.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4945 GUIDE MERIDIAN 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269109 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.3000
130 SHORING OR EXTRA EXCAVATION CLASS B

4140.0000 S.F. -85.00 % 0.5500 -72.50 % 0.3000 -85.00 %

1,242.00 -7,038.00 2,277.00 -6,003.00 1,242.00 -7,038.00
2.0000

8,280.00

0.0100
131  COMMON BORROW FOR TRENCH BACKFILL

296.0000 C.Y. -99.97 % 9.1300 -73.91 % 4.0000 -88.57 %

2.96 -10,357.04 2,702.48 -7,657.52 1,184.00 -9,176.00
35.0000

10,360.00

25.0000
132 GRAVEL BACKFILL FOR DRAIN

140.0000 C.Y. -24.24 % 9.7200 -70.55 % 22.0000 -33.33 %

3,500.00 -1,120.00 1,360.80 -3,259.20 3,080.00 -1,540.00
33.0000
4,620.00

133 CURE BOX
L.S. 100.00 % -25.90 % 400.00 %

2,000.00 1,000.00 741.00 -259.00 5,000.00 4,000.001,000.00
134 STRUCTURE SURVEYING

L.S. -67.50 % -84.78 % -85.00 %

6,500.00 -13,500.00 3,045.00 -16,955.00 3,000.00 -17,000.0020,000.00
135 ROADWAY SURVEYING

L.S. -50.00 % -61.15 % -65.00 %

20,000.00 -20,000.00 15,540.00 -24,460.00 14,000.00 -26,000.0040,000.00

500.0000
136 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH 13.64 % 459.3800 4.40 % 385.0000 -12.50 %

1,000.00 120.00 918.76 38.76 770.00 -110.00
440.0000
880.00

137 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
139 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
140 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4945 GUIDE MERIDIAN 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269109 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
141 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,477.00 6,477.00 6,477.006,477.00
142 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
143 SPCC PLAN

L.S. -33.33 % 250.00 % -33.33 %

1,000.00 -500.00 5,250.00 3,750.00 1,000.00 -500.001,500.00

4.0000
144 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

115.0000 S.Y. -11.11 % 1.6500 -63.33 % 2.0000 -55.56 %

460.00 -57.50 189.75 -327.75 230.00 -287.50
4.5000
517.50

2.5000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

537.0000 S.Y. -79.17 % 1.9600 -83.67 % 1.5000 -87.50 %

1,342.50 -5,101.50 1,052.52 -5,391.48 805.50 -5,638.50
12.0000
6,444.00

146  ABANDONMENT OF PIEZOMETER
L.S. -90.00 % -93.05 % -85.00 %

1,000.00 -9,000.00 695.00 -9,305.00 1,500.00 -8,500.0010,000.00
147  TEMPORARY DEWATERING SYSTEM

L.S. -83.33 % -23.29 % -66.67 %

2,500.00 -12,500.00 11,507.00 -3,493.00 5,000.00 -10,000.0015,000.00
148 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -50.00 % -27.91 % -30.00 %

10,000.00 -10,000.00 14,419.00 -5,581.00 14,000.00 -6,000.0020,000.00

850.0000
149  REMOVING SEWER SEPTIC TANK

10.0000 EACH -57.50 % 802.6100 -59.87 % 500.0000 -75.00 %

8,500.00 -11,500.00 8,026.10 -11,973.90 5,000.00 -15,000.00
2,000.0000
20,000.00

500.0000
150  REMOVING SEWER DRAIN FIELD

7.0000 EACH -50.00 % 350.0000 -65.00 % 700.0000 -30.00 %

3,500.00 -3,500.00 2,450.00 -4,550.00 4,900.00 -2,100.00
1,000.0000
7,000.00

151  REMOVING OTHER MANMADE MATERIAL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4945 GUIDE MERIDIAN 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 BELLINGHAM   WA  982269109 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
152  REMOVE AND REPLACE GATE

L.S. 89.21 % -63.08 % 100.00 %

9,460.32 4,460.32 1,846.00 -3,154.00 10,000.00 5,000.005,000.00

$2,707,707.07 -33.50% $2,810,613.58 -30.98% $2,819,694.55 -30.75%$4,071,887.45CONTRACT TOTAL

$2,819,694.55$2,707,707.07 $2,810,613.58BASE TOTAL -33.50% -30.98% -30.75%$4,071,887.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -15.24 % -12.12 % -9.09 %

279,700.00 -50,300.00 290,000.00 -40,000.00 300,000.00 -30,000.00330,000.00

4,000.0000
2 CLEARING AND GRUBBING

1.1800 ACRE 21.21 % 4,400.0000 33.33 % 6,000.0000 81.82 %

4,720.00 826.00 5,192.00 1,298.00 7,080.00 3,186.00
3,300.0000
3,894.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
5 REMOVING EXISTING BRIDGE NO. 542/32

L.S. -63.92 % -63.92 % -48.45 %

35,000.00 -62,000.00 35,000.00 -62,000.00 50,000.00 -47,000.0097,000.00

2.7000
6 REMOVING ASPHALT CONC. PAVEMENT

5130.0000 S.Y. -32.50 % 5.0000 25.00 % 3.0000 -25.00 %

13,851.00 -6,669.00 25,650.00 5,130.00 15,390.00 -5,130.00
4.0000

20,520.00

0.0500
7 REMOVING PAINT LINE

4330.0000 L.F. -90.91 % 0.4000 -27.27 % 0.5000 -9.09 %

216.50 -2,165.00 1,732.00 -649.50 2,165.00 -216.50
0.5500

2,381.50
8 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -41.94 % -17.05 % -33.64 %

3,500.00 -2,528.00 5,000.00 -1,028.00 4,000.00 -2,028.006,028.00

10.0000
9  REMOVING EXISTING CULVERT

124.0000 L.F. -74.03 % 6.5000 -83.12 % 9.0000 -76.62 %

1,240.00 -3,534.00 806.00 -3,968.00 1,116.00 -3,658.00
38.5000
4,774.00

800.0000
10  REMOVING FIRE HYDRANT ASSEMBLY

1.0000 EACH 60.00 % 400.0000 -20.00 % 600.0000 20.00 %

800.00 300.00 400.00 -100.00 600.00 100.00
500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

8.0000
11  REMOVING WATER LINE

243.0000 L.F. -68.00 % 10.0000 -60.00 % 9.0000 -64.00 %

1,944.00 -4,131.00 2,430.00 -3,645.00 2,187.00 -3,888.00
25.0000
6,075.00

GRADING

13.0000
12 ROADWAY EXCAVATION INCL. HAUL

2330.0000 C.Y. -13.33 % 10.5000 -30.00 % 10.0000 -33.33 %

30,290.00 -4,660.00 24,465.00 -10,485.00 23,300.00 -11,650.00
15.0000

34,950.00

30.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA A

46.0000 C.Y. 100.00 % 10.5000 -30.00 % 7.0000 -53.33 %

1,380.00 690.00 483.00 -207.00 322.00 -368.00
15.0000
690.00

13.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA B

474.0000 C.Y. -13.33 % 10.5000 -30.00 % 7.0000 -53.33 %

6,162.00 -948.00 4,977.00 -2,133.00 3,318.00 -3,792.00
15.0000
7,110.00

30.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA C

36.0000 C.Y. 100.00 % 10.5000 -30.00 % 7.0000 -53.33 %

1,080.00 540.00 378.00 -162.00 252.00 -288.00
15.0000
540.00

7.0000
16 SELECT BORROW INCL. HAUL

12350.0000 TON -30.00 % 10.0000 0.00 % 1.0000 -90.00 %

86,450.00 -37,050.00 123,500.00 0.00 12,350.00 -111,150.00
10.0000

123,500.00

5.8500
17 EMBANKMENT COMPACTION

6720.0000 C.Y. -35.00 % 2.5000 -72.22 % 1.0000 -88.89 %

39,312.00 -21,168.00 16,800.00 -43,680.00 6,720.00 -53,760.00
9.0000

60,480.00

DRAINAGE

13.0000
18 DITCH EXCAVATION INCL. HAUL

127.0000 C.Y. -13.33 % 28.0000 86.67 % 10.0000 -33.33 %

1,651.00 -254.00 3,556.00 1,651.00 1,270.00 -635.00
15.0000
1,905.00

15.0000
19 CHANNEL EXCAVATION INCL. HAUL

1103.0000 C.Y. 0.00 % 15.0000 0.00 % 7.0000 -53.33 %

16,545.00 0.00 16,545.00 0.00 7,721.00 -8,824.00
15.0000

16,545.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

50.0000
20 STREAMBED COBBLES

20.0000 C.Y. 100.00 % 63.0000 152.00 % 60.0000 140.00 %

1,000.00 500.00 1,260.00 760.00 1,200.00 700.00
25.0000
500.00

40.0000
21 QUARRY SPALLS

6.0000 TON 33.33 % 74.0000 146.67 % 75.0000 150.00 %

240.00 60.00 444.00 264.00 450.00 270.00
30.0000
180.00

10.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

382.0000 L.F. -33.33 % 12.5000 -16.67 % 8.0000 -46.67 %

3,820.00 -1,910.00 4,775.00 -955.00 3,056.00 -2,674.00
15.0000
5,730.00

STORM SEWER

1,100.0000
23 CATCH BASIN TYPE 1L

3.0000 EACH -65.63 % 1,000.0000 -68.75 % 1,000.0000 -68.75 %

3,300.00 -6,300.00 3,000.00 -6,600.00 3,000.00 -6,600.00
3,200.0000
9,600.00

1,000.0000
24 CATCH BASIN TYPE 1

4.0000 EACH 0.00 % 900.0000 -10.00 % 900.0000 -10.00 %

4,000.00 0.00 3,600.00 -400.00 3,600.00 -400.00
1,000.0000
4,000.00

1,900.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -39.18 % 1,800.0000 -42.38 % 2,000.0000 -35.98 %

3,800.00 -2,448.00 3,600.00 -2,648.00 4,000.00 -2,248.00
3,124.0000
6,248.00

2.0000
26 TESTING STORM SEWER PIPE

481.0000 L.F. -27.27 % 2.0000 -27.27 % 1.0000 -63.64 %

962.00 -360.75 962.00 -360.75 481.00 -841.75
2.7500

1,322.75

37.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

145.0000 L.F. -17.78 % 50.0000 11.11 % 42.0000 -6.67 %

5,365.00 -1,160.00 7,250.00 725.00 6,090.00 -435.00
45.0000
6,525.00

71.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

150.0000 L.F. 42.00 % 88.0000 76.00 % 65.0000 30.00 %

10,650.00 3,150.00 13,200.00 5,700.00 9,750.00 2,250.00
50.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

16.5000
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

341.0000 L.F. -52.86 % 28.0000 -20.00 % 28.0000 -20.00 %

5,626.50 -6,308.50 9,548.00 -2,387.00 9,548.00 -2,387.00
35.0000

11,935.00

WATER LINES

40.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

76.0000 C.Y. 60.00 % 25.0000 0.00 % 16.0000 -36.00 %

3,040.00 1,140.00 1,900.00 0.00 1,216.00 -684.00
25.0000
1,900.00

0.0000
31 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,550.0000
32 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH 27.50 % 3,000.0000 50.00 % 7,500.0000 275.00 %

5,100.00 1,100.00 6,000.00 2,000.00 15,000.00 11,000.00
2,000.0000
4,000.00

1,300.0000
33 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 73.33 % 1,000.0000 33.33 % 2,800.0000 273.33 %

1,300.00 550.00 1,000.00 250.00 2,800.00 2,050.00
750.0000
750.00

90.0000
34   DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

114.0000 L.F. -55.00 % 330.0000 65.00 % 375.0000 87.50 %

10,260.00 -12,540.00 37,620.00 14,820.00 42,750.00 19,950.00
200.0000
22,800.00

56.0000
35  TEMP. DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

85.0000 L.F. -55.20 % 160.0000 28.00 % 88.0000 -29.60 %

4,760.00 -5,865.00 13,600.00 2,975.00 7,480.00 -3,145.00
125.0000
10,625.00

65.0000
36  PVC PIPE FOR WATER MAIN 10 IN. DIAM.

650.0000 L.F. 62.50 % 60.0000 50.00 % 70.0000 75.00 %

42,250.00 16,250.00 39,000.00 13,000.00 45,500.00 19,500.00
40.0000

26,000.00

60.0000
37  STEEL CASING 18 IN. DIAM.

205.0000 L.F. -40.00 % 60.0000 -40.00 % 55.0000 -45.00 %

12,300.00 -8,200.00 12,300.00 -8,200.00 11,275.00 -9,225.00
100.0000
20,500.00
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DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
38 TEMPORARY BRIDGE

L.S. -72.79 % -74.26 % -54.04 %

74,000.00 -198,000.00 70,000.00 -202,000.00 125,000.00 -147,000.00272,000.00

25.0000
39 STRUCTURE EXCAVATION CLASS A INCL. HAUL

155.0000 C.Y. -16.67 % 22.0000 -26.67 % 15.0000 -50.00 %

3,875.00 -775.00 3,410.00 -1,240.00 2,325.00 -2,325.00
30.0000
4,650.00

325.0000
40 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

481.0000 C.Y. -7.14 % 175.0000 -50.00 % 160.0000 -54.29 %

156,325.00 -12,025.00 84,175.00 -84,175.00 76,960.00 -91,390.00
350.0000

168,350.00
41 SHORING OR EXTRA EXCAVATION CL. A

L.S. -50.00 % 230.00 % -80.00 %

5,000.00 -5,000.00 33,000.00 23,000.00 2,000.00 -8,000.0010,000.00

40.0000
42 GRAVEL BACKFILL FOR WALL

47.0000 C.Y. 17.65 % 44.0000 29.41 % 30.0000 -11.76 %

1,880.00 282.00 2,068.00 470.00 1,410.00 -188.00
34.0000
1,598.00

500.0000
43 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

53.0000 L.F. 66.67 % 850.0000 183.33 % 800.0000 166.67 %

26,500.00 10,600.00 45,050.00 29,150.00 42,400.00 26,500.00
300.0000
15,900.00

1,200.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

14.0000 L.F. 140.00 % 800.0000 60.00 % 775.0000 55.00 %

16,800.00 9,800.00 11,200.00 4,200.00 10,850.00 3,850.00
500.0000
7,000.00

500.0000
45 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 L.F. 0.00 % 1,700.0000 240.00 % 1,800.0000 260.00 %

2,000.00 0.00 6,800.00 4,800.00 7,200.00 5,200.00
500.0000
2,000.00

1,200.0000
46 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

9.0000 L.F. 100.00 % 2,700.0000 350.00 % 2,600.0000 333.33 %

10,800.00 5,400.00 24,300.00 18,900.00 23,400.00 18,000.00
600.0000
5,400.00

6,000.0000
47 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

1.0000 EACH -40.00 % 1,500.0000 -85.00 % 2,000.0000 -80.00 %

6,000.00 -4,000.00 1,500.00 -8,500.00 2,000.00 -8,000.00
10,000.0000
10,000.00

500.0000
48 CASING SHORING

21.0000 L.F. 150.00 % 34.0000 -83.00 % 32.0000 -84.00 %

10,500.00 6,300.00 714.00 -3,486.00 672.00 -3,528.00
200.0000
4,200.00
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0.7200
49 ST. REINF. BAR FOR BRIDGE

57500.0000 LB. -28.00 % 0.7000 -30.00 % 0.9000 -10.00 %

41,400.00 -16,100.00 40,250.00 -17,250.00 51,750.00 -5,750.00
1.0000

57,500.00

0.7200
50 ST. REINF. BAR FOR RETAINING WALL

860.0000 LB. -64.00 % 0.7000 -65.00 % 1.0000 -50.00 %

619.20 -1,100.80 602.00 -1,118.00 860.00 -860.00
2.0000

1,720.00

0.7900
51 ST. REINF. BAR FOR SHAFT

77300.0000 LB. -21.00 % 0.7000 -30.00 % 1.0000 0.00 %

61,067.00 -16,233.00 54,110.00 -23,190.00 77,300.00 0.00
1.0000

77,300.00

5.0000
52 CSL ACCESS TUBE

1860.0000 L.F. -50.00 % 6.5000 -35.00 % 5.0000 -50.00 %

9,300.00 -9,300.00 12,090.00 -6,510.00 9,300.00 -9,300.00
10.0000

18,600.00

485.0000
53 CONC. CLASS 4000 FOR BRIDGE

178.0000 C.Y. -7.62 % 420.0000 -20.00 % 600.0000 14.29 %

86,330.00 -7,120.00 74,760.00 -18,690.00 106,800.00 13,350.00
525.0000
93,450.00

650.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

15.0000 C.Y. -35.00 % 950.0000 -5.00 % 1,400.0000 40.00 %

9,750.00 -5,250.00 14,250.00 -750.00 21,000.00 6,000.00
1,000.0000
15,000.00

1.0000
55 CONC. CLASS 4000W FOR SEAL

45.0000 C.Y. -99.75 % 160.0000 -60.00 % 1.0000 -99.75 %

45.00 -17,955.00 7,200.00 -10,800.00 45.00 -17,955.00
400.0000
18,000.00

378.0000
56 CONC. CLASS 4000P FOR SHAFT

437.0000 C.Y. 26.00 % 325.0000 8.33 % 290.0000 -3.33 %

165,186.00 34,086.00 142,025.00 10,925.00 126,730.00 -4,370.00
300.0000

131,100.00

350.0000
57 PRESTRESSED CONC. GIRDER WF50G

568.0000 L.F. 16.67 % 260.0000 -13.33 % 260.0000 -13.33 %

198,800.00 28,400.00 147,680.00 -22,720.00 147,680.00 -22,720.00
300.0000

170,400.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE GALLUP CR BR. NO. 542/32 REPL

L.S. -66.67 % -7.63 % -19.68 %

83,000.00 -166,000.00 230,000.00 -19,000.00 200,000.00 -49,000.00249,000.00
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65.0000
60 BRIDGE RAILING TYPE RUSTIC TIMBER

328.0000 L.F. -67.50 % 80.0000 -60.00 % 60.0000 -70.00 %

21,320.00 -44,280.00 26,240.00 -39,360.00 19,680.00 -45,920.00
200.0000
65,600.00

145.0000
61 TRAFFIC BARRIER

330.0000 L.F. 16.00 % 130.0000 4.00 % 180.0000 44.00 %

47,850.00 6,600.00 42,900.00 1,650.00 59,400.00 18,150.00
125.0000
41,250.00

18.7500
62 STRUCTURAL EARTH WALL

3480.0000 S.F. -37.50 % 19.0000 -36.67 % 18.0000 -40.00 %

65,250.00 -39,150.00 66,120.00 -38,280.00 62,640.00 -41,760.00
30.0000

104,400.00

11.0000
63 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

900.0000 C.Y. -67.65 % 14.0000 -58.82 % 26.0000 -23.53 %

9,900.00 -20,700.00 12,600.00 -18,000.00 23,400.00 -7,200.00
34.0000

30,600.00

45.0000
64  RIPRAP CHOKED WITH NATIVE MATERIAL

390.0000 C.Y. 28.57 % 37.0000 5.71 % 15.0000 -57.14 %

17,550.00 3,900.00 14,430.00 780.00 5,850.00 -7,800.00
35.0000

13,650.00
65  INTERMEDIATE PIER BACKFILL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

230.0000
66 BRIDGE APPROACH SLAB

233.0000 S.Y. 2.22 % 190.0000 -15.56 % 250.0000 11.11 %

53,590.00 1,165.00 44,270.00 -8,155.00 58,250.00 5,825.00
225.0000
52,425.00

18.5000
67 CONDUIT PIPE 2 IN. DIAM.

800.0000 L.F. -7.50 % 3.7000 -81.50 % 18.0000 -10.00 %

14,800.00 -1,200.00 2,960.00 -13,040.00 14,400.00 -1,600.00
20.0000

16,000.00

SURFACING

18.0000
68 PERMEABLE BALLAST

1700.0000 TON -55.00 % 23.0000 -42.50 % 24.0000 -40.00 %

30,600.00 -37,400.00 39,100.00 -28,900.00 40,800.00 -27,200.00
40.0000

68,000.00
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SURFACING

22.5000
69 CRUSHED SURFACING BASE COURSE

2210.0000 TON 12.50 % 21.0000 5.00 % 19.0000 -5.00 %

49,725.00 5,525.00 46,410.00 2,210.00 41,990.00 -2,210.00
20.0000

44,200.00

LIQUID ASPHALT
70 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,650.00 1,650.00 1,650.001,650.00

HOT MIX ASPHALT

5.2000
71 PLANING BITUMINOUS PAVEMENT

1047.0000 S.Y. -48.00 % 3.5000 -65.00 % 9.0000 -10.00 %

5,444.40 -5,025.60 3,664.50 -6,805.50 9,423.00 -1,047.00
10.0000

10,470.00

83.0000
72 HMA CL. 1/2 IN. PG 58-22

1650.0000 TON 10.67 % 90.0000 20.00 % 84.0000 12.00 %

136,950.00 13,200.00 148,500.00 24,750.00 138,600.00 14,850.00
75.0000

123,750.00
73 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,475.00 2,475.00 2,475.002,475.00
74 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,085.00 8,085.00 8,085.008,085.00

120.0000
75 BRIDGE TRANSVERSE JOINT SEAL

30.0000 L.F. 142.42 % 100.0000 102.02 % 300.0000 506.06 %

3,600.00 2,115.00 3,000.00 1,515.00 9,000.00 7,515.00
49.5000
1,485.00

EROSION CNTL AND ROADSIDE RESTORATION

5.0000
76  ENVIRONMENTAL COMPLIANCE LEAD

237.0000 DAY -95.83 % 150.0000 25.00 % 1.0000 -99.17 %

1,185.00 -27,255.00 35,550.00 7,110.00 237.00 -28,203.00
120.0000
28,440.00
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EROSION CNTL AND ROADSIDE RESTORATION

2.5000
77  ORGANIC EROSION CONTROL BLANKET

2050.0000 S.Y. -50.00 % 1.2500 -75.00 % 2.0000 -60.00 %

5,125.00 -5,125.00 2,562.50 -7,687.50 4,100.00 -6,150.00
5.0000

10,250.00

4.0000
78 SILT FENCE

1760.0000 L.F. -20.00 % 2.2500 -55.00 % 4.0000 -20.00 %

7,040.00 -1,760.00 3,960.00 -4,840.00 7,040.00 -1,760.00
5.0000

8,800.00

8.0000
79  SANDBAG CURTAIN

280.0000 L.F. -20.00 % 6.0000 -40.00 % 33.0000 230.00 %

2,240.00 -560.00 1,680.00 -1,120.00 9,240.00 6,440.00
10.0000
2,800.00

7.0000
80 COMPOST SOCK

360.0000 L.F. 40.00 % 5.0000 0.00 % 7.0000 40.00 %

2,520.00 720.00 1,800.00 0.00 2,520.00 720.00
5.0000

1,800.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

225,000.00 225,000.00 225,000.00225,000.00

1.5000
82  DRY NATIVE SEEDING AND MULCHING

804.0000 S.Y. -25.00 % 1.2500 -37.50 % 1.5000 -25.00 %

1,206.00 -402.00 1,005.00 -603.00 1,206.00 -402.00
2.0000

1,608.00

1.5000
83  WET NATIVE SEEDING AND MULCHING

8601.0000 S.Y. -25.00 % 0.3000 -85.00 % 0.3000 -85.00 %

12,901.50 -4,300.50 2,580.30 -14,621.70 2,580.30 -14,621.70
2.0000

17,202.00

14.5000
84 PSIPE BIG LEAF MAPLE, 18 IN., HT., NO. 2 CONT.

75.0000 EACH 81.25 % 11.0000 37.50 % 10.0000 25.00 %

1,087.50 487.50 825.00 225.00 750.00 150.00
8.0000
600.00

14.5000
85 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 2 CONT.

64.0000 EACH -3.33 % 11.0000 -26.67 % 10.0000 -33.33 %

928.00 -32.00 704.00 -256.00 640.00 -320.00
15.0000
960.00

14.5000
86 PSIPE GRAND FIR, 12 IN. HT., NO. 2 CONT.

124.0000 EACH -14.71 % 11.0000 -35.29 % 10.0000 -41.18 %

1,798.00 -310.00 1,364.00 -744.00 1,240.00 -868.00
17.0000
2,108.00

14.5000
87 PSIPE RED ALDER, 12 IN. HT., NO. 2 CONT.

277.0000 EACH 107.14 % 11.0000 57.14 % 10.0000 42.86 %

4,016.50 2,077.50 3,047.00 1,108.00 2,770.00 831.00
7.0000

1,939.00
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EROSION CNTL AND ROADSIDE RESTORATION

14.5000
88 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 2 CONT.

24.0000 EACH -3.33 % 11.0000 -26.67 % 10.0000 -33.33 %

348.00 -12.00 264.00 -96.00 240.00 -120.00
15.0000
360.00

14.5000
89 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 2 CONT.

204.0000 EACH -3.33 % 11.0000 -26.67 % 10.0000 -33.33 %

2,958.00 -102.00 2,244.00 -816.00 2,040.00 -1,020.00
15.0000
3,060.00

7.5000
90 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT

1428.0000 EACH -25.00 % 6.0000 -40.00 % 6.0000 -40.00 %

10,710.00 -3,570.00 8,568.00 -5,712.00 8,568.00 -5,712.00
10.0000

14,280.00

7.5000
91 PSIPE VINE MAPLE, NO. 1 CONT., 10 IN. HT

167.0000 EACH -25.00 % 6.0000 -40.00 % 6.0000 -40.00 %

1,252.50 -417.50 1,002.00 -668.00 1,002.00 -668.00
10.0000
1,670.00

7.5000
92 PSIPE WESTERN SWORD FERN, NO.1 CONT., 6 IN. SPREAD

1590.0000 EACH -16.67 % 6.0000 -33.33 % 6.0000 -33.33 %

11,925.00 -2,385.00 9,540.00 -4,770.00 9,540.00 -4,770.00
9.0000

14,310.00

7.2500
93 PSIPE INDIAN PLUM, NO.1 CONT., 12 IN. HT.

969.0000 EACH -27.50 % 6.0000 -40.00 % 6.0000 -40.00 %

7,025.25 -2,664.75 5,814.00 -3,876.00 5,814.00 -3,876.00
10.0000
9,690.00

7.5000
94 PSIPE BEAKED HAZELNUT, NO.1 CONT., 10 IN. HT.

242.0000 EACH -25.00 % 7.0000 -30.00 % 7.0000 -30.00 %

1,815.00 -605.00 1,694.00 -726.00 1,694.00 -726.00
10.0000
2,420.00

7.2500
95 PSIPE SNOWBERRY, NO.1 CONT.. 10 IN. HT.

456.0000 EACH -27.50 % 6.0000 -40.00 % 6.0000 -40.00 %

3,306.00 -1,254.00 2,736.00 -1,824.00 2,736.00 -1,824.00
10.0000
4,560.00

7.5000
96 PSIPE TRAILING BLACKBERRY, NO. 1 CONT., 6 IN. SPREAD

60.0000 EACH -25.00 % 7.0000 -30.00 % 7.0000 -30.00 %

450.00 -150.00 420.00 -180.00 420.00 -180.00
10.0000
600.00

5.0000
97 PSIPE SCOULER WILLOW, LIVE STAKE, 36" HT.

80.0000 EACH -16.67 % 3.0000 -50.00 % 3.0000 -50.00 %

400.00 -80.00 240.00 -240.00 240.00 -240.00
6.0000
480.00

4.0000
98 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.

403.0000 EACH -33.33 % 3.0000 -50.00 % 3.0000 -50.00 %

1,612.00 -806.00 1,209.00 -1,209.00 1,209.00 -1,209.00
6.0000

2,418.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

23.5000
99 LIVE BRUSH MATTRESS

800.0000 S.Y. -81.20 % 12.0000 -90.40 % 15.0000 -88.00 %

18,800.00 -81,200.00 9,600.00 -90,400.00 12,000.00 -88,000.00
125.0000

100,000.00

3.9000
100  COARSE COMPOST

1054.0000 S.Y. 30.00 % 3.0000 0.00 % 3.0000 0.00 %

4,110.60 948.60 3,162.00 0.00 3,162.00 0.00
3.0000

3,162.00

2.9000
101  SOIL AMENDMENT

12248.0000 S.Y. -17.14 % 3.0000 -14.29 % 4.0000 14.29 %

35,519.20 -7,348.80 36,744.00 -6,124.00 48,992.00 6,124.00
3.5000

42,868.00

2.9000
102  BARK OR WOOD CHIP MULCH

4619.0000 S.Y. -3.33 % 5.0000 66.67 % 5.0000 66.67 %

13,395.10 -461.90 23,095.00 9,238.00 23,095.00 9,238.00
3.0000

13,857.00

1.5000
103 HIGH VISIBILITY FENCE

1680.0000 L.F. -58.33 % 2.5000 -30.56 % 3.0000 -16.67 %

2,520.00 -3,528.00 4,200.00 -1,848.00 5,040.00 -1,008.00
3.6000

6,048.00
104   STREAM DIVERSION

L.S. -36.00 % -74.00 % -20.00 %

16,000.00 -9,000.00 6,500.00 -18,500.00 20,000.00 -5,000.0025,000.00
105  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

40.0000
106 CEMENT CONC. TRAFFIC CURB

54.0000 L.F. 14.29 % 26.0000 -25.71 % 30.0000 -14.29 %

2,160.00 270.00 1,404.00 -486.00 1,620.00 -270.00
35.0000
1,890.00

7.0000
107 EXTRUDED CURB

322.0000 L.F. -36.36 % 7.0000 -36.36 % 7.0000 -36.36 %

2,254.00 -1,288.00 2,254.00 -1,288.00 2,254.00 -1,288.00
11.0000
3,542.00

2,640.0000
108 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 WEATHERING ST.

3.0000 EACH -8.97 % 3,200.0000 10.34 % 2,700.0000 -6.90 %

7,920.00 -780.00 9,600.00 900.00 8,100.00 -600.00
2,900.0000
8,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,530.0000
109 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 WEATHERING ST.

1.0000 EACH -47.24 % 1,700.0000 -41.38 % 1,600.0000 -44.83 %

1,530.00 -1,370.00 1,700.00 -1,200.00 1,600.00 -1,300.00
2,900.0000
2,900.00

2,280.0000
110  BEAM GUARDRAIL  WEATHERING STEEL FLARED TERMINAL

1.0000 EACH -40.00 % 2,200.0000 -42.11 % 2,300.0000 -39.47 %

2,280.00 -1,520.00 2,200.00 -1,600.00 2,300.00 -1,500.00
3,800.0000
3,800.00

2,640.0000
111  BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

2.0000 EACH -30.53 % 2,500.0000 -34.21 % 2,700.0000 -28.95 %

5,280.00 -2,320.00 5,000.00 -2,600.00 5,400.00 -2,200.00
3,800.0000
7,600.00

22.0000
112 WEATHERING ST. BEAM GUARDRAIL TYPE 1

157.0000 L.F. -45.00 % 22.0000 -45.00 % 23.0000 -42.50 %

3,454.00 -2,826.00 3,454.00 -2,826.00 3,611.00 -2,669.00
40.0000
6,280.00

23.0000
113 WEATHERING ST. BEAM GUARDRAIL TYPE 31

287.0000 L.F. -23.33 % 23.0000 -23.33 % 23.0000 -23.33 %

6,601.00 -2,009.00 6,601.00 -2,009.00 6,601.00 -2,009.00
30.0000
8,610.00

750.0000
114  BEAM GUARDRAIL ANCHOR TYPE 1 WEATHERING STEEL

2.0000 EACH -25.00 % 850.0000 -15.00 % 800.0000 -20.00 %

1,500.00 -500.00 1,700.00 -300.00 1,600.00 -400.00
1,000.0000
2,000.00

760.0000
115  BEAM GUARDRAIL ANCHOR TYPE 10 WEATHERING STEEL

1.0000 EACH -24.00 % 850.0000 -15.00 % 800.0000 -20.00 %

760.00 -240.00 850.00 -150.00 800.00 -200.00
1,000.0000
1,000.00

11.0000
116 RAISING EXISTING BEAM GUARDRAIL

52.0000 L.F. -26.67 % 10.0000 -33.33 % 11.0000 -26.67 %

572.00 -208.00 520.00 -260.00 572.00 -208.00
15.0000
780.00

15.0000
117 TEMPORARY CONC. BARRIER

898.0000 L.F. -19.79 % 24.0000 28.34 % 25.0000 33.69 %

13,470.00 -3,322.60 21,552.00 4,759.40 22,450.00 5,657.40
18.7000

16,792.60

800.0000
118 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -82.98 % 3,300.0000 -29.79 % 3,000.0000 -36.17 %

3,200.00 -15,600.00 13,200.00 -5,600.00 12,000.00 -6,800.00
4,700.0000
18,800.00

33.0000
119 FLEXIBLE GUIDE POST

15.0000 EACH -9.09 % 30.0000 -17.36 % 33.0000 -9.09 %

495.00 -49.50 450.00 -94.50 495.00 -49.50
36.3000
544.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.3000
120 PAINT LINE

5240.0000 L.F. -33.33 % 0.3000 -33.33 % 0.3000 -33.33 %

1,572.00 -786.00 1,572.00 -786.00 1,572.00 -786.00
0.4500

2,358.00

3.5000
121 PAINTED STOP LINE

60.0000 L.F. 677.78 % 4.0000 788.89 % 4.0000 788.89 %

210.00 183.00 240.00 213.00 240.00 213.00
0.4500
27.00

40.0000
122 PLASTIC DRAINAGE MARKING

9.0000 EACH 21.21 % 45.0000 36.36 % 45.0000 36.36 %

360.00 63.00 405.00 108.00 405.00 108.00
33.0000
297.00

10,000.0000
123 RECESSED PAVEMENT MARKER

0.1000 HUND 42.86 % 10,000.0000 42.86 % 10,000.0000 42.86 %

1,000.00 300.00 1,000.00 300.00 1,000.00 300.00
7,000.0000

700.00
124 PERMANENT SIGNING

L.S. -49.00 % -20.00 % -15.00 %

5,100.00 -4,900.00 8,000.00 -2,000.00 8,500.00 -1,500.0010,000.00
125 TEMPORARY ILLUMINATION SYSTEM

L.S. -39.00 % -65.00 % 0.00 %

12,200.00 -7,800.00 7,000.00 -13,000.00 20,000.00 0.0020,000.00
126 ILLUMINATION SYSTEM

L.S. -53.72 % -33.88 % -33.88 %

28,000.00 -32,500.00 40,000.00 -20,500.00 40,000.00 -20,500.0060,500.00
127 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -95.00 % -96.14 % -86.36 %

11,000.00 -209,000.00 8,500.00 -211,500.00 30,000.00 -190,000.00220,000.00

OTHER ITEMS
128 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

13.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1433.0000 C.Y. -46.28 % 13.0000 -46.28 % 8.0000 -66.94 %

18,629.00 -16,049.60 18,629.00 -16,049.60 11,464.00 -23,214.60
24.2000

34,678.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
130 SHORING OR EXTRA EXCAVATION CLASS B

4140.0000 S.F. -50.00 % 0.7500 -62.50 % 0.7500 -62.50 %

4,140.00 -4,140.00 3,105.00 -5,175.00 3,105.00 -5,175.00
2.0000

8,280.00

12.0000
131  COMMON BORROW FOR TRENCH BACKFILL

296.0000 C.Y. -65.71 % 11.0000 -68.57 % 14.0000 -60.00 %

3,552.00 -6,808.00 3,256.00 -7,104.00 4,144.00 -6,216.00
35.0000

10,360.00

17.0000
132 GRAVEL BACKFILL FOR DRAIN

140.0000 C.Y. -48.48 % 29.0000 -12.12 % 26.0000 -21.21 %

2,380.00 -2,240.00 4,060.00 -560.00 3,640.00 -980.00
33.0000
4,620.00

133 CURE BOX
L.S. -50.00 % 150.00 % 50.00 %

500.00 -500.00 2,500.00 1,500.00 1,500.00 500.001,000.00
134 STRUCTURE SURVEYING

L.S. -55.00 % -85.00 % -50.00 %

9,000.00 -11,000.00 3,000.00 -17,000.00 10,000.00 -10,000.0020,000.00
135 ROADWAY SURVEYING

L.S. -62.50 % -70.00 % -62.50 %

15,000.00 -25,000.00 12,000.00 -28,000.00 15,000.00 -25,000.0040,000.00

400.0000
136 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH -9.09 % 385.0000 -12.50 % 400.0000 -9.09 %

800.00 -80.00 770.00 -110.00 800.00 -80.00
440.0000
880.00

137 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
139 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
140 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
141 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,477.00 6,477.00 6,477.006,477.00
142 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
143 SPCC PLAN

L.S. -66.67 % -60.00 % 66.67 %

500.00 -1,000.00 600.00 -900.00 2,500.00 1,000.001,500.00

3.0000
144 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

115.0000 S.Y. -33.33 % 1.0000 -77.78 % 2.0000 -55.56 %

345.00 -172.50 115.00 -402.50 230.00 -287.50
4.5000
517.50

3.0000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

537.0000 S.Y. -75.00 % 1.0000 -91.67 % 2.0000 -83.33 %

1,611.00 -4,833.00 537.00 -5,907.00 1,074.00 -5,370.00
12.0000
6,444.00

146  ABANDONMENT OF PIEZOMETER
L.S. -95.00 % -95.00 % 0.00 %

500.00 -9,500.00 500.00 -9,500.00 10,000.00 0.0010,000.00
147  TEMPORARY DEWATERING SYSTEM

L.S. -63.33 % -33.33 % 33.33 %

5,500.00 -9,500.00 10,000.00 -5,000.00 20,000.00 5,000.0015,000.00
148 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 35.00 % 160.00 % 100.00 %

27,000.00 7,000.00 52,000.00 32,000.00 40,000.00 20,000.0020,000.00

1,330.0000
149  REMOVING SEWER SEPTIC TANK

10.0000 EACH -33.50 % 800.0000 -60.00 % 1,500.0000 -25.00 %

13,300.00 -6,700.00 8,000.00 -12,000.00 15,000.00 -5,000.00
2,000.0000
20,000.00

500.0000
150  REMOVING SEWER DRAIN FIELD

7.0000 EACH -50.00 % 850.0000 -15.00 % 1,000.0000 0.00 %

3,500.00 -3,500.00 5,950.00 -1,050.00 7,000.00 0.00
1,000.0000
7,000.00

151  REMOVING OTHER MANMADE MATERIAL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

VETCH CONSTRUCTION LLC MJ HUGHES CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 1717 NW ELEVEN MILE AVE 350 - 106TH AVE NE

98004-5732

PROJECT : CAMANO ISLAND   WA  982828668 GRESHAM    OR  970303541 BELLEVUE   WA  980093686

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
152  REMOVE AND REPLACE GATE

L.S. 40.00 % -80.00 % -20.00 %

7,000.00 2,000.00 1,000.00 -4,000.00 4,000.00 -1,000.005,000.00

$2,849,930.75 -30.01% $2,992,875.30 -26.50% $3,008,984.30 -26.10%$4,071,887.45CONTRACT TOTAL

$3,008,984.30$2,849,930.75 $2,992,875.30BASE TOTAL -30.01% -26.50% -26.10%$4,071,887.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -24.24 % -9.09 % -3.03 %

250,000.00 -80,000.00 300,000.00 -30,000.00 320,000.00 -10,000.00330,000.00

2,800.0000
2 CLEARING AND GRUBBING

1.1800 ACRE -15.15 % 4,700.0000 42.42 % 25,000.0000 657.58 %

3,304.00 -590.00 5,546.00 1,652.00 29,500.00 25,606.00
3,300.0000
3,894.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
5 REMOVING EXISTING BRIDGE NO. 542/32

L.S. -69.07 % -69.07 % -46.29 %

30,000.00 -67,000.00 30,000.00 -67,000.00 52,098.05 -44,901.9597,000.00

3.5000
6 REMOVING ASPHALT CONC. PAVEMENT

5130.0000 S.Y. -12.50 % 3.0000 -25.00 % 3.0000 -25.00 %

17,955.00 -2,565.00 15,390.00 -5,130.00 15,390.00 -5,130.00
4.0000

20,520.00

0.2000
7 REMOVING PAINT LINE

4330.0000 L.F. -63.64 % 0.3000 -45.45 % 0.4000 -27.27 %

866.00 -1,515.50 1,299.00 -1,082.50 1,732.00 -649.50
0.5500

2,381.50
8 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -58.53 % -41.94 % -0.46 %

2,500.00 -3,528.00 3,500.00 -2,528.00 6,000.00 -28.006,028.00

6.0000
9  REMOVING EXISTING CULVERT

124.0000 L.F. -84.42 % 6.0000 -84.42 % 11.0000 -71.43 %

744.00 -4,030.00 744.00 -4,030.00 1,364.00 -3,410.00
38.5000
4,774.00

400.0000
10  REMOVING FIRE HYDRANT ASSEMBLY

1.0000 EACH -20.00 % 400.0000 -20.00 % 370.0000 -26.00 %

400.00 -100.00 400.00 -100.00 370.00 -130.00
500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

6.0000
11  REMOVING WATER LINE

243.0000 L.F. -76.00 % 6.0000 -76.00 % 11.0000 -56.00 %

1,458.00 -4,617.00 1,458.00 -4,617.00 2,673.00 -3,402.00
25.0000
6,075.00

GRADING

11.0000
12 ROADWAY EXCAVATION INCL. HAUL

2330.0000 C.Y. -26.67 % 20.0000 33.33 % 21.0000 40.00 %

25,630.00 -9,320.00 46,600.00 11,650.00 48,930.00 13,980.00
15.0000

34,950.00

15.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA A

46.0000 C.Y. 0.00 % 20.0000 33.33 % 12.0000 -20.00 %

690.00 0.00 920.00 230.00 552.00 -138.00
15.0000
690.00

17.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA B

474.0000 C.Y. 13.33 % 20.0000 33.33 % 12.0000 -20.00 %

8,058.00 948.00 9,480.00 2,370.00 5,688.00 -1,422.00
15.0000
7,110.00

15.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA C

36.0000 C.Y. 0.00 % 20.0000 33.33 % 12.0000 -20.00 %

540.00 0.00 720.00 180.00 432.00 -108.00
15.0000
540.00

8.0000
16 SELECT BORROW INCL. HAUL

12350.0000 TON -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

98,800.00 -24,700.00 123,500.00 0.00 86,450.00 -37,050.00
10.0000

123,500.00

2.0000
17 EMBANKMENT COMPACTION

6720.0000 C.Y. -77.78 % 0.0100 -99.89 % 2.0000 -77.78 %

13,440.00 -47,040.00 67.20 -60,412.80 13,440.00 -47,040.00
9.0000

60,480.00

DRAINAGE

7.0000
18 DITCH EXCAVATION INCL. HAUL

127.0000 C.Y. -53.33 % 20.0000 33.33 % 10.0000 -33.33 %

889.00 -1,016.00 2,540.00 635.00 1,270.00 -635.00
15.0000
1,905.00

13.0000
19 CHANNEL EXCAVATION INCL. HAUL

1103.0000 C.Y. -13.33 % 20.0000 33.33 % 16.0000 6.67 %

14,339.00 -2,206.00 22,060.00 5,515.00 17,648.00 1,103.00
15.0000

16,545.00
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ENGR'S. EST.
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DRAINAGE

100.0000
20 STREAMBED COBBLES

20.0000 C.Y. 300.00 % 40.0000 60.00 % 62.0000 148.00 %

2,000.00 1,500.00 800.00 300.00 1,240.00 740.00
25.0000
500.00

50.0000
21 QUARRY SPALLS

6.0000 TON 66.67 % 40.0000 33.33 % 160.0000 433.33 %

300.00 120.00 240.00 60.00 960.00 780.00
30.0000
180.00

5.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

382.0000 L.F. -66.67 % 14.0000 -6.67 % 20.0000 33.33 %

1,910.00 -3,820.00 5,348.00 -382.00 7,640.00 1,910.00
15.0000
5,730.00

STORM SEWER

1,150.0000
23 CATCH BASIN TYPE 1L

3.0000 EACH -64.06 % 1,000.0000 -68.75 % 2,000.0000 -37.50 %

3,450.00 -6,150.00 3,000.00 -6,600.00 6,000.00 -3,600.00
3,200.0000
9,600.00

950.0000
24 CATCH BASIN TYPE 1

4.0000 EACH -5.00 % 940.0000 -6.00 % 2,000.0000 100.00 %

3,800.00 -200.00 3,760.00 -240.00 8,000.00 4,000.00
1,000.0000
4,000.00

2,100.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -32.78 % 2,000.0000 -35.98 % 3,400.0000 8.83 %

4,200.00 -2,048.00 4,000.00 -2,248.00 6,800.00 552.00
3,124.0000
6,248.00

2.0000
26 TESTING STORM SEWER PIPE

481.0000 L.F. -27.27 % 1.0000 -63.64 % 4.0000 45.45 %

962.00 -360.75 481.00 -841.75 1,924.00 601.25
2.7500

1,322.75

35.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

145.0000 L.F. -22.22 % 42.0000 -6.67 % 50.0000 11.11 %

5,075.00 -1,450.00 6,090.00 -435.00 7,250.00 725.00
45.0000
6,525.00

70.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

150.0000 L.F. 40.00 % 63.0000 26.00 % 90.0000 80.00 %

10,500.00 3,000.00 9,450.00 1,950.00 13,500.00 6,000.00
50.0000
7,500.00
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TOTAL AMOUNT

STORM SEWER

25.0000
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

341.0000 L.F. -28.57 % 32.0000 -8.57 % 42.0000 20.00 %

8,525.00 -3,410.00 10,912.00 -1,023.00 14,322.00 2,387.00
35.0000

11,935.00

WATER LINES

15.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

76.0000 C.Y. -40.00 % 9.0000 -64.00 % 20.0000 -20.00 %

1,140.00 -760.00 684.00 -1,216.00 1,520.00 -380.00
25.0000
1,900.00

0.0000
31 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,500.0000
32 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH 75.00 % 2,800.0000 40.00 % 1,000.0000 -50.00 %

7,000.00 3,000.00 5,600.00 1,600.00 2,000.00 -2,000.00
2,000.0000
4,000.00

1,000.0000
33 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 33.33 % 1,047.4400 39.66 % 2,900.0000 286.67 %

1,000.00 250.00 1,047.44 297.44 2,900.00 2,150.00
750.0000
750.00

275.0000
34   DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

114.0000 L.F. 37.50 % 300.0000 50.00 % 400.0000 100.00 %

31,350.00 8,550.00 34,200.00 11,400.00 45,600.00 22,800.00
200.0000
22,800.00

125.0000
35  TEMP. DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

85.0000 L.F. 0.00 % 300.0000 140.00 % 155.0000 24.00 %

10,625.00 0.00 25,500.00 14,875.00 13,175.00 2,550.00
125.0000
10,625.00

80.0000
36  PVC PIPE FOR WATER MAIN 10 IN. DIAM.

650.0000 L.F. 100.00 % 88.0000 120.00 % 60.0000 50.00 %

52,000.00 26,000.00 57,200.00 31,200.00 39,000.00 13,000.00
40.0000

26,000.00

150.0000
37  STEEL CASING 18 IN. DIAM.

205.0000 L.F. 50.00 % 80.0000 -20.00 % 97.0000 -3.00 %

30,750.00 10,250.00 16,400.00 -4,100.00 19,885.00 -615.00
100.0000
20,500.00
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STRUCTURE
38 TEMPORARY BRIDGE

L.S. -54.04 % -19.12 % -45.96 %

125,000.00 -147,000.00 220,000.00 -52,000.00 147,000.00 -125,000.00272,000.00

15.0000
39 STRUCTURE EXCAVATION CLASS A INCL. HAUL

155.0000 C.Y. -50.00 % 80.0000 166.67 % 10.0000 -66.67 %

2,325.00 -2,325.00 12,400.00 7,750.00 1,550.00 -3,100.00
30.0000
4,650.00

165.0000
40 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

481.0000 C.Y. -52.86 % 140.0000 -60.00 % 370.0000 5.71 %

79,365.00 -88,985.00 67,340.00 -101,010.00 177,970.00 9,620.00
350.0000

168,350.00
41 SHORING OR EXTRA EXCAVATION CL. A

L.S. -90.00 % 20.00 % 85.00 %

1,000.00 -9,000.00 12,000.00 2,000.00 18,500.00 8,500.0010,000.00

45.0000
42 GRAVEL BACKFILL FOR WALL

47.0000 C.Y. 32.35 % 25.0000 -26.47 % 55.0000 61.76 %

2,115.00 517.00 1,175.00 -423.00 2,585.00 987.00
34.0000
1,598.00

800.0000
43 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

53.0000 L.F. 166.67 % 780.0000 160.00 % 800.0000 166.67 %

42,400.00 26,500.00 41,340.00 25,440.00 42,400.00 26,500.00
300.0000
15,900.00

775.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

14.0000 L.F. 55.00 % 730.0000 46.00 % 770.0000 54.00 %

10,850.00 3,850.00 10,220.00 3,220.00 10,780.00 3,780.00
500.0000
7,000.00

1,700.0000
45 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 L.F. 240.00 % 1,500.0000 200.00 % 1,700.0000 240.00 %

6,800.00 4,800.00 6,000.00 4,000.00 6,800.00 4,800.00
500.0000
2,000.00

2,500.0000
46 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

9.0000 L.F. 316.67 % 2,400.0000 300.00 % 2,500.0000 316.67 %

22,500.00 17,100.00 21,600.00 16,200.00 22,500.00 17,100.00
600.0000
5,400.00

1,500.0000
47 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

1.0000 EACH -85.00 % 1,300.0000 -87.00 % 1,350.0000 -86.50 %

1,500.00 -8,500.00 1,300.00 -8,700.00 1,350.00 -8,650.00
10,000.0000
10,000.00

35.0000
48 CASING SHORING

21.0000 L.F. -82.50 % 30.0000 -85.00 % 165.0000 -17.50 %

735.00 -3,465.00 630.00 -3,570.00 3,465.00 -735.00
200.0000
4,200.00
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STRUCTURE

0.9000
49 ST. REINF. BAR FOR BRIDGE

57500.0000 LB. -10.00 % 1.0000 0.00 % 0.8500 -15.00 %

51,750.00 -5,750.00 57,500.00 0.00 48,875.00 -8,625.00
1.0000

57,500.00

1.0000
50 ST. REINF. BAR FOR RETAINING WALL

860.0000 LB. -50.00 % 1.0000 -50.00 % 0.8500 -57.50 %

860.00 -860.00 860.00 -860.00 731.00 -989.00
2.0000

1,720.00

1.0000
51 ST. REINF. BAR FOR SHAFT

77300.0000 LB. 0.00 % 1.0000 0.00 % 0.9500 -5.00 %

77,300.00 0.00 77,300.00 0.00 73,435.00 -3,865.00
1.0000

77,300.00

10.0000
52 CSL ACCESS TUBE

1860.0000 L.F. 0.00 % 8.0000 -20.00 % 6.0000 -40.00 %

18,600.00 0.00 14,880.00 -3,720.00 11,160.00 -7,440.00
10.0000

18,600.00

350.0000
53 CONC. CLASS 4000 FOR BRIDGE

178.0000 C.Y. -33.33 % 800.0000 52.38 % 500.0000 -4.76 %

62,300.00 -31,150.00 142,400.00 48,950.00 89,000.00 -4,450.00
525.0000
93,450.00

1,000.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

15.0000 C.Y. 0.00 % 1,000.0000 0.00 % 800.0000 -20.00 %

15,000.00 0.00 15,000.00 0.00 12,000.00 -3,000.00
1,000.0000
15,000.00

200.0000
55 CONC. CLASS 4000W FOR SEAL

45.0000 C.Y. -50.00 % 200.0000 -50.00 % 0.0100 -100.00 %

9,000.00 -9,000.00 9,000.00 -9,000.00 0.45 -17,999.55
400.0000
18,000.00

295.0000
56 CONC. CLASS 4000P FOR SHAFT

437.0000 C.Y. -1.67 % 290.0000 -3.33 % 315.0000 5.00 %

128,915.00 -2,185.00 126,730.00 -4,370.00 137,655.00 6,555.00
300.0000

131,100.00

235.0000
57 PRESTRESSED CONC. GIRDER WF50G

568.0000 L.F. -21.67 % 270.0000 -10.00 % 315.0000 5.00 %

133,480.00 -36,920.00 153,360.00 -17,040.00 178,920.00 8,520.00
300.0000

170,400.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE GALLUP CR BR. NO. 542/32 REPL

L.S. 12.45 % -19.68 % -26.51 %

280,000.00 31,000.00 200,000.00 -49,000.00 183,000.00 -66,000.00249,000.00
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60.0000
60 BRIDGE RAILING TYPE RUSTIC TIMBER

328.0000 L.F. -70.00 % 70.0000 -65.00 % 70.0000 -65.00 %

19,680.00 -45,920.00 22,960.00 -42,640.00 22,960.00 -42,640.00
200.0000
65,600.00

190.0000
61 TRAFFIC BARRIER

330.0000 L.F. 52.00 % 140.0000 12.00 % 145.0000 16.00 %

62,700.00 21,450.00 46,200.00 4,950.00 47,850.00 6,600.00
125.0000
41,250.00

25.0000
62 STRUCTURAL EARTH WALL

3480.0000 S.F. -16.67 % 17.0000 -43.33 % 18.0000 -40.00 %

87,000.00 -17,400.00 59,160.00 -45,240.00 62,640.00 -41,760.00
30.0000

104,400.00

15.0000
63 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

900.0000 C.Y. -55.88 % 15.0000 -55.88 % 18.0000 -47.06 %

13,500.00 -17,100.00 13,500.00 -17,100.00 16,200.00 -14,400.00
34.0000

30,600.00

50.0000
64  RIPRAP CHOKED WITH NATIVE MATERIAL

390.0000 C.Y. 42.86 % 40.0000 14.29 % 8.0000 -77.14 %

19,500.00 5,850.00 15,600.00 1,950.00 3,120.00 -10,530.00
35.0000

13,650.00
65  INTERMEDIATE PIER BACKFILL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

190.0000
66 BRIDGE APPROACH SLAB

233.0000 S.Y. -15.56 % 200.0000 -11.11 % 200.0000 -11.11 %

44,270.00 -8,155.00 46,600.00 -5,825.00 46,600.00 -5,825.00
225.0000
52,425.00

15.0000
67 CONDUIT PIPE 2 IN. DIAM.

800.0000 L.F. -25.00 % 3.0000 -85.00 % 3.5000 -82.50 %

12,000.00 -4,000.00 2,400.00 -13,600.00 2,800.00 -13,200.00
20.0000

16,000.00

SURFACING

18.0000
68 PERMEABLE BALLAST

1700.0000 TON -55.00 % 20.0000 -50.00 % 16.0000 -60.00 %

30,600.00 -37,400.00 34,000.00 -34,000.00 27,200.00 -40,800.00
40.0000

68,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

24.0000
69 CRUSHED SURFACING BASE COURSE

2210.0000 TON 20.00 % 20.0000 0.00 % 23.0000 15.00 %

53,040.00 8,840.00 44,200.00 0.00 50,830.00 6,630.00
20.0000

44,200.00

LIQUID ASPHALT
70 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,650.00 1,650.00 1,650.001,650.00

HOT MIX ASPHALT

5.0000
71 PLANING BITUMINOUS PAVEMENT

1047.0000 S.Y. -50.00 % 10.0000 0.00 % 7.0000 -30.00 %

5,235.00 -5,235.00 10,470.00 0.00 7,329.00 -3,141.00
10.0000

10,470.00

88.0000
72 HMA CL. 1/2 IN. PG 58-22

1650.0000 TON 17.33 % 80.0000 6.67 % 90.0000 20.00 %

145,200.00 21,450.00 132,000.00 8,250.00 148,500.00 24,750.00
75.0000

123,750.00
73 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,475.00 2,475.00 2,475.002,475.00
74 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,085.00 8,085.00 8,085.008,085.00

125.0000
75 BRIDGE TRANSVERSE JOINT SEAL

30.0000 L.F. 152.53 % 100.0000 102.02 % 15.0000 -69.70 %

3,750.00 2,265.00 3,000.00 1,515.00 450.00 -1,035.00
49.5000
1,485.00

EROSION CNTL AND ROADSIDE RESTORATION

75.0000
76  ENVIRONMENTAL COMPLIANCE LEAD

237.0000 DAY -37.50 % 10.0000 -91.67 % 1.0000 -99.17 %

17,775.00 -10,665.00 2,370.00 -26,070.00 237.00 -28,203.00
120.0000
28,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

4.0000
77  ORGANIC EROSION CONTROL BLANKET

2050.0000 S.Y. -20.00 % 1.0000 -80.00 % 2.0000 -60.00 %

8,200.00 -2,050.00 2,050.00 -8,200.00 4,100.00 -6,150.00
5.0000

10,250.00

2.5000
78 SILT FENCE

1760.0000 L.F. -50.00 % 3.0000 -40.00 % 7.0000 40.00 %

4,400.00 -4,400.00 5,280.00 -3,520.00 12,320.00 3,520.00
5.0000

8,800.00

25.0000
79  SANDBAG CURTAIN

280.0000 L.F. 150.00 % 5.0000 -50.00 % 11.0000 10.00 %

7,000.00 4,200.00 1,400.00 -1,400.00 3,080.00 280.00
10.0000
2,800.00

5.0000
80 COMPOST SOCK

360.0000 L.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %

1,800.00 0.00 1,800.00 0.00 1,800.00 0.00
5.0000

1,800.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

225,000.00 225,000.00 225,000.00225,000.00

2.0000
82  DRY NATIVE SEEDING AND MULCHING

804.0000 S.Y. 0.00 % 1.0000 -50.00 % 1.3000 -35.00 %

1,608.00 0.00 804.00 -804.00 1,045.20 -562.80
2.0000

1,608.00

0.5000
83  WET NATIVE SEEDING AND MULCHING

8601.0000 S.Y. -75.00 % 0.3000 -85.00 % 0.3000 -85.00 %

4,300.50 -12,901.50 2,580.30 -14,621.70 2,580.30 -14,621.70
2.0000

17,202.00

8.0000
84 PSIPE BIG LEAF MAPLE, 18 IN., HT., NO. 2 CONT.

75.0000 EACH 0.00 % 7.0000 -12.50 % 11.0000 37.50 %

600.00 0.00 525.00 -75.00 825.00 225.00
8.0000
600.00

8.0000
85 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 2 CONT.

64.0000 EACH -46.67 % 7.0000 -53.33 % 11.0000 -26.67 %

512.00 -448.00 448.00 -512.00 704.00 -256.00
15.0000
960.00

8.0000
86 PSIPE GRAND FIR, 12 IN. HT., NO. 2 CONT.

124.0000 EACH -52.94 % 7.0000 -58.82 % 11.0000 -35.29 %

992.00 -1,116.00 868.00 -1,240.00 1,364.00 -744.00
17.0000
2,108.00

8.0000
87 PSIPE RED ALDER, 12 IN. HT., NO. 2 CONT.

277.0000 EACH 14.29 % 7.0000 0.00 % 11.0000 57.14 %

2,216.00 277.00 1,939.00 0.00 3,047.00 1,108.00
7.0000

1,939.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE
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NO.
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DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
88 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 2 CONT.

24.0000 EACH -46.67 % 7.0000 -53.33 % 11.0000 -26.67 %

192.00 -168.00 168.00 -192.00 264.00 -96.00
15.0000
360.00

8.0000
89 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 2 CONT.

204.0000 EACH -46.67 % 7.0000 -53.33 % 11.0000 -26.67 %

1,632.00 -1,428.00 1,428.00 -1,632.00 2,244.00 -816.00
15.0000
3,060.00

7.0000
90 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT

1428.0000 EACH -30.00 % 5.0000 -50.00 % 11.0000 10.00 %

9,996.00 -4,284.00 7,140.00 -7,140.00 15,708.00 1,428.00
10.0000

14,280.00

7.0000
91 PSIPE VINE MAPLE, NO. 1 CONT., 10 IN. HT

167.0000 EACH -30.00 % 5.0000 -50.00 % 7.0000 -30.00 %

1,169.00 -501.00 835.00 -835.00 1,169.00 -501.00
10.0000
1,670.00

6.0000
92 PSIPE WESTERN SWORD FERN, NO.1 CONT., 6 IN. SPREAD

1590.0000 EACH -33.33 % 5.0000 -44.44 % 7.0000 -22.22 %

9,540.00 -4,770.00 7,950.00 -6,360.00 11,130.00 -3,180.00
9.0000

14,310.00

6.0000
93 PSIPE INDIAN PLUM, NO.1 CONT., 12 IN. HT.

969.0000 EACH -40.00 % 5.0000 -50.00 % 7.0000 -30.00 %

5,814.00 -3,876.00 4,845.00 -4,845.00 6,783.00 -2,907.00
10.0000
9,690.00

7.0000
94 PSIPE BEAKED HAZELNUT, NO.1 CONT., 10 IN. HT.

242.0000 EACH -30.00 % 5.0000 -50.00 % 7.0000 -30.00 %

1,694.00 -726.00 1,210.00 -1,210.00 1,694.00 -726.00
10.0000
2,420.00

6.0000
95 PSIPE SNOWBERRY, NO.1 CONT.. 10 IN. HT.

456.0000 EACH -40.00 % 5.0000 -50.00 % 7.0000 -30.00 %

2,736.00 -1,824.00 2,280.00 -2,280.00 3,192.00 -1,368.00
10.0000
4,560.00

6.5000
96 PSIPE TRAILING BLACKBERRY, NO. 1 CONT., 6 IN. SPREAD

60.0000 EACH -35.00 % 5.0000 -50.00 % 7.0000 -30.00 %

390.00 -210.00 300.00 -300.00 420.00 -180.00
10.0000
600.00

3.0000
97 PSIPE SCOULER WILLOW, LIVE STAKE, 36" HT.

80.0000 EACH -50.00 % 1.0000 -83.33 % 3.5000 -41.67 %

240.00 -240.00 80.00 -400.00 280.00 -200.00
6.0000
480.00

3.0000
98 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.

403.0000 EACH -50.00 % 1.0000 -83.33 % 3.5000 -41.67 %

1,209.00 -1,209.00 403.00 -2,015.00 1,410.50 -1,007.50
6.0000

2,418.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

16.0000
99 LIVE BRUSH MATTRESS

800.0000 S.Y. -87.20 % 15.0000 -88.00 % 24.0000 -80.80 %

12,800.00 -87,200.00 12,000.00 -88,000.00 19,200.00 -80,800.00
125.0000

100,000.00

3.0000
100  COARSE COMPOST

1054.0000 S.Y. 0.00 % 2.0000 -33.33 % 3.0000 0.00 %

3,162.00 0.00 2,108.00 -1,054.00 3,162.00 0.00
3.0000

3,162.00

3.2500
101  SOIL AMENDMENT

12248.0000 S.Y. -7.14 % 1.8000 -48.57 % 3.5000 0.00 %

39,806.00 -3,062.00 22,046.40 -20,821.60 42,868.00 0.00
3.5000

42,868.00

4.5000
102  BARK OR WOOD CHIP MULCH

4619.0000 S.Y. 50.00 % 2.0000 -33.33 % 5.0000 66.67 %

20,785.50 6,928.50 9,238.00 -4,619.00 23,095.00 9,238.00
3.0000

13,857.00

1.5000
103 HIGH VISIBILITY FENCE

1680.0000 L.F. -58.33 % 1.0000 -72.22 % 3.5000 -2.78 %

2,520.00 -3,528.00 1,680.00 -4,368.00 5,880.00 -168.00
3.6000

6,048.00
104   STREAM DIVERSION

L.S. -50.00 % -92.00 % -60.00 %

12,500.00 -12,500.00 2,000.00 -23,000.00 10,000.00 -15,000.0025,000.00
105  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

20.0000
106 CEMENT CONC. TRAFFIC CURB

54.0000 L.F. -42.86 % 15.0000 -57.14 % 30.0000 -14.29 %

1,080.00 -810.00 810.00 -1,080.00 1,620.00 -270.00
35.0000
1,890.00

8.0000
107 EXTRUDED CURB

322.0000 L.F. -27.27 % 6.0000 -45.45 % 5.0000 -54.55 %

2,576.00 -966.00 1,932.00 -1,610.00 1,610.00 -1,932.00
11.0000
3,542.00

2,700.0000
108 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 WEATHERING ST.

3.0000 EACH -6.90 % 2,600.0000 -10.34 % 2,700.0000 -6.90 %

8,100.00 -600.00 7,800.00 -900.00 8,100.00 -600.00
2,900.0000
8,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,650.0000
109 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 WEATHERING ST.

1.0000 EACH -43.10 % 1,500.0000 -48.28 % 1,600.0000 -44.83 %

1,650.00 -1,250.00 1,500.00 -1,400.00 1,600.00 -1,300.00
2,900.0000
2,900.00

2,350.0000
110  BEAM GUARDRAIL  WEATHERING STEEL FLARED TERMINAL

1.0000 EACH -38.16 % 2,300.0000 -39.47 % 2,300.0000 -39.47 %

2,350.00 -1,450.00 2,300.00 -1,500.00 2,300.00 -1,500.00
3,800.0000
3,800.00

2,700.0000
111  BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

2.0000 EACH -28.95 % 2,600.0000 -31.58 % 2,700.0000 -28.95 %

5,400.00 -2,200.00 5,200.00 -2,400.00 5,400.00 -2,200.00
3,800.0000
7,600.00

25.0000
112 WEATHERING ST. BEAM GUARDRAIL TYPE 1

157.0000 L.F. -37.50 % 22.0000 -45.00 % 23.0000 -42.50 %

3,925.00 -2,355.00 3,454.00 -2,826.00 3,611.00 -2,669.00
40.0000
6,280.00

23.0000
113 WEATHERING ST. BEAM GUARDRAIL TYPE 31

287.0000 L.F. -23.33 % 23.0000 -23.33 % 24.0000 -20.00 %

6,601.00 -2,009.00 6,601.00 -2,009.00 6,888.00 -1,722.00
30.0000
8,610.00

800.0000
114  BEAM GUARDRAIL ANCHOR TYPE 1 WEATHERING STEEL

2.0000 EACH -20.00 % 750.0000 -25.00 % 800.0000 -20.00 %

1,600.00 -400.00 1,500.00 -500.00 1,600.00 -400.00
1,000.0000
2,000.00

800.0000
115  BEAM GUARDRAIL ANCHOR TYPE 10 WEATHERING STEEL

1.0000 EACH -20.00 % 750.0000 -25.00 % 800.0000 -20.00 %

800.00 -200.00 750.00 -250.00 800.00 -200.00
1,000.0000
1,000.00

12.0000
116 RAISING EXISTING BEAM GUARDRAIL

52.0000 L.F. -20.00 % 10.0000 -33.33 % 11.0000 -26.67 %

624.00 -156.00 520.00 -260.00 572.00 -208.00
15.0000
780.00

12.0000
117 TEMPORARY CONC. BARRIER

898.0000 L.F. -35.83 % 15.0000 -19.79 % 12.0000 -35.83 %

10,776.00 -6,016.60 13,470.00 -3,322.60 10,776.00 -6,016.60
18.7000

16,792.60

4,200.0000
118 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -10.64 % 3,800.0000 -19.15 % 370.0000 -92.13 %

16,800.00 -2,000.00 15,200.00 -3,600.00 1,480.00 -17,320.00
4,700.0000
18,800.00

30.0000
119 FLEXIBLE GUIDE POST

15.0000 EACH -17.36 % 30.0000 -17.36 % 33.0000 -9.09 %

450.00 -94.50 450.00 -94.50 495.00 -49.50
36.3000
544.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.4000
120 PAINT LINE

5240.0000 L.F. -11.11 % 0.2000 -55.56 % 0.3000 -33.33 %

2,096.00 -262.00 1,048.00 -1,310.00 1,572.00 -786.00
0.4500

2,358.00

5.0000
121 PAINTED STOP LINE

60.0000 L.F. 1,011.11 % 3.0000 566.67 % 4.0000 788.89 %

300.00 273.00 180.00 153.00 240.00 213.00
0.4500
27.00

45.0000
122 PLASTIC DRAINAGE MARKING

9.0000 EACH 36.36 % 40.0000 21.21 % 45.0000 36.36 %

405.00 108.00 360.00 63.00 405.00 108.00
33.0000
297.00

500.0000
123 RECESSED PAVEMENT MARKER

0.1000 HUND -92.86 % 5,000.0000 -28.57 % 10,000.0000 42.86 %

50.00 -650.00 500.00 -200.00 1,000.00 300.00
7,000.0000

700.00
124 PERMANENT SIGNING

L.S. -25.00 % 20.00 % -10.00 %

7,500.00 -2,500.00 12,000.00 2,000.00 9,000.00 -1,000.0010,000.00
125 TEMPORARY ILLUMINATION SYSTEM

L.S. -25.00 % -60.00 % -65.00 %

15,000.00 -5,000.00 8,000.00 -12,000.00 7,000.00 -13,000.0020,000.00
126 ILLUMINATION SYSTEM

L.S. -50.41 % -33.88 % -33.88 %

30,000.00 -30,500.00 40,000.00 -20,500.00 40,000.00 -20,500.0060,500.00
127 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -77.27 % -84.09 % -63.64 %

50,000.00 -170,000.00 35,000.00 -185,000.00 80,000.00 -140,000.00220,000.00

OTHER ITEMS
128 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

4.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1433.0000 C.Y. -83.47 % 20.0000 -17.36 % 5.0000 -79.34 %

5,732.00 -28,946.60 28,660.00 -6,018.60 7,165.00 -27,513.60
24.2000

34,678.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.2500
130 SHORING OR EXTRA EXCAVATION CLASS B

4140.0000 S.F. -87.50 % 1.0000 -50.00 % 1.0000 -50.00 %

1,035.00 -7,245.00 4,140.00 -4,140.00 4,140.00 -4,140.00
2.0000

8,280.00

9.0000
131  COMMON BORROW FOR TRENCH BACKFILL

296.0000 C.Y. -74.29 % 0.0100 -99.97 % 15.0000 -57.14 %

2,664.00 -7,696.00 2.96 -10,357.04 4,440.00 -5,920.00
35.0000

10,360.00

25.0000
132 GRAVEL BACKFILL FOR DRAIN

140.0000 C.Y. -24.24 % 25.0000 -24.24 % 25.0000 -24.24 %

3,500.00 -1,120.00 3,500.00 -1,120.00 3,500.00 -1,120.00
33.0000
4,620.00

133 CURE BOX
L.S. -50.00 % -20.00 % 0.00 %

500.00 -500.00 800.00 -200.00 1,000.00 0.001,000.00
134 STRUCTURE SURVEYING

L.S. -50.00 % 25.00 % -70.00 %

10,000.00 -10,000.00 25,000.00 5,000.00 6,000.00 -14,000.0020,000.00
135 ROADWAY SURVEYING

L.S. -65.63 % -37.50 % -52.50 %

13,750.00 -26,250.00 25,000.00 -15,000.00 19,000.00 -21,000.0040,000.00

200.0000
136 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH -54.55 % 350.0000 -20.45 % 500.0000 13.64 %

400.00 -480.00 700.00 -180.00 1,000.00 120.00
440.0000
880.00

137 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
139 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
140 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
141 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,477.00 6,477.00 6,477.006,477.00
142 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
143 SPCC PLAN

L.S. -50.00 % -66.67 % 100.00 %

750.00 -750.00 500.00 -1,000.00 3,000.00 1,500.001,500.00

2.2000
144 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

115.0000 S.Y. -51.11 % 1.0000 -77.78 % 12.0000 166.67 %

253.00 -264.50 115.00 -402.50 1,380.00 862.50
4.5000
517.50

2.0000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

537.0000 S.Y. -83.33 % 1.0000 -91.67 % 1.5000 -87.50 %

1,074.00 -5,370.00 537.00 -5,907.00 805.50 -5,638.50
12.0000
6,444.00

146  ABANDONMENT OF PIEZOMETER
L.S. -92.50 % -90.00 % -64.00 %

750.00 -9,250.00 1,000.00 -9,000.00 3,600.00 -6,400.0010,000.00
147  TEMPORARY DEWATERING SYSTEM

L.S. 66.67 % -63.33 % 133.33 %

25,000.00 10,000.00 5,500.00 -9,500.00 35,000.00 20,000.0015,000.00
148 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 25.00 % -10.00 % -25.00 %

25,000.00 5,000.00 18,000.00 -2,000.00 15,000.00 -5,000.0020,000.00

1,500.0000
149  REMOVING SEWER SEPTIC TANK

10.0000 EACH -25.00 % 500.0000 -75.00 % 1,200.0000 -40.00 %

15,000.00 -5,000.00 5,000.00 -15,000.00 12,000.00 -8,000.00
2,000.0000
20,000.00

2,000.0000
150  REMOVING SEWER DRAIN FIELD

7.0000 EACH 100.00 % 650.0000 -35.00 % 1,100.0000 10.00 %

14,000.00 7,000.00 4,550.00 -2,450.00 7,700.00 700.00
1,000.0000
7,000.00

151  REMOVING OTHER MANMADE MATERIAL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. GRANITE CONSTRUCTION COMPANY
4721 NORTHWEST DR 4116 BROOKDALE RD E 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269019 TACOMA   WA  984461613 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
152  REMOVE AND REPLACE GATE

L.S. 180.00 % -56.00 % -20.00 %

14,000.00 9,000.00 2,200.00 -2,800.00 4,000.00 -1,000.005,000.00

$3,075,740.00 -24.46% $3,135,807.30 -22.99% $3,282,000.00 -19.40%$4,071,887.45CONTRACT TOTAL

$3,282,000.00$3,075,740.00 $3,135,807.30BASE TOTAL -24.46% -22.99% -19.40%$4,071,887.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.70 % -24.24 % 3.03 %

265,000.00 -65,000.00 250,000.00 -80,000.00 340,000.00 10,000.00330,000.00

5,500.0000
2 CLEARING AND GRUBBING

1.1800 ACRE 66.67 % 5,300.0000 60.61 % 5,500.0000 66.67 %

6,490.00 2,596.00 6,254.00 2,360.00 6,490.00 2,596.00
3,300.0000
3,894.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
5 REMOVING EXISTING BRIDGE NO. 542/32

L.S. -72.16 % -66.91 % 3.09 %

27,000.00 -70,000.00 32,100.00 -64,900.00 100,000.00 3,000.0097,000.00

2.5000
6 REMOVING ASPHALT CONC. PAVEMENT

5130.0000 S.Y. -37.50 % 11.0500 176.25 % 3.0000 -25.00 %

12,825.00 -7,695.00 56,686.50 36,166.50 15,390.00 -5,130.00
4.0000

20,520.00

0.4000
7 REMOVING PAINT LINE

4330.0000 L.F. -27.27 % 0.4000 -27.27 % 0.3500 -36.36 %

1,732.00 -649.50 1,732.00 -649.50 1,515.50 -866.00
0.5500

2,381.50
8 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 4.51 % 840.39 % -17.05 %

6,300.00 272.00 56,686.50 50,658.50 5,000.00 -1,028.006,028.00

7.5000
9  REMOVING EXISTING CULVERT

124.0000 L.F. -80.52 % 7.0000 -81.82 % 20.0000 -48.05 %

930.00 -3,844.00 868.00 -3,906.00 2,480.00 -2,294.00
38.5000
4,774.00

265.0000
10  REMOVING FIRE HYDRANT ASSEMBLY

1.0000 EACH -47.00 % 500.0000 0.00 % 1,500.0000 200.00 %

265.00 -235.00 500.00 0.00 1,500.00 1,000.00
500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

10.5000
11  REMOVING WATER LINE

243.0000 L.F. -58.00 % 7.0000 -72.00 % 18.0000 -28.00 %

2,551.50 -3,523.50 1,701.00 -4,374.00 4,374.00 -1,701.00
25.0000
6,075.00

GRADING

14.0000
12 ROADWAY EXCAVATION INCL. HAUL

2330.0000 C.Y. -6.67 % 11.3100 -24.60 % 18.0000 20.00 %

32,620.00 -2,330.00 26,352.30 -8,597.70 41,940.00 6,990.00
15.0000

34,950.00

14.1500
13 ROADWAY EXCAVATION INCL. HAUL - AREA A

46.0000 C.Y. -5.67 % 25.0000 66.67 % 20.0000 33.33 %

650.90 -39.10 1,150.00 460.00 920.00 230.00
15.0000
690.00

14.1500
14 ROADWAY EXCAVATION INCL. HAUL - AREA B

474.0000 C.Y. -5.67 % 12.0000 -20.00 % 16.0000 6.67 %

6,707.10 -402.90 5,688.00 -1,422.00 7,584.00 474.00
15.0000
7,110.00

14.1500
15 ROADWAY EXCAVATION INCL. HAUL - AREA C

36.0000 C.Y. -5.67 % 25.0000 66.67 % 24.0000 60.00 %

509.40 -30.60 900.00 360.00 864.00 324.00
15.0000
540.00

8.3500
16 SELECT BORROW INCL. HAUL

12350.0000 TON -16.50 % 13.8800 38.80 % 12.0000 20.00 %

103,122.50 -20,377.50 171,418.00 47,918.00 148,200.00 24,700.00
10.0000

123,500.00

6.5000
17 EMBANKMENT COMPACTION

6720.0000 C.Y. -27.78 % 1.5000 -83.33 % 2.0000 -77.78 %

43,680.00 -16,800.00 10,080.00 -50,400.00 13,440.00 -47,040.00
9.0000

60,480.00

DRAINAGE

15.5000
18 DITCH EXCAVATION INCL. HAUL

127.0000 C.Y. 3.33 % 11.0000 -26.67 % 22.0000 46.67 %

1,968.50 63.50 1,397.00 -508.00 2,794.00 889.00
15.0000
1,905.00

15.5000
19 CHANNEL EXCAVATION INCL. HAUL

1103.0000 C.Y. 3.33 % 14.5000 -3.33 % 12.2500 -18.33 %

17,096.50 551.50 15,993.50 -551.50 13,511.75 -3,033.25
15.0000

16,545.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
20 STREAMBED COBBLES

20.0000 C.Y. 80.00 % 50.0000 100.00 % 60.0000 140.00 %

900.00 400.00 1,000.00 500.00 1,200.00 700.00
25.0000
500.00

22.0000
21 QUARRY SPALLS

6.0000 TON -26.67 % 100.0000 233.33 % 100.0000 233.33 %

132.00 -48.00 600.00 420.00 600.00 420.00
30.0000
180.00

9.2500
22 UNDERDRAIN PIPE 6 IN. DIAM.

382.0000 L.F. -38.33 % 18.0000 20.00 % 9.0000 -40.00 %

3,533.50 -2,196.50 6,876.00 1,146.00 3,438.00 -2,292.00
15.0000
5,730.00

STORM SEWER

1,300.0000
23 CATCH BASIN TYPE 1L

3.0000 EACH -59.38 % 1,160.0000 -63.75 % 1,900.0000 -40.63 %

3,900.00 -5,700.00 3,480.00 -6,120.00 5,700.00 -3,900.00
3,200.0000
9,600.00

1,200.0000
24 CATCH BASIN TYPE 1

4.0000 EACH 20.00 % 1,070.0000 7.00 % 900.0000 -10.00 %

4,800.00 800.00 4,280.00 280.00 3,600.00 -400.00
1,000.0000
4,000.00

2,300.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -26.38 % 2,140.0000 -31.50 % 2,300.0000 -26.38 %

4,600.00 -1,648.00 4,280.00 -1,968.00 4,600.00 -1,648.00
3,124.0000
6,248.00

4.5000
26 TESTING STORM SEWER PIPE

481.0000 L.F. 63.64 % 3.0000 9.09 % 1.0000 -63.64 %

2,164.50 841.75 1,443.00 120.25 481.00 -841.75
2.7500

1,322.75

50.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

145.0000 L.F. 11.11 % 55.0000 22.22 % 33.0000 -26.67 %

7,250.00 725.00 7,975.00 1,450.00 4,785.00 -1,740.00
45.0000
6,525.00

80.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

150.0000 L.F. 60.00 % 75.0000 50.00 % 58.0000 16.00 %

12,000.00 4,500.00 11,250.00 3,750.00 8,700.00 1,200.00
50.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

35.0000
29 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

341.0000 L.F. 0.00 % 35.7200 2.06 % 20.0000 -42.86 %

11,935.00 0.00 12,180.52 245.52 6,820.00 -5,115.00
35.0000

11,935.00

WATER LINES

15.0000
30 BANK RUN GRAVEL FOR TRENCH BACKFILL

76.0000 C.Y. -40.00 % 38.2100 52.84 % 17.0000 -32.00 %

1,140.00 -760.00 2,903.96 1,003.96 1,292.00 -608.00
25.0000
1,900.00

0.0000
31 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,900.0000
32 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH 45.00 % 4,500.0000 125.00 % 1,800.0000 -10.00 %

5,800.00 1,800.00 9,000.00 5,000.00 3,600.00 -400.00
2,000.0000
4,000.00

775.0000
33 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 3.33 % 1,408.0000 87.73 % 2,500.0000 233.33 %

775.00 25.00 1,408.00 658.00 2,500.00 1,750.00
750.0000
750.00

415.0000
34   DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

114.0000 L.F. 107.50 % 358.0000 79.00 % 500.0000 150.00 %

47,310.00 24,510.00 40,812.00 18,012.00 57,000.00 34,200.00
200.0000
22,800.00

340.0000
35  TEMP. DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 10 IN.

85.0000 L.F. 172.00 % 129.3400 3.47 % 270.0000 116.00 %

28,900.00 18,275.00 10,993.90 368.90 22,950.00 12,325.00
125.0000
10,625.00

58.0000
36  PVC PIPE FOR WATER MAIN 10 IN. DIAM.

650.0000 L.F. 45.00 % 73.7700 84.43 % 55.0000 37.50 %

37,700.00 11,700.00 47,950.50 21,950.50 35,750.00 9,750.00
40.0000

26,000.00

80.0000
37  STEEL CASING 18 IN. DIAM.

205.0000 L.F. -20.00 % 65.5500 -34.45 % 90.0000 -10.00 %

16,400.00 -4,100.00 13,437.75 -7,062.25 18,450.00 -2,050.00
100.0000
20,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
38 TEMPORARY BRIDGE

L.S. 28.68 % -41.80 % -63.24 %

350,000.00 78,000.00 158,300.00 -113,700.00 100,000.00 -172,000.00272,000.00

14.5000
39 STRUCTURE EXCAVATION CLASS A INCL. HAUL

155.0000 C.Y. -51.67 % 16.0000 -46.67 % 40.0000 33.33 %

2,247.50 -2,402.50 2,480.00 -2,170.00 6,200.00 1,550.00
30.0000
4,650.00

171.0000
40 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

481.0000 C.Y. -51.14 % 166.5200 -52.42 % 350.0000 0.00 %

82,251.00 -86,099.00 80,096.12 -88,253.88 168,350.00 0.00
350.0000

168,350.00
41 SHORING OR EXTRA EXCAVATION CL. A

L.S. 70.00 % -43.00 % -85.00 %

17,000.00 7,000.00 5,700.00 -4,300.00 1,500.00 -8,500.0010,000.00

35.5000
42 GRAVEL BACKFILL FOR WALL

47.0000 C.Y. 4.41 % 21.8200 -35.82 % 40.0000 17.65 %

1,668.50 70.50 1,025.54 -572.46 1,880.00 282.00
34.0000
1,598.00

850.0000
43 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

53.0000 L.F. 183.33 % 822.1200 174.04 % 800.0000 166.67 %

45,050.00 29,150.00 43,572.36 27,672.36 42,400.00 26,500.00
300.0000
15,900.00

785.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

14.0000 L.F. 57.00 % 769.0800 53.82 % 750.0000 50.00 %

10,990.00 3,990.00 10,767.12 3,767.12 10,500.00 3,500.00
500.0000
7,000.00

1,700.0000
45 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 L.F. 240.00 % 1,670.7600 234.15 % 1,700.0000 240.00 %

6,800.00 4,800.00 6,683.04 4,683.04 6,800.00 4,800.00
500.0000
2,000.00

2,700.0000
46 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

9.0000 L.F. 350.00 % 2,611.6900 335.28 % 2,600.0000 333.33 %

24,300.00 18,900.00 23,505.21 18,105.21 23,400.00 18,000.00
600.0000
5,400.00

1,450.0000
47 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

1.0000 EACH -85.50 % 1,400.2600 -86.00 % 1,400.0000 -86.00 %

1,450.00 -8,550.00 1,400.26 -8,599.74 1,400.00 -8,600.00
10,000.0000
10,000.00

35.0000
48 CASING SHORING

21.0000 L.F. -82.50 % 32.8800 -83.56 % 32.0000 -84.00 %

735.00 -3,465.00 690.48 -3,509.52 672.00 -3,528.00
200.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A024 REVISION NO : 1 BIDS OPENED ON : Mar 31 2010
CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 542
GALLUP CREEK
BRIDGE REPLACEMENT
09A024 (REV. 3-11-10)

TIGER CONSTRUCTION, LTD. THOMCO CONST., INC. MOWAT CONSTRUCTION COMPANY
6280 EVERSON GOSHEN RD 13600 44TH ST NE 20210 142ND AVE NE

98072-4477

PROJECT : EVERSON   WA  982479764 LAKE STEVENS   WA  982589714 WOODINVILLE    WA  980721330

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.7000
49 ST. REINF. BAR FOR BRIDGE

57500.0000 LB. -30.00 % 0.8300 -17.00 % 1.0000 0.00 %

40,250.00 -17,250.00 47,725.00 -9,775.00 57,500.00 0.00
1.0000

57,500.00

0.7500
50 ST. REINF. BAR FOR RETAINING WALL

860.0000 LB. -62.50 % 1.0000 -50.00 % 1.0000 -50.00 %

645.00 -1,075.00 860.00 -860.00 860.00 -860.00
2.0000

1,720.00

0.7700
51 ST. REINF. BAR FOR SHAFT

77300.0000 LB. -23.00 % 0.9000 -10.00 % 1.0000 0.00 %

59,521.00 -17,779.00 69,570.00 -7,730.00 77,300.00 0.00
1.0000

77,300.00

3.3000
52 CSL ACCESS TUBE

1860.0000 L.F. -67.00 % 6.0000 -40.00 % 10.0000 0.00 %

6,138.00 -12,462.00 11,160.00 -7,440.00 18,600.00 0.00
10.0000

18,600.00

750.0000
53 CONC. CLASS 4000 FOR BRIDGE

178.0000 C.Y. 42.86 % 282.5400 -46.18 % 800.0000 52.38 %

133,500.00 40,050.00 50,292.12 -43,157.88 142,400.00 48,950.00
525.0000
93,450.00

865.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

15.0000 C.Y. -13.50 % 1,007.0000 0.70 % 1,000.0000 0.00 %

12,975.00 -2,025.00 15,105.00 105.00 15,000.00 0.00
1,000.0000
15,000.00

86.0000
55 CONC. CLASS 4000W FOR SEAL

45.0000 C.Y. -78.50 % 283.0000 -29.25 % 1.0000 -99.75 %

3,870.00 -14,130.00 12,735.00 -5,265.00 45.00 -17,955.00
400.0000
18,000.00

315.0000
56 CONC. CLASS 4000P FOR SHAFT

437.0000 C.Y. 5.00 % 403.0000 34.33 % 400.0000 33.33 %

137,655.00 6,555.00 176,111.00 45,011.00 174,800.00 43,700.00
300.0000

131,100.00

335.0000
57 PRESTRESSED CONC. GIRDER WF50G

568.0000 L.F. 11.67 % 337.5400 12.51 % 400.0000 33.33 %

190,280.00 19,880.00 191,722.72 21,322.72 227,200.00 56,800.00
300.0000

170,400.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE GALLUP CR BR. NO. 542/32 REPL

L.S. -7.63 % -34.44 % 20.48 %

230,000.00 -19,000.00 163,250.00 -85,750.00 300,000.00 51,000.00249,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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DATE:
TIME:

03/16/2010
16:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

76.0000
60 BRIDGE RAILING TYPE RUSTIC TIMBER

328.0000 L.F. -62.00 % 85.0000 -57.50 % 65.0000 -67.50 %

24,928.00 -40,672.00 27,880.00 -37,720.00 21,320.00 -44,280.00
200.0000
65,600.00

202.0000
61 TRAFFIC BARRIER

330.0000 L.F. 61.60 % 187.0000 49.60 % 110.0000 -12.00 %

66,660.00 25,410.00 61,710.00 20,460.00 36,300.00 -4,950.00
125.0000
41,250.00

18.0000
62 STRUCTURAL EARTH WALL

3480.0000 S.F. -40.00 % 24.0600 -19.80 % 24.0000 -20.00 %

62,640.00 -41,760.00 83,728.80 -20,671.20 83,520.00 -20,880.00
30.0000

104,400.00

15.0000
63 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

900.0000 C.Y. -55.88 % 21.8200 -35.82 % 24.0000 -29.41 %

13,500.00 -17,100.00 19,638.00 -10,962.00 21,600.00 -9,000.00
34.0000

30,600.00

53.0000
64  RIPRAP CHOKED WITH NATIVE MATERIAL

390.0000 C.Y. 51.43 % 64.0000 82.86 % 56.0000 60.00 %

20,670.00 7,020.00 24,960.00 11,310.00 21,840.00 8,190.00
35.0000

13,650.00
65  INTERMEDIATE PIER BACKFILL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

225.0000
66 BRIDGE APPROACH SLAB

233.0000 S.Y. 0.00 % 285.0000 26.67 % 200.0000 -11.11 %

52,425.00 0.00 66,405.00 13,980.00 46,600.00 -5,825.00
225.0000
52,425.00

3.4000
67 CONDUIT PIPE 2 IN. DIAM.

800.0000 L.F. -83.00 % 36.3100 81.55 % 3.2500 -83.75 %

2,720.00 -13,280.00 29,048.00 13,048.00 2,600.00 -13,400.00
20.0000

16,000.00

SURFACING

21.0000
68 PERMEABLE BALLAST

1700.0000 TON -47.50 % 27.5700 -31.08 % 25.0000 -37.50 %

35,700.00 -32,300.00 46,869.00 -21,131.00 42,500.00 -25,500.00
40.0000

68,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :5 WORK ORDER# : XL2829
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

22.5000
69 CRUSHED SURFACING BASE COURSE

2210.0000 TON 12.50 % 22.0000 10.00 % 20.0000 0.00 %

49,725.00 5,525.00 48,620.00 4,420.00 44,200.00 0.00
20.0000

44,200.00

LIQUID ASPHALT
70 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,650.00 1,650.00 1,650.001,650.00

HOT MIX ASPHALT

11.0000
71 PLANING BITUMINOUS PAVEMENT

1047.0000 S.Y. 10.00 % 10.0000 0.00 % 10.0000 0.00 %

11,517.00 1,047.00 10,470.00 0.00 10,470.00 0.00
10.0000

10,470.00

88.0000
72 HMA CL. 1/2 IN. PG 58-22

1650.0000 TON 17.33 % 88.0500 17.40 % 83.0000 10.67 %

145,200.00 21,450.00 145,282.50 21,532.50 136,950.00 13,200.00
75.0000

123,750.00
73 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,475.00 2,475.00 2,475.002,475.00
74 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,085.00 8,085.00 8,085.008,085.00

121.0000
75 BRIDGE TRANSVERSE JOINT SEAL

30.0000 L.F. 144.44 % 233.6100 371.94 % 20.0000 -59.60 %

3,630.00 2,145.00 7,008.30 5,523.30 600.00 -885.00
49.5000
1,485.00

EROSION CNTL AND ROADSIDE RESTORATION

70.0000
76  ENVIRONMENTAL COMPLIANCE LEAD

237.0000 DAY -41.67 % 125.0000 4.17 % 5.0000 -95.83 %

16,590.00 -11,850.00 29,625.00 1,185.00 1,185.00 -27,255.00
120.0000
28,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :5 WORK ORDER# : XL2829
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.1000
77  ORGANIC EROSION CONTROL BLANKET

2050.0000 S.Y. -78.00 % 2.6300 -47.40 % 3.0000 -40.00 %

2,255.00 -7,995.00 5,391.50 -4,858.50 6,150.00 -4,100.00
5.0000

10,250.00

4.2500
78 SILT FENCE

1760.0000 L.F. -15.00 % 4.2600 -14.80 % 5.0000 0.00 %

7,480.00 -1,320.00 7,497.60 -1,302.40 8,800.00 0.00
5.0000

8,800.00

12.0000
79  SANDBAG CURTAIN

280.0000 L.F. 20.00 % 6.5800 -34.20 % 31.0000 210.00 %

3,360.00 560.00 1,842.40 -957.60 8,680.00 5,880.00
10.0000
2,800.00

6.5000
80 COMPOST SOCK

360.0000 L.F. 30.00 % 6.3600 27.20 % 7.0000 40.00 %

2,340.00 540.00 2,289.60 489.60 2,520.00 720.00
5.0000

1,800.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

225,000.00 225,000.00 225,000.00225,000.00

1.2000
82  DRY NATIVE SEEDING AND MULCHING

804.0000 S.Y. -40.00 % 1.1700 -41.50 % 1.2500 -37.50 %

964.80 -643.20 940.68 -667.32 1,005.00 -603.00
2.0000

1,608.00

0.3000
83  WET NATIVE SEEDING AND MULCHING

8601.0000 S.Y. -85.00 % 0.2700 -86.50 % 0.3000 -85.00 %

2,580.30 -14,621.70 2,322.27 -14,879.73 2,580.30 -14,621.70
2.0000

17,202.00

10.5000
84 PSIPE BIG LEAF MAPLE, 18 IN., HT., NO. 2 CONT.

75.0000 EACH 31.25 % 10.6100 32.63 % 11.0000 37.50 %

787.50 187.50 795.75 195.75 825.00 225.00
8.0000
600.00

10.5000
85 PSIPE DOUGLAS FIR, 12 IN. HT., NO. 2 CONT.

64.0000 EACH -30.00 % 10.6100 -29.27 % 11.0000 -26.67 %

672.00 -288.00 679.04 -280.96 704.00 -256.00
15.0000
960.00

10.5000
86 PSIPE GRAND FIR, 12 IN. HT., NO. 2 CONT.

124.0000 EACH -38.24 % 10.6100 -37.59 % 11.0000 -35.29 %

1,302.00 -806.00 1,315.64 -792.36 1,364.00 -744.00
17.0000
2,108.00

10.5000
87 PSIPE RED ALDER, 12 IN. HT., NO. 2 CONT.

277.0000 EACH 50.00 % 10.6100 51.57 % 11.0000 57.14 %

2,908.50 969.50 2,938.97 999.97 3,047.00 1,108.00
7.0000

1,939.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007911 REGION NO : 1 AWARDED ON : Apr  9 2010
VERSION NO :5 WORK ORDER# : XL2829
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

10.5000
88 PSIPE WESTERN HEMLOCK, 12 IN. HT., NO. 2 CONT.

24.0000 EACH -30.00 % 10.6100 -29.27 % 11.0000 -26.67 %

252.00 -108.00 254.64 -105.36 264.00 -96.00
15.0000
360.00

10.5000
89 PSIPE WESTERN RED CEDAR, 12 IN. HT., NO. 2 CONT.

204.0000 EACH -30.00 % 10.6100 -29.27 % 11.0000 -26.67 %

2,142.00 -918.00 2,164.44 -895.56 2,244.00 -816.00
15.0000
3,060.00

6.2500
90 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT

1428.0000 EACH -37.50 % 6.3600 -36.40 % 6.5000 -35.00 %

8,925.00 -5,355.00 9,082.08 -5,197.92 9,282.00 -4,998.00
10.0000

14,280.00

6.2500
91 PSIPE VINE MAPLE, NO. 1 CONT., 10 IN. HT

167.0000 EACH -37.50 % 6.3600 -36.40 % 6.5000 -35.00 %

1,043.75 -626.25 1,062.12 -607.88 1,085.50 -584.50
10.0000
1,670.00

6.2500
92 PSIPE WESTERN SWORD FERN, NO.1 CONT., 6 IN. SPREAD

1590.0000 EACH -30.56 % 6.3600 -29.33 % 6.5000 -27.78 %

9,937.50 -4,372.50 10,112.40 -4,197.60 10,335.00 -3,975.00
9.0000

14,310.00

6.2500
93 PSIPE INDIAN PLUM, NO.1 CONT., 12 IN. HT.

969.0000 EACH -37.50 % 6.3600 -36.40 % 6.5000 -35.00 %

6,056.25 -3,633.75 6,162.84 -3,527.16 6,298.50 -3,391.50
10.0000
9,690.00

6.2500
94 PSIPE BEAKED HAZELNUT, NO.1 CONT., 10 IN. HT.

242.0000 EACH -37.50 % 6.6800 -33.20 % 7.0000 -30.00 %

1,512.50 -907.50 1,616.56 -803.44 1,694.00 -726.00
10.0000
2,420.00

6.2500
95 PSIPE SNOWBERRY, NO.1 CONT.. 10 IN. HT.

456.0000 EACH -37.50 % 6.3600 -36.40 % 6.5000 -35.00 %

2,850.00 -1,710.00 2,900.16 -1,659.84 2,964.00 -1,596.00
10.0000
4,560.00

6.6000
96 PSIPE TRAILING BLACKBERRY, NO. 1 CONT., 6 IN. SPREAD

60.0000 EACH -34.00 % 6.6800 -33.20 % 7.0000 -30.00 %

396.00 -204.00 400.80 -199.20 420.00 -180.00
10.0000
600.00

3.2500
97 PSIPE SCOULER WILLOW, LIVE STAKE, 36" HT.

80.0000 EACH -45.83 % 3.1800 -47.00 % 3.4000 -43.33 %

260.00 -220.00 254.40 -225.60 272.00 -208.00
6.0000
480.00

3.2500
98 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.

403.0000 EACH -45.83 % 3.1800 -47.00 % 3.4000 -43.33 %

1,309.75 -1,108.25 1,281.54 -1,136.46 1,370.20 -1,047.80
6.0000

2,418.00
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EROSION CNTL AND ROADSIDE RESTORATION

12.0000
99 LIVE BRUSH MATTRESS

800.0000 S.Y. -90.40 % 12.0400 -90.37 % 12.5000 -90.00 %

9,600.00 -90,400.00 9,632.00 -90,368.00 10,000.00 -90,000.00
125.0000

100,000.00

3.1500
100  COARSE COMPOST

1054.0000 S.Y. 5.00 % 3.1300 4.33 % 3.3000 10.00 %

3,320.10 158.10 3,299.02 137.02 3,478.20 316.20
3.0000

3,162.00

3.2500
101  SOIL AMENDMENT

12248.0000 S.Y. -7.14 % 3.2100 -8.29 % 3.3000 -5.71 %

39,806.00 -3,062.00 39,316.08 -3,551.92 40,418.40 -2,449.60
3.5000

42,868.00

4.7500
102  BARK OR WOOD CHIP MULCH

4619.0000 S.Y. 58.33 % 4.6900 56.33 % 5.0000 66.67 %

21,940.25 8,083.25 21,663.11 7,806.11 23,095.00 9,238.00
3.0000

13,857.00

2.5000
103 HIGH VISIBILITY FENCE

1680.0000 L.F. -30.56 % 2.3000 -36.11 % 4.0000 11.11 %

4,200.00 -1,848.00 3,864.00 -2,184.00 6,720.00 672.00
3.6000

6,048.00
104   STREAM DIVERSION

L.S. -88.00 % -67.20 % -20.00 %

3,000.00 -22,000.00 8,200.00 -16,800.00 20,000.00 -5,000.0025,000.00
105  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

35.0000
106 CEMENT CONC. TRAFFIC CURB

54.0000 L.F. 0.00 % 40.0000 14.29 % 32.0000 -8.57 %

1,890.00 0.00 2,160.00 270.00 1,728.00 -162.00
35.0000
1,890.00

7.2000
107 EXTRUDED CURB

322.0000 L.F. -34.55 % 7.1600 -34.91 % 7.0000 -36.36 %

2,318.40 -1,223.60 2,305.52 -1,236.48 2,254.00 -1,288.00
11.0000
3,542.00

3,170.0000
108 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 WEATHERING ST.

3.0000 EACH 9.31 % 2,800.0000 -3.45 % 2,700.0000 -6.90 %

9,510.00 810.00 8,400.00 -300.00 8,100.00 -600.00
2,900.0000
8,700.00
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1,640.0000
109 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 WEATHERING ST.

1.0000 EACH -43.45 % 1,623.0000 -44.03 % 1,500.0000 -48.28 %

1,640.00 -1,260.00 1,623.00 -1,277.00 1,500.00 -1,400.00
2,900.0000
2,900.00

2,050.0000
110  BEAM GUARDRAIL  WEATHERING STEEL FLARED TERMINAL

1.0000 EACH -46.05 % 2,419.0000 -36.34 % 2,300.0000 -39.47 %

2,050.00 -1,750.00 2,419.00 -1,381.00 2,300.00 -1,500.00
3,800.0000
3,800.00

2,400.0000
111  BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

2.0000 EACH -36.84 % 2,800.0000 -26.32 % 2,600.0000 -31.58 %

4,800.00 -2,800.00 5,600.00 -2,000.00 5,200.00 -2,400.00
3,800.0000
7,600.00

20.5000
112 WEATHERING ST. BEAM GUARDRAIL TYPE 1

157.0000 L.F. -48.75 % 24.0000 -40.00 % 23.0000 -42.50 %

3,218.50 -3,061.50 3,768.00 -2,512.00 3,611.00 -2,669.00
40.0000
6,280.00

21.5000
113 WEATHERING ST. BEAM GUARDRAIL TYPE 31

287.0000 L.F. -28.33 % 24.3000 -19.00 % 23.0000 -23.33 %

6,170.50 -2,439.50 6,974.10 -1,635.90 6,601.00 -2,009.00
30.0000
8,610.00

795.0000
114  BEAM GUARDRAIL ANCHOR TYPE 1 WEATHERING STEEL

2.0000 EACH -20.50 % 795.6000 -20.44 % 750.0000 -25.00 %

1,590.00 -410.00 1,591.20 -408.80 1,500.00 -500.00
1,000.0000
2,000.00

795.0000
115  BEAM GUARDRAIL ANCHOR TYPE 10 WEATHERING STEEL

1.0000 EACH -20.50 % 802.0000 -19.80 % 750.0000 -25.00 %

795.00 -205.00 802.00 -198.00 750.00 -250.00
1,000.0000
1,000.00

10.5000
116 RAISING EXISTING BEAM GUARDRAIL

52.0000 L.F. -30.00 % 11.4600 -23.60 % 11.0000 -26.67 %

546.00 -234.00 595.92 -184.08 572.00 -208.00
15.0000
780.00

16.5000
117 TEMPORARY CONC. BARRIER

898.0000 L.F. -11.76 % 19.1000 2.14 % 20.0000 6.95 %

14,817.00 -1,975.60 17,151.80 359.20 17,960.00 1,167.40
18.7000

16,792.60

4,300.0000
118 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -8.51 % 4,510.0000 -4.04 % 1,000.0000 -78.72 %

17,200.00 -1,600.00 18,040.00 -760.00 4,000.00 -14,800.00
4,700.0000
18,800.00

30.7500
119 FLEXIBLE GUIDE POST

15.0000 EACH -15.29 % 34.8300 -4.05 % 32.0000 -11.85 %

461.25 -83.25 522.45 -22.05 480.00 -64.50
36.3000
544.50
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0.3500
120 PAINT LINE

5240.0000 L.F. -22.22 % 0.3000 -33.33 % 0.3000 -33.33 %

1,834.00 -524.00 1,572.00 -786.00 1,572.00 -786.00
0.4500

2,358.00

3.7500
121 PAINTED STOP LINE

60.0000 L.F. 733.33 % 3.7100 724.44 % 3.5000 677.78 %

225.00 198.00 222.60 195.60 210.00 183.00
0.4500
27.00

42.1000
122 PLASTIC DRAINAGE MARKING

9.0000 EACH 27.58 % 42.5000 28.79 % 40.0000 21.21 %

378.90 81.90 382.50 85.50 360.00 63.00
33.0000
297.00

10,500.0000
123 RECESSED PAVEMENT MARKER

0.1000 HUND 50.00 % 10,608.0000 51.54 % 10,000.0000 42.86 %

1,050.00 350.00 1,060.80 360.80 1,000.00 300.00
7,000.0000

700.00
124 PERMANENT SIGNING

L.S. -25.00 % -9.83 % -20.00 %

7,500.00 -2,500.00 9,017.00 -983.00 8,000.00 -2,000.0010,000.00
125 TEMPORARY ILLUMINATION SYSTEM

L.S. -65.00 % -23.50 % -67.50 %

7,000.00 -13,000.00 15,300.00 -4,700.00 6,500.00 -13,500.0020,000.00
126 ILLUMINATION SYSTEM

L.S. -33.88 % -41.46 % -37.19 %

40,000.00 -20,500.00 35,414.80 -25,085.20 38,000.00 -22,500.0060,500.00
127 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -71.36 % 7.21 % -93.64 %

63,000.00 -157,000.00 235,864.00 15,864.00 14,000.00 -206,000.00220,000.00

OTHER ITEMS
128 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

13.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1433.0000 C.Y. -46.28 % 12.0000 -50.41 % 13.0000 -46.28 %

18,629.00 -16,049.60 17,196.00 -17,482.60 18,629.00 -16,049.60
24.2000

34,678.60
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1.0000
130 SHORING OR EXTRA EXCAVATION CLASS B

4140.0000 S.F. -50.00 % 1.0000 -50.00 % 2.6500 32.50 %

4,140.00 -4,140.00 4,140.00 -4,140.00 10,971.00 2,691.00
2.0000

8,280.00

15.0000
131  COMMON BORROW FOR TRENCH BACKFILL

296.0000 C.Y. -57.14 % 21.7600 -37.83 % 17.0000 -51.43 %

4,440.00 -5,920.00 6,440.96 -3,919.04 5,032.00 -5,328.00
35.0000

10,360.00

18.5000
132 GRAVEL BACKFILL FOR DRAIN

140.0000 C.Y. -43.94 % 32.3700 -1.91 % 38.0000 15.15 %

2,590.00 -2,030.00 4,531.80 -88.20 5,320.00 700.00
33.0000
4,620.00

133 CURE BOX
L.S. 160.00 % 400.00 % 300.00 %

2,600.00 1,600.00 5,000.00 4,000.00 4,000.00 3,000.001,000.00
134 STRUCTURE SURVEYING

L.S. -56.50 % -57.00 % -60.00 %

8,700.00 -11,300.00 8,600.00 -11,400.00 8,000.00 -12,000.0020,000.00
135 ROADWAY SURVEYING

L.S. -63.45 % -67.00 % -62.50 %

14,620.00 -25,380.00 13,200.00 -26,800.00 15,000.00 -25,000.0040,000.00

465.0000
136 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH 5.68 % 530.4000 20.55 % 600.0000 36.36 %

930.00 50.00 1,060.80 180.80 1,200.00 320.00
440.0000
880.00

137 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
138 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
139 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
140 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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141 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,477.00 6,477.00 6,477.006,477.00
142 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
143 SPCC PLAN

L.S. -33.33 % 66.67 % 33.33 %

1,000.00 -500.00 2,500.00 1,000.00 2,000.00 500.001,500.00

1.4000
144 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

115.0000 S.Y. -68.89 % 0.9100 -79.78 % 3.3000 -26.67 %

161.00 -356.50 104.65 -412.85 379.50 -138.00
4.5000
517.50

1.1000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

537.0000 S.Y. -90.83 % 0.7500 -93.75 % 2.0000 -83.33 %

590.70 -5,853.30 402.75 -6,041.25 1,074.00 -5,370.00
12.0000
6,444.00

146  ABANDONMENT OF PIEZOMETER
L.S. -89.00 % -73.48 % -75.00 %

1,100.00 -8,900.00 2,652.00 -7,348.00 2,500.00 -7,500.0010,000.00
147  TEMPORARY DEWATERING SYSTEM

L.S. -63.33 % 6.00 % -96.67 %

5,500.00 -9,500.00 15,900.00 900.00 500.00 -14,500.0015,000.00
148 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -50.00 % -30.90 % 50.00 %

10,000.00 -10,000.00 13,820.00 -6,180.00 30,000.00 10,000.0020,000.00

1,250.0000
149  REMOVING SEWER SEPTIC TANK

10.0000 EACH -37.50 % 795.0000 -60.25 % 1,600.0000 -20.00 %

12,500.00 -7,500.00 7,950.00 -12,050.00 16,000.00 -4,000.00
2,000.0000
20,000.00

800.0000
150  REMOVING SEWER DRAIN FIELD

7.0000 EACH -20.00 % 530.0000 -47.00 % 1,000.0000 0.00 %

5,600.00 -1,400.00 3,710.00 -3,290.00 7,000.00 0.00
1,000.0000
7,000.00

151  REMOVING OTHER MANMADE MATERIAL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
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152  REMOVE AND REPLACE GATE

L.S. 30.00 % 204.98 % 50.00 %

6,500.00 1,500.00 15,249.00 10,249.00 7,500.00 2,500.005,000.00

$3,396,905.85 -16.58% $3,520,087.29 -13.55% $3,557,070.85 -12.64%$4,071,887.45CONTRACT TOTAL

$3,557,070.85$3,396,905.85 $3,520,087.29BASE TOTAL -16.58% -13.55% -12.64%$4,071,887.45


