
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -77.84 % -88.73 % -82.22 %

177,000.00 -621,800.00 90,000.00 -708,800.00 142,000.00 -656,800.00798,800.00

600.0000
2 CLEARING AND GRUBBING

31.0000 ACRE -82.86 % 800.0000 -77.14 % 1,900.0000 -45.71 %

18,600.00 -89,900.00 24,800.00 -83,700.00 58,900.00 -49,600.00
3,500.0000
108,500.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -40.00 % 500.0000 0.00 % 1,000.0000 100.00 %

300.00 -200.00 500.00 0.00 1,000.00 500.00
500.0000
500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -96.00 % -80.00 % -90.00 %

1,000.00 -24,000.00 5,000.00 -20,000.00 2,500.00 -22,500.0025,000.00

6.0000
5 REMOVING CEMENT CONC. SIDEWALK

23.0000 S.Y. -80.00 % 15.0000 -50.00 % 20.0000 -33.33 %

138.00 -552.00 345.00 -345.00 460.00 -230.00
30.0000
690.00

3.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

23.0000 L.F. -90.00 % 15.0000 -50.00 % 20.0000 -33.33 %

69.00 -621.00 345.00 -345.00 460.00 -230.00
30.0000
690.00

3.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1720.0000 S.Y. -70.00 % 5.3000 -47.00 % 4.2000 -58.00 %

5,160.00 -12,040.00 9,116.00 -8,084.00 7,224.00 -9,976.00
10.0000

17,200.00

0.7500
8  REMOVING FENCE

9630.0000 L.F. -62.50 % 2.0000 0.00 % 2.5700 28.50 %

7,222.50 -12,037.50 19,260.00 0.00 24,749.10 5,489.10
2.0000

19,260.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

GRADING

2.0000
10 ROADWAY EXCAVATION INCL. HAUL

73200.0000 C.Y. -90.00 % 5.6000 -72.00 % 5.1500 -74.25 %

146,400.00 1,317,600.00 409,920.00 1,054,080.00 376,980.00 1,087,020.00
20.0000

1,464,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

15.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

180.0000 S.Y. -75.00 % 18.2500 -69.58 % 37.0000 -38.33 %

2,700.00 -8,100.00 3,285.00 -7,515.00 6,660.00 -4,140.00
60.0000

10,800.00

0.4000
12 EMBANKMENT COMPACTION

24800.0000 C.Y. -94.29 % 1.0000 -85.71 % 2.0000 -71.43 %

9,920.00 -163,680.00 24,800.00 -148,800.00 49,600.00 -124,000.00
7.0000

173,600.00

DRAINAGE

1,500.0000
13 GRATE INLET TYPE 2

1.0000 EACH -25.00 % 2,500.0000 25.00 % 1,400.0000 -30.00 %

1,500.00 -500.00 2,500.00 500.00 1,400.00 -600.00
2,000.0000
2,000.00

30.0000
14 QUARRY SPALLS

42.0000 TON -60.00 % 20.0000 -73.33 % 50.0000 -33.33 %

1,260.00 -1,890.00 840.00 -2,310.00 2,100.00 -1,050.00
75.0000
3,150.00

6.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

110.0000 L.F. -80.00 % 8.0000 -73.33 % 4.0000 -86.67 %

660.00 -2,640.00 880.00 -2,420.00 440.00 -2,860.00
30.0000
3,300.00

18.2500
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

334.0000 L.F. -27.00 % 10.0000 -60.00 % 11.0000 -56.00 %

6,095.50 -2,254.50 3,340.00 -5,010.00 3,674.00 -4,676.00
25.0000
8,350.00

27.4000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. -31.50 % 18.0000 -55.00 % 17.6000 -56.00 %

4,493.60 -2,066.40 2,952.00 -3,608.00 2,886.40 -3,673.60
40.0000
6,560.00

STORM SEWER

950.0000
18 CATCH BASIN TYPE 1

8.0000 EACH 5.56 % 800.0000 -11.11 % 680.0000 -24.44 %

7,600.00 400.00 6,400.00 -800.00 5,440.00 -1,760.00
900.0000
7,200.00

1,925.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH -16.30 % 2,000.0000 -13.04 % 1,500.0000 -34.78 %

46,200.00 -9,000.00 48,000.00 -7,200.00 36,000.00 -19,200.00
2,300.0000
55,200.00
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STORM SEWER

1.2500
20 TESTING STORM SEWER PIPE

2197.0000 L.F. -37.50 % 1.5000 -25.00 % 1.0000 -50.00 %

2,746.25 -1,647.75 3,295.50 -1,098.50 2,197.00 -2,197.00
2.0000

4,394.00

23.2000
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

342.0000 L.F. -10.77 % 15.0000 -42.31 % 17.6000 -32.31 %

7,934.40 -957.60 5,130.00 -3,762.00 6,019.20 -2,872.80
26.0000
8,892.00

28.0000
22 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -3.45 % 15.0000 -48.28 % 19.0000 -34.48 %

1,820.00 -65.00 975.00 -910.00 1,235.00 -650.00
29.0000
1,885.00

28.2500
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

808.0000 L.F. -23.65 % 15.0000 -59.46 % 20.3000 -45.14 %

22,826.00 -7,070.00 12,120.00 -17,776.00 16,402.40 -13,493.60
37.0000

29,896.00

38.3000
24 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

143.0000 L.F. -45.29 % 22.0000 -68.57 % 31.4000 -55.14 %

5,476.90 -4,533.10 3,146.00 -6,864.00 4,490.20 -5,519.80
70.0000

10,010.00

20.7000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

604.0000 L.F. -31.00 % 8.0000 -73.33 % 12.6000 -58.00 %

12,502.80 -5,617.20 4,832.00 -13,288.00 7,610.40 -10,509.60
30.0000

18,120.00

22.5500
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

496.0000 L.F. 50.33 % 11.0000 -26.67 % 17.1000 14.00 %

11,184.80 3,744.80 5,456.00 -1,984.00 8,481.60 1,041.60
15.0000
7,440.00

31.3500
27 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

572.0000 L.F. 4.50 % 23.0000 -23.33 % 29.0000 -3.33 %

17,932.20 772.20 13,156.00 -4,004.00 16,588.00 -572.00
30.0000

17,160.00

WATER LINES

55.3500
28  STEEL CASING 4 IN. DIAM.

92.0000 L.F. 23.00 % 75.0000 66.67 % 75.0000 66.67 %

5,092.20 952.20 6,900.00 2,760.00 6,900.00 2,760.00
45.0000
4,140.00

45.7500
29  STEEL CASING 8 IN. DIAM.

1002.0000 L.F. -42.81 % 32.0000 -60.00 % 34.1500 -57.31 %

45,841.50 -34,318.50 32,064.00 -48,096.00 34,218.30 -45,941.70
80.0000

80,160.00
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WATER LINES

76.0000
30  STEEL CASING 16 IN. DIAM.

1017.0000 L.F. -30.91 % 52.0000 -52.73 % 55.6500 -49.41 %

77,292.00 -34,578.00 52,884.00 -58,986.00 56,596.05 -55,273.95
110.0000

111,870.00

400.0000
31 GATE VALVE 2 IN. DIAM.

2.0000 EACH -60.00 % 500.0000 -50.00 % 500.0000 -50.00 %

800.00 -1,200.00 1,000.00 -1,000.00 1,000.00 -1,000.00
1,000.0000
2,000.00

7.0000
32  PVC PIPE FOR WATERMAIN 2 IN. DIAM.

110.0000 L.F. -90.00 % 20.0000 -71.43 % 5.0000 -92.86 %

770.00 -6,930.00 2,200.00 -5,500.00 550.00 -7,150.00
70.0000
7,700.00

STRUCTURE

20.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.0000 C.Y. -73.33 % 50.0000 -33.33 % 100.0000 33.33 %

100.00 -275.00 250.00 -125.00 500.00 125.00
75.0000
375.00

34 SHORING OR EXTRA EXCAVATION CL. A
L.S. -100.00 % -96.00 % -99.60 %

0.01 -24,999.99 1,000.00 -24,000.00 100.00 -24,900.0025,000.00

25.0000
35 GRAVEL BACKFILL FOR WALL

30.0000 C.Y. -44.44 % 40.0000 -11.11 % 50.0000 11.11 %

750.00 -600.00 1,200.00 -150.00 1,500.00 150.00
45.0000
1,350.00

1.0000
36 ST. REINF. BAR FOR RETAINING WALL

3050.0000 LB. -50.00 % 1.1000 -45.00 % 1.1000 -45.00 %

3,050.00 -3,050.00 3,355.00 -2,745.00 3,355.00 -2,745.00
2.0000

6,100.00

600.0000
37 CONC. CLASS 4000 FOR RETAINING WALL

50.0000 C.Y. -25.00 % 760.0000 -5.00 % 760.0000 -5.00 %

30,000.00 -10,000.00 38,000.00 -2,000.00 38,000.00 -2,000.00
800.0000
40,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

8.0000
39 CRUSHED SURFACING BASE COURSE

25210.0000 TON -50.00 % 12.4000 -22.50 % 16.5500 3.44 %

201,680.00 -201,680.00 312,604.00 -90,756.00 417,225.50 13,865.50
16.0000

403,360.00

0.0000
40 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,540.00 26,540.00 26,540.0026,540.00

HOT MIX ASPHALT

4.5000
42 PLANING BITUMINOUS PAVEMENT

1570.0000 S.Y. -76.32 % 8.0000 -57.89 % 5.7500 -69.74 %

7,065.00 -22,765.00 12,560.00 -17,270.00 9,027.50 -20,802.50
19.0000

29,830.00

72.0000
43 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

350.0000 TON -28.00 % 69.0000 -31.00 % 76.0000 -24.00 %

25,200.00 -9,800.00 24,150.00 -10,850.00 26,600.00 -8,400.00
100.0000
35,000.00

85.0000
44 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

50.0000 TON -15.00 % 115.0000 15.00 % 180.0000 80.00 %

4,250.00 -750.00 5,750.00 750.00 9,000.00 4,000.00
100.0000
5,000.00

59.7500
45 HMA CL. 1/2 IN. PG   64-22

25600.0000 TON -25.31 % 56.0000 -30.00 % 62.8000 -21.50 %

1,529,600.00 -518,400.00 1,433,600.00 -614,400.00 1,607,680.00 -440,320.00
80.0000

2,048,000.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

63,900.00 63,900.00 63,900.0063,900.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
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HOT MIX ASPHALT
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00

90.0000
49 HMA FOR APPROACH CL. 1/2 IN. PG   64-22

250.0000 TON -40.00 % 110.0000 -26.67 % 137.0000 -8.67 %

22,500.00 -15,000.00 27,500.00 -10,000.00 34,250.00 -3,250.00
150.0000
37,500.00

160.0000
50  HMA  SIDEWALK RAMP

15.0000 EACH -36.00 % 150.0000 -40.00 % 100.0000 -60.00 %

2,400.00 -1,350.00 2,250.00 -1,500.00 1,500.00 -2,250.00
250.0000
3,750.00

0.1500
51 SOIL RESIDUAL HERBICIDE

12450.0000 S.Y. -92.50 % 0.2000 -90.00 % 0.2500 -87.50 %

1,867.50 -23,032.50 2,490.00 -22,410.00 3,112.50 -21,787.50
2.0000

24,900.00
52 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
53 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

EROSION CONTROL AND PLANTING

150.0000
54 ESC LEAD

45.0000 DAY -25.00 % 20.0000 -90.00 % 20.0000 -90.00 %

6,750.00 -2,250.00 900.00 -8,100.00 900.00 -8,100.00
200.0000
9,000.00

12.0000
55 STABILIZED CONSTRUCTION ENTRANCE

870.0000 S.Y. -33.33 % 22.0000 22.22 % 25.0000 38.89 %

10,440.00 -5,220.00 19,140.00 3,480.00 21,750.00 6,090.00
18.0000

15,660.00

0.7500
56 INLET PROTECTION

9.0000 EACH -99.00 % 100.0000 33.33 % 100.0000 33.33 %

6.75 -668.25 900.00 225.00 900.00 225.00
75.0000
675.00

2.0000
57 SILT FENCE

6120.0000 L.F. -60.00 % 4.0000 -20.00 % 4.1000 -18.00 %

12,240.00 -18,360.00 24,480.00 -6,120.00 25,092.00 -5,508.00
5.0000

30,600.00
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EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,000.0000
59 SEEDING, FERTILIZING, AND MULCHING

16.4000 ACRE -33.33 % 2,200.0000 -26.67 % 2,200.0000 -26.67 %

32,800.00 -16,400.00 36,080.00 -13,120.00 36,080.00 -13,120.00
3,000.0000
49,200.00

20.0000
60 TOPSOIL TYPE A

2150.0000 C.Y. -50.00 % 21.5000 -46.25 % 19.5000 -51.25 %

43,000.00 -43,000.00 46,225.00 -39,775.00 41,925.00 -44,075.00
40.0000

86,000.00

7.0000
61 TOPSOIL TYPE B

8840.0000 C.Y. -65.00 % 9.0000 -55.00 % 4.8500 -75.75 %

61,880.00 -114,920.00 79,560.00 -97,240.00 42,874.00 -133,926.00
20.0000

176,800.00

30.0000
62 PSIPE DEODOR CEDAR

10.0000 EACH 20.00 % 46.0000 84.00 % 46.0000 84.00 %

300.00 50.00 460.00 210.00 460.00 210.00
25.0000
250.00

25.0000
63 PSIPE DWARF MUGO PINE

22.0000 EACH 0.00 % 34.0000 36.00 % 34.0000 36.00 %

550.00 0.00 748.00 198.00 748.00 198.00
25.0000
550.00

24.0000
64 PSIPE DOUGLAS FIR

14.0000 EACH -4.00 % 34.0000 36.00 % 34.0000 36.00 %

336.00 -14.00 476.00 126.00 476.00 126.00
25.0000
350.00

24.0000
65 PSIPE WESTERN HEMLOCK

10.0000 EACH -4.00 % 34.0000 36.00 % 34.0000 36.00 %

240.00 -10.00 340.00 90.00 340.00 90.00
25.0000
250.00

125.0000
66 PSIPE CRIMSON SPIRE OAK

10.0000 EACH -37.50 % 117.0000 -41.50 % 117.0000 -41.50 %

1,250.00 -750.00 1,170.00 -830.00 1,170.00 -830.00
200.0000
2,000.00

125.0000
67 PSIPE GARRY OAK

23.0000 EACH -58.33 % 128.0000 -57.33 % 128.0000 -57.33 %

2,875.00 -4,025.00 2,944.00 -3,956.00 2,944.00 -3,956.00
300.0000
6,900.00

6.2500
68 PSIPE BLUE OAT GRASS

361.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

2,256.25 -1,353.75 2,527.00 -1,083.00 2,527.00 -1,083.00
10.0000
3,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
69 PSIPE TALL OREGON GRAPE

342.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

2,137.50 -1,282.50 2,394.00 -1,026.00 2,394.00 -1,026.00
10.0000
3,420.00

6.2500
70 PSIPE CASCADE OREGON GRAPE

16.0000 EACH -50.00 % 7.0000 -44.00 % 7.0000 -44.00 %

100.00 -100.00 112.00 -88.00 112.00 -88.00
12.5000
200.00

6.2500
71 PSIPE BLACK-EYED SUSAN

588.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

3,675.00 -2,205.00 4,116.00 -1,764.00 4,116.00 -1,764.00
10.0000
5,880.00

6.2500
72 PSIPE BLUE FESCUE

540.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

3,375.00 -2,025.00 3,780.00 -1,620.00 3,780.00 -1,620.00
10.0000
5,400.00

5.2500
73 PSIPE ROEMER'S FESCUE

6951.0000 EACH -30.00 % 7.0000 -6.67 % 7.0000 -6.67 %

36,492.75 -15,639.75 48,657.00 -3,475.50 48,657.00 -3,475.50
7.5000

52,132.50

6.2500
74 PSIPE SISKIYOU FESCUE

162.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

1,012.50 -607.50 1,134.00 -486.00 1,134.00 -486.00
10.0000
1,620.00

6.2500
75 PSIPE HEDGEHOG FESCUE

529.0000 EACH -16.67 % 7.0000 -6.67 % 7.0000 -6.67 %

3,306.25 -661.25 3,703.00 -264.50 3,703.00 -264.50
7.5000

3,967.50

6.2500
76 PSIPE ARTEMESIA 'SILVER MOUND'

510.0000 EACH -16.67 % 7.0000 -6.67 % 7.0000 -6.67 %

3,187.50 -637.50 3,570.00 -255.00 3,570.00 -255.00
7.5000

3,825.00

6.2500
77 PSIPE POINT REYES CEANOTHUS

374.0000 EACH -50.00 % 7.0000 -44.00 % 7.0000 -44.00 %

2,337.50 -2,337.50 2,618.00 -2,057.00 2,618.00 -2,057.00
12.5000
4,675.00

6.2500
78 PSIPE SNOW-IN-SUMMER

264.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

1,650.00 -990.00 1,848.00 -792.00 1,848.00 -792.00
10.0000
2,640.00

6.2500
79 PSIPE LARGE CAMAS

43.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

268.75 -161.25 301.00 -129.00 301.00 -129.00
10.0000
430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
80 PSIPE COMMON CAMAS

43.0000 EACH -37.50 % 7.0000 -30.00 % 7.0000 -30.00 %

268.75 -161.25 301.00 -129.00 301.00 -129.00
10.0000
430.00

81 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

23.5000
82 FINE COMPOST

6900.0000 C.Y. -41.25 % 23.0000 -42.50 % 23.0000 -42.50 %

162,150.00 -113,850.00 158,700.00 -117,300.00 158,700.00 -117,300.00
40.0000

276,000.00

32.5000
83 BARK OR WOOD CHIP MULCH

150.0000 C.Y. -7.14 % 34.0000 -2.86 % 34.0000 -2.86 %

4,875.00 -375.00 5,100.00 -150.00 5,100.00 -150.00
35.0000
5,250.00

750.0000
84  GRANITE 5-6 TON BOULDERS

3.0000 EACH -40.00 % 650.0000 -48.00 % 650.0000 -48.00 %

2,250.00 -1,500.00 1,950.00 -1,800.00 1,950.00 -1,800.00
1,250.0000
3,750.00

400.0000
85  GRANITE 3.5-4.5 TON BOULDERS

8.0000 EACH -60.00 % 485.0000 -51.50 % 485.0000 -51.50 %

3,200.00 -4,800.00 3,880.00 -4,120.00 3,880.00 -4,120.00
1,000.0000
8,000.00

300.0000
86  GRANITE 2.5 TON BOULDERS

22.0000 EACH -25.00 % 375.0000 -6.25 % 375.0000 -6.25 %

6,600.00 -2,200.00 8,250.00 -550.00 8,250.00 -550.00
400.0000
8,800.00

25.0000
87  RIVER COBBLES 4"-10"

466.0000 TON -24.81 % 32.0000 -3.76 % 32.0000 -3.76 %

11,650.00 -3,844.50 14,912.00 -582.50 14,912.00 -582.50
33.2500

15,494.50

2.0000
88 HIGH VISIBILITY FENCE

1370.0000 L.F. -80.00 % 2.5000 -75.00 % 2.2000 -78.00 %

2,740.00 -10,960.00 3,425.00 -10,275.00 3,014.00 -10,686.00
10.0000

13,700.00

TRAFFIC

10.0500
89 CEMENT CONC. TRAFFIC CURB AND GUTTER

2842.0000 L.F. -59.80 % 8.7000 -65.20 % 9.5000 -62.00 %

28,562.10 -42,487.90 24,725.40 -46,324.60 26,999.00 -44,051.00
25.0000

71,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
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NO.
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02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11.8000
90 CEMENT CONC. TRAFFIC CURB

1863.0000 L.F. -70.50 % 8.5000 -78.75 % 10.5000 -73.75 %

21,983.40 -52,536.60 15,835.50 -58,684.50 19,561.50 -54,958.50
40.0000

74,520.00

25.0000
91 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

200.0000 L.F. -28.57 % 18.6000 -46.86 % 23.0000 -34.29 %

5,000.00 -2,000.00 3,720.00 -3,280.00 4,600.00 -2,400.00
35.0000
7,000.00

12.6000
92  CONCRETE FOR PIGMENTED TRUCK APRON

3316.0000 S.F. -37.00 % 7.8000 -61.00 % 10.5000 -47.50 %

41,781.60 -24,538.40 25,864.80 -40,455.20 34,818.00 -31,502.00
20.0000

66,320.00

25.0000
93 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB

314.0000 L.F. 25.00 % 20.6000 3.00 % 25.0000 25.00 %

7,850.00 1,570.00 6,468.40 188.40 7,850.00 1,570.00
20.0000
6,280.00

50.0000
94 FLEXIBLE GUIDE POST

59.0000 EACH 25.00 % 50.0000 25.00 % 50.0000 25.00 %

2,950.00 590.00 2,950.00 590.00 2,950.00 590.00
40.0000
2,360.00

0.2500
95 PAINT LINE

36820.0000 L.F. 66.67 % 0.2500 66.67 % 0.2500 66.67 %

9,205.00 3,682.00 9,205.00 3,682.00 9,205.00 3,682.00
0.1500

5,523.00

1.0000
96 PLASTIC WIDE LINE

2870.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

2,870.00 -2,870.00 2,870.00 -2,870.00 2,870.00 -2,870.00
2.0000

5,740.00

5.0000
97 PLASTIC CROSSWALK LINE

464.0000 S.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %

2,320.00 0.00 2,320.00 0.00 2,320.00 0.00
5.0000

2,320.00

6.0000
98 PLASTIC STOP LINE

160.0000 L.F. -25.00 % 6.0000 -25.00 % 6.0000 -25.00 %

960.00 -320.00 960.00 -320.00 960.00 -320.00
8.0000

1,280.00

125.0000
99 PLASTIC TRAFFIC ARROW

36.0000 EACH 66.67 % 125.0000 66.67 % 125.0000 66.67 %

4,500.00 1,800.00 4,500.00 1,800.00 4,500.00 1,800.00
75.0000
2,700.00

135.0000
100 PLASTIC BICYCLE LANE SYMBOL

4.0000 EACH -22.86 % 135.0000 -22.86 % 135.0000 -22.86 %

540.00 -160.00 540.00 -160.00 540.00 -160.00
175.0000
700.00
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DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
101 PLASTIC DRAINAGE MARKING

70.0000 EACH -20.00 % 20.0000 -20.00 % 20.0000 -20.00 %

1,400.00 -350.00 1,400.00 -350.00 1,400.00 -350.00
25.0000
1,750.00

35.0000
102 PLASTIC YIELD LINE SYMBOL

99.0000 EACH 133.33 % 35.0000 133.33 % 35.0000 133.33 %

3,465.00 1,980.00 3,465.00 1,980.00 3,465.00 1,980.00
15.0000
1,485.00

20.0000
103  PLASTIC JUNCTION BOX MARKING

49.0000 EACH -33.33 % 20.0000 -33.33 % 20.0000 -33.33 %

980.00 -490.00 980.00 -490.00 980.00 -490.00
30.0000
1,470.00

235.0000
104 RAISED PAVEMENT MARKER TYPE 2

5.4000 HUND -32.86 % 235.0000 -32.86 % 235.0000 -32.86 %

1,269.00 -621.00 1,269.00 -621.00 1,269.00 -621.00
350.0000
1,890.00

105 PERMANENT SIGNING
L.S. 11.32 % 8.53 % 10.74 %

37,850.00 3,850.00 36,900.00 2,900.00 37,650.00 3,650.0034,000.00
106  CITY ENTRANCE MARKER

L.S. -54.17 % -83.33 % -16.67 %

5,500.00 -6,500.00 2,000.00 -10,000.00 10,000.00 -2,000.0012,000.00
107 ILLUMINATION SYSTEM SCA 2994

L.S. -43.54 % -28.13 % -79.14 %

78,485.00 -60,515.00 99,900.00 -39,100.00 29,000.00 -110,000.00139,000.00
108 ILLUMINATION SYSTEM SCA 2995

L.S. -16.14 % -7.19 % -19.05 %

17,610.00 -3,390.00 19,490.00 -1,510.00 17,000.00 -4,000.0021,000.00
109 ILLUMINATION SYSTEM SCA 2996

L.S. -38.43 % -26.42 % -37.31 %

41,255.00 -25,745.00 49,300.00 -17,700.00 42,000.00 -25,000.0067,000.00
110 ILLUMINATION SYSTEM SCA 2997

L.S. -41.87 % -25.59 % -42.31 %

30,230.00 -21,770.00 38,695.00 -13,305.00 30,000.00 -22,000.0052,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
111 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -52.61 % -48.91 % -72.51 %

100,000.00 -111,000.00 107,800.00 -103,200.00 58,000.00 -153,000.00211,000.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. -28.57 % -28.57 % -28.57 %

5,000.00 -2,000.00 5,000.00 -2,000.00 5,000.00 -2,000.007,000.00

3.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4540.0000 C.Y. -70.00 % 8.0000 -20.00 % 3.0000 -70.00 %

13,620.00 -31,780.00 36,320.00 -9,080.00 13,620.00 -31,780.00
10.0000

45,400.00

0.3000
114 SHORING OR EXTRA EXCAVATION CLASS B

29110.0000 S.F. -97.00 % 1.0000 -90.00 % 0.2500 -97.50 %

8,733.00 -282,367.00 29,110.00 -261,990.00 7,277.50 -283,822.50
10.0000

291,100.00

10.0000
115 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

361.0000 C.Y. -71.43 % 20.0000 -42.86 % 25.0000 -28.57 %

3,610.00 -9,025.00 7,220.00 -5,415.00 9,025.00 -3,610.00
35.0000

12,635.00

50.0000
116 GRAVEL BACKFILL FOR DRAIN

10.0000 C.Y. 25.00 % 20.0000 -50.00 % 100.0000 150.00 %

500.00 100.00 200.00 -200.00 1,000.00 600.00
40.0000
400.00

1,000.0000
117 BOLLARD TYPE 1

13.0000 EACH 110.53 % 900.0000 89.47 % 500.0000 5.26 %

13,000.00 6,825.00 11,700.00 5,525.00 6,500.00 325.00
475.0000
6,175.00

24.1000
118 CEMENT CONC. SIDEWALK

2780.0000 S.Y. -39.75 % 16.3000 -59.25 % 18.5000 -53.75 %

66,998.00 -44,202.00 45,314.00 -65,886.00 51,430.00 -59,770.00
40.0000

111,200.00

10.6000
119  STAMPED CONCRETE

2055.0000 S.F. 6.00 % 24.5000 145.00 % 6.3500 -36.50 %

21,783.00 1,233.00 50,347.50 29,797.50 13,049.25 -7,500.75
10.0000

20,550.00

32.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

30.0000 S.Y. -85.78 % 38.6000 -82.84 % 50.0000 -77.78 %

960.00 -5,790.00 1,158.00 -5,592.00 1,500.00 -5,250.00
225.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

625.0000
121 CEMENT CONC. CURB RAMP TYPE 1

29.0000 EACH -68.75 % 450.0000 -77.50 % 600.0000 -70.00 %

18,125.00 -39,875.00 13,050.00 -44,950.00 17,400.00 -40,600.00
2,000.0000
58,000.00

0.0000
122 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

875.0000
123 CEMENT CONC. CURB RAMP TYPE 3B

1.0000 EACH -12.50 % 825.0000 -17.50 % 1,000.0000 0.00 %

875.00 -125.00 825.00 -175.00 1,000.00 0.00
1,000.0000
1,000.00

10.2500
124 COATED CHAIN LINK FENCE TYPE 3

17090.0000 L.F. -59.00 % 10.0000 -60.00 % 10.0500 -59.80 %

175,172.50 -252,077.50 170,900.00 -256,350.00 171,754.50 -255,495.50
25.0000

427,250.00

35.0000
125  DETECTABLE WARNING PATTERN

168.0000 S.F. -41.67 % 40.0000 -33.33 % 40.0000 -33.33 %

5,880.00 -4,200.00 6,720.00 -3,360.00 6,720.00 -3,360.00
60.0000

10,080.00

177.2500
126 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

263.0000 EACH -40.92 % 172.0000 -42.67 % 133.0000 -55.67 %

46,616.75 -32,283.25 45,236.00 -33,664.00 34,979.00 -43,921.00
300.0000
78,900.00

1,000.0000
127 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH 0.00 % 955.0000 -4.50 % 1,700.0000 70.00 %

1,000.00 0.00 955.00 -45.00 1,700.00 700.00
1,000.0000
1,000.00

300.0000
128 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -70.00 % 300.0000 -70.00 % 500.0000 -50.00 %

900.00 -2,100.00 900.00 -2,100.00 1,500.00 -1,500.00
1,000.0000
3,000.00

129 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 50.00 % -50.00 % 50.00 %

1,500.00 500.00 500.00 -500.00 1,500.00 500.001,000.00

3.0000
130 TRAINING

600.0000 HR -70.00 % 1.0000 -90.00 % 1.0000 -90.00 %

1,800.00 -4,200.00 600.00 -5,400.00 600.00 -5,400.00
10.0000
6,000.00

131 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

SCARSELLA BROS., INC. MILES RESOURCES, LLC DBA TUCCI & SONS, INC.
8404 S 196TH ST 1200 EAST D STREET 4224 WALLER RD E
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
132 TRIMMING AND CLEANUP

L.S. -98.00 % -98.00 % -86.67 %

1,500.00 -73,500.00 1,500.00 -73,500.00 10,000.00 -65,000.0075,000.00
133 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
134 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
135 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00
136 SPCC PLAN

L.S. -95.00 % -95.00 % -75.00 %

500.00 -9,500.00 500.00 -9,500.00 2,500.00 -7,500.0010,000.00

300.0000
137 MAILBOX SUPPORT TYPE 1

11.0000 EACH -14.29 % 300.0000 -14.29 % 200.0000 -42.86 %

3,300.00 -550.00 3,300.00 -550.00 2,200.00 -1,650.00
350.0000
3,850.00

500.0000
138 MAILBOX SUPPORT TYPE 2

8.0000 EACH 42.86 % 400.0000 14.29 % 500.0000 42.86 %

4,000.00 1,200.00 3,200.00 400.00 4,000.00 1,200.00
350.0000
2,800.00

$4,146,936.01 -53.06% $4,442,361.10 -49.72% $4,597,126.90 -47.97%$8,835,365.50CONTRACT TOTAL

$4,597,126.90$4,146,936.01 $4,442,361.10BASE TOTAL -53.06% -49.72% -47.97%$8,835,365.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -85.02 % -63.05 % -79.09 %

119,664.90 -679,135.10 295,154.50 -503,645.50 167,000.00 -631,800.00798,800.00

800.0000
2 CLEARING AND GRUBBING

31.0000 ACRE -77.14 % 2,275.0000 -35.00 % 1,000.0000 -71.43 %

24,800.00 -83,700.00 70,525.00 -37,975.00 31,000.00 -77,500.00
3,500.0000
108,500.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 300.0000 -40.00 % 100.0000 -80.00 %

500.00 0.00 300.00 -200.00 100.00 -400.00
500.0000
500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 28.00 % -83.20 % -80.00 %

32,000.00 7,000.00 4,200.00 -20,800.00 5,000.00 -20,000.0025,000.00

22.0000
5 REMOVING CEMENT CONC. SIDEWALK

23.0000 S.Y. -26.67 % 4.0000 -86.67 % 20.0000 -33.33 %

506.00 -184.00 92.00 -598.00 460.00 -230.00
30.0000
690.00

6.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

23.0000 L.F. -80.00 % 5.0000 -83.33 % 1.0000 -96.67 %

138.00 -552.00 115.00 -575.00 23.00 -667.00
30.0000
690.00

6.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1720.0000 S.Y. -40.00 % 5.5000 -45.00 % 4.0000 -60.00 %

10,320.00 -6,880.00 9,460.00 -7,740.00 6,880.00 -10,320.00
10.0000

17,200.00

1.1000
8  REMOVING FENCE

9630.0000 L.F. -45.00 % 1.5000 -25.00 % 1.0000 -50.00 %

10,593.00 -8,667.00 14,445.00 -4,815.00 9,630.00 -9,630.00
2.0000

19,260.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

GRADING

6.1400
10 ROADWAY EXCAVATION INCL. HAUL

73200.0000 C.Y. -69.30 % 3.8000 -81.00 % 6.0000 -70.00 %

449,448.00 1,014,552.00 278,160.00 1,185,840.00 439,200.00 1,024,800.00
20.0000

1,464,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

13.3000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

180.0000 S.Y. -77.83 % 31.0000 -48.33 % 40.0000 -33.33 %

2,394.00 -8,406.00 5,580.00 -5,220.00 7,200.00 -3,600.00
60.0000

10,800.00

0.7500
12 EMBANKMENT COMPACTION

24800.0000 C.Y. -89.29 % 3.4000 -51.43 % 5.0000 -28.57 %

18,600.00 -155,000.00 84,320.00 -89,280.00 124,000.00 -49,600.00
7.0000

173,600.00

DRAINAGE

2,300.0000
13 GRATE INLET TYPE 2

1.0000 EACH 15.00 % 1,775.0000 -11.25 % 1,800.0000 -10.00 %

2,300.00 300.00 1,775.00 -225.00 1,800.00 -200.00
2,000.0000
2,000.00

35.0000
14 QUARRY SPALLS

42.0000 TON -53.33 % 39.0000 -48.00 % 20.0000 -73.33 %

1,470.00 -1,680.00 1,638.00 -1,512.00 840.00 -2,310.00
75.0000
3,150.00

4.5000
15 UNDERDRAIN PIPE 6 IN. DIAM.

110.0000 L.F. -85.00 % 7.0000 -76.67 % 12.0000 -60.00 %

495.00 -2,805.00 770.00 -2,530.00 1,320.00 -1,980.00
30.0000
3,300.00

16.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

334.0000 L.F. -36.00 % 27.0000 8.00 % 20.0000 -20.00 %

5,344.00 -3,006.00 9,018.00 668.00 6,680.00 -1,670.00
25.0000
8,350.00

24.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. -40.00 % 35.0000 -12.50 % 26.0000 -35.00 %

3,936.00 -2,624.00 5,740.00 -820.00 4,264.00 -2,296.00
40.0000
6,560.00

STORM SEWER

750.0000
18 CATCH BASIN TYPE 1

8.0000 EACH -16.67 % 1,010.0000 12.22 % 900.0000 0.00 %

6,000.00 -1,200.00 8,080.00 880.00 7,200.00 0.00
900.0000
7,200.00

1,600.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH -30.43 % 2,000.0000 -13.04 % 2,000.0000 -13.04 %

38,400.00 -16,800.00 48,000.00 -7,200.00 48,000.00 -7,200.00
2,300.0000
55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.2500
20 TESTING STORM SEWER PIPE

2197.0000 L.F. -37.50 % 2.0000 0.00 % 1.0000 -50.00 %

2,746.25 -1,647.75 4,394.00 0.00 2,197.00 -2,197.00
2.0000

4,394.00

36.0000
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

342.0000 L.F. 38.46 % 31.0000 19.23 % 26.0000 0.00 %

12,312.00 3,420.00 10,602.00 1,710.00 8,892.00 0.00
26.0000
8,892.00

34.0000
22 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. 17.24 % 30.0000 3.45 % 26.0000 -10.34 %

2,210.00 325.00 1,950.00 65.00 1,690.00 -195.00
29.0000
1,885.00

34.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

808.0000 L.F. -8.11 % 35.0000 -5.41 % 26.0000 -29.73 %

27,472.00 -2,424.00 28,280.00 -1,616.00 21,008.00 -8,888.00
37.0000

29,896.00

46.0000
24 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

143.0000 L.F. -34.29 % 45.0000 -35.71 % 34.0000 -51.43 %

6,578.00 -3,432.00 6,435.00 -3,575.00 4,862.00 -5,148.00
70.0000

10,010.00

17.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

604.0000 L.F. -43.33 % 29.0000 -3.33 % 20.0000 -33.33 %

10,268.00 -7,852.00 17,516.00 -604.00 12,080.00 -6,040.00
30.0000

18,120.00

23.0000
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

496.0000 L.F. 53.33 % 32.0000 113.33 % 22.0000 46.67 %

11,408.00 3,968.00 15,872.00 8,432.00 10,912.00 3,472.00
15.0000
7,440.00

35.0000
27 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

572.0000 L.F. 16.67 % 46.0000 53.33 % 33.0000 10.00 %

20,020.00 2,860.00 26,312.00 9,152.00 18,876.00 1,716.00
30.0000

17,160.00

WATER LINES

91.0000
28  STEEL CASING 4 IN. DIAM.

92.0000 L.F. 102.22 % 52.0000 15.56 % 40.0000 -11.11 %

8,372.00 4,232.00 4,784.00 644.00 3,680.00 -460.00
45.0000
4,140.00

36.0000
29  STEEL CASING 8 IN. DIAM.

1002.0000 L.F. -55.00 % 43.0000 -46.25 % 50.0000 -37.50 %

36,072.00 -44,088.00 43,086.00 -37,074.00 50,100.00 -30,060.00
80.0000

80,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

60.0000
30  STEEL CASING 16 IN. DIAM.

1017.0000 L.F. -45.45 % 64.0000 -41.82 % 70.0000 -36.36 %

61,020.00 -50,850.00 65,088.00 -46,782.00 71,190.00 -40,680.00
110.0000

111,870.00

230.0000
31 GATE VALVE 2 IN. DIAM.

2.0000 EACH -77.00 % 605.0000 -39.50 % 500.0000 -50.00 %

460.00 -1,540.00 1,210.00 -790.00 1,000.00 -1,000.00
1,000.0000
2,000.00

12.0000
32  PVC PIPE FOR WATERMAIN 2 IN. DIAM.

110.0000 L.F. -82.86 % 6.0000 -91.43 % 14.0000 -80.00 %

1,320.00 -6,380.00 660.00 -7,040.00 1,540.00 -6,160.00
70.0000
7,700.00

STRUCTURE

36.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.0000 C.Y. -52.00 % 65.0000 -13.33 % 100.0000 33.33 %

180.00 -195.00 325.00 -50.00 500.00 125.00
75.0000
375.00

34 SHORING OR EXTRA EXCAVATION CL. A
L.S. -100.00 % -100.00 % -99.60 %

1.00 -24,999.00 1.00 -24,999.00 100.00 -24,900.0025,000.00

33.0000
35 GRAVEL BACKFILL FOR WALL

30.0000 C.Y. -26.67 % 25.0000 -44.44 % 10.0000 -77.78 %

990.00 -360.00 750.00 -600.00 300.00 -1,050.00
45.0000
1,350.00

3.5000
36 ST. REINF. BAR FOR RETAINING WALL

3050.0000 LB. 75.00 % 1.3000 -35.00 % 1.0000 -50.00 %

10,675.00 4,575.00 3,965.00 -2,135.00 3,050.00 -3,050.00
2.0000

6,100.00

500.0000
37 CONC. CLASS 4000 FOR RETAINING WALL

50.0000 C.Y. -37.50 % 635.0000 -20.63 % 600.0000 -25.00 %

25,000.00 -15,000.00 31,750.00 -8,250.00 30,000.00 -10,000.00
800.0000
40,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

13.0000
39 CRUSHED SURFACING BASE COURSE

25210.0000 TON -18.75 % 13.4000 -16.25 % 16.0000 0.00 %

327,730.00 -75,630.00 337,814.00 -65,546.00 403,360.00 0.00
16.0000

403,360.00

0.0000
40 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,540.00 26,540.00 26,540.0026,540.00

HOT MIX ASPHALT

4.5000
42 PLANING BITUMINOUS PAVEMENT

1570.0000 S.Y. -76.32 % 3.2500 -82.89 % 5.0000 -73.68 %

7,065.00 -22,765.00 5,102.50 -24,727.50 7,850.00 -21,980.00
19.0000

29,830.00

74.0000
43 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

350.0000 TON -26.00 % 72.0000 -28.00 % 69.0000 -31.00 %

25,900.00 -9,100.00 25,200.00 -9,800.00 24,150.00 -10,850.00
100.0000
35,000.00

87.0000
44 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

50.0000 TON -13.00 % 85.0000 -15.00 % 150.0000 50.00 %

4,350.00 -650.00 4,250.00 -750.00 7,500.00 2,500.00
100.0000
5,000.00

61.0000
45 HMA CL. 1/2 IN. PG   64-22

25600.0000 TON -23.75 % 59.7500 -25.31 % 56.0000 -30.00 %

1,561,600.00 -486,400.00 1,529,600.00 -518,400.00 1,433,600.00 -614,400.00
80.0000

2,048,000.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

63,900.00 63,900.00 63,900.0063,900.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00

83.0000
49 HMA FOR APPROACH CL. 1/2 IN. PG   64-22

250.0000 TON -44.67 % 81.0000 -46.00 % 110.0000 -26.67 %

20,750.00 -16,750.00 20,250.00 -17,250.00 27,500.00 -10,000.00
150.0000
37,500.00

186.0000
50  HMA  SIDEWALK RAMP

15.0000 EACH -25.60 % 135.0000 -46.00 % 150.0000 -40.00 %

2,790.00 -960.00 2,025.00 -1,725.00 2,250.00 -1,500.00
250.0000
3,750.00

0.1500
51 SOIL RESIDUAL HERBICIDE

12450.0000 S.Y. -92.50 % 0.7500 -62.50 % 0.1000 -95.00 %

1,867.50 -23,032.50 9,337.50 -15,562.50 1,245.00 -23,655.00
2.0000

24,900.00
52 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
53 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

EROSION CONTROL AND PLANTING

600.0000
54 ESC LEAD

45.0000 DAY 200.00 % 95.0000 -52.50 % 10.0000 -95.00 %

27,000.00 18,000.00 4,275.00 -4,725.00 450.00 -8,550.00
200.0000
9,000.00

14.0000
55 STABILIZED CONSTRUCTION ENTRANCE

870.0000 S.Y. -22.22 % 10.0000 -44.44 % 14.0000 -22.22 %

12,180.00 -3,480.00 8,700.00 -6,960.00 12,180.00 -3,480.00
18.0000

15,660.00

60.0000
56 INLET PROTECTION

9.0000 EACH -20.00 % 54.0000 -28.00 % 50.0000 -33.33 %

540.00 -135.00 486.00 -189.00 450.00 -225.00
75.0000
675.00

2.7500
57 SILT FENCE

6120.0000 L.F. -45.00 % 3.1000 -38.00 % 3.0000 -40.00 %

16,830.00 -13,770.00 18,972.00 -11,628.00 18,360.00 -12,240.00
5.0000

30,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,200.0000
59 SEEDING, FERTILIZING, AND MULCHING

16.4000 ACRE -26.67 % 1,960.0000 -34.67 % 2,100.0000 -30.00 %

36,080.00 -13,120.00 32,144.00 -17,056.00 34,440.00 -14,760.00
3,000.0000
49,200.00

20.0000
60 TOPSOIL TYPE A

2150.0000 C.Y. -50.00 % 26.6500 -33.38 % 20.0000 -50.00 %

43,000.00 -43,000.00 57,297.50 -28,702.50 43,000.00 -43,000.00
40.0000

86,000.00

10.0000
61 TOPSOIL TYPE B

8840.0000 C.Y. -50.00 % 7.4500 -62.75 % 3.0000 -85.00 %

88,400.00 -88,400.00 65,858.00 -110,942.00 26,520.00 -150,280.00
20.0000

176,800.00

47.0000
62 PSIPE DEODOR CEDAR

10.0000 EACH 88.00 % 19.0000 -24.00 % 12.0000 -52.00 %

470.00 220.00 190.00 -60.00 120.00 -130.00
25.0000
250.00

34.0000
63 PSIPE DWARF MUGO PINE

22.0000 EACH 36.00 % 22.0000 -12.00 % 8.0000 -68.00 %

748.00 198.00 484.00 -66.00 176.00 -374.00
25.0000
550.00

34.0000
64 PSIPE DOUGLAS FIR

14.0000 EACH 36.00 % 16.0000 -36.00 % 8.0000 -68.00 %

476.00 126.00 224.00 -126.00 112.00 -238.00
25.0000
350.00

34.0000
65 PSIPE WESTERN HEMLOCK

10.0000 EACH 36.00 % 17.0000 -32.00 % 8.0000 -68.00 %

340.00 90.00 170.00 -80.00 80.00 -170.00
25.0000
250.00

120.0000
66 PSIPE CRIMSON SPIRE OAK

10.0000 EACH -40.00 % 141.0000 -29.50 % 100.0000 -50.00 %

1,200.00 -800.00 1,410.00 -590.00 1,000.00 -1,000.00
200.0000
2,000.00

120.0000
67 PSIPE GARRY OAK

23.0000 EACH -60.00 % 160.0000 -46.67 % 100.0000 -66.67 %

2,760.00 -4,140.00 3,680.00 -3,220.00 2,300.00 -4,600.00
300.0000
6,900.00

7.0000
68 PSIPE BLUE OAT GRASS

361.0000 EACH -30.00 % 5.0000 -50.00 % 5.0000 -50.00 %

2,527.00 -1,083.00 1,805.00 -1,805.00 1,805.00 -1,805.00
10.0000
3,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
69 PSIPE TALL OREGON GRAPE

342.0000 EACH -30.00 % 4.0000 -60.00 % 5.0000 -50.00 %

2,394.00 -1,026.00 1,368.00 -2,052.00 1,710.00 -1,710.00
10.0000
3,420.00

7.0000
70 PSIPE CASCADE OREGON GRAPE

16.0000 EACH -44.00 % 4.0000 -68.00 % 5.0000 -60.00 %

112.00 -88.00 64.00 -136.00 80.00 -120.00
12.5000
200.00

7.0000
71 PSIPE BLACK-EYED SUSAN

588.0000 EACH -30.00 % 4.0000 -60.00 % 5.0000 -50.00 %

4,116.00 -1,764.00 2,352.00 -3,528.00 2,940.00 -2,940.00
10.0000
5,880.00

7.0000
72 PSIPE BLUE FESCUE

540.0000 EACH -30.00 % 5.0000 -50.00 % 5.0000 -50.00 %

3,780.00 -1,620.00 2,700.00 -2,700.00 2,700.00 -2,700.00
10.0000
5,400.00

7.0000
73 PSIPE ROEMER'S FESCUE

6951.0000 EACH -6.67 % 4.0000 -46.67 % 5.0000 -33.33 %

48,657.00 -3,475.50 27,804.00 -24,328.50 34,755.00 -17,377.50
7.5000

52,132.50

7.0000
74 PSIPE SISKIYOU FESCUE

162.0000 EACH -30.00 % 4.0000 -60.00 % 5.0000 -50.00 %

1,134.00 -486.00 648.00 -972.00 810.00 -810.00
10.0000
1,620.00

7.0000
75 PSIPE HEDGEHOG FESCUE

529.0000 EACH -6.67 % 7.0000 -6.67 % 5.0000 -33.33 %

3,703.00 -264.50 3,703.00 -264.50 2,645.00 -1,322.50
7.5000

3,967.50

7.0000
76 PSIPE ARTEMESIA 'SILVER MOUND'

510.0000 EACH -6.67 % 4.5000 -40.00 % 5.0000 -33.33 %

3,570.00 -255.00 2,295.00 -1,530.00 2,550.00 -1,275.00
7.5000

3,825.00

7.0000
77 PSIPE POINT REYES CEANOTHUS

374.0000 EACH -44.00 % 4.0000 -68.00 % 5.0000 -60.00 %

2,618.00 -2,057.00 1,496.00 -3,179.00 1,870.00 -2,805.00
12.5000
4,675.00

7.0000
78 PSIPE SNOW-IN-SUMMER

264.0000 EACH -30.00 % 4.0000 -60.00 % 5.0000 -50.00 %

1,848.00 -792.00 1,056.00 -1,584.00 1,320.00 -1,320.00
10.0000
2,640.00

7.0000
79 PSIPE LARGE CAMAS

43.0000 EACH -30.00 % 5.5000 -45.00 % 5.0000 -50.00 %

301.00 -129.00 236.50 -193.50 215.00 -215.00
10.0000
430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
80 PSIPE COMMON CAMAS

43.0000 EACH -30.00 % 5.5000 -45.00 % 5.0000 -50.00 %

301.00 -129.00 236.50 -193.50 215.00 -215.00
10.0000
430.00

81 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

20.0000
82 FINE COMPOST

6900.0000 C.Y. -50.00 % 25.2000 -37.00 % 20.0000 -50.00 %

138,000.00 -138,000.00 173,880.00 -102,120.00 138,000.00 -138,000.00
40.0000

276,000.00

34.0000
83 BARK OR WOOD CHIP MULCH

150.0000 C.Y. -2.86 % 35.8500 2.43 % 20.0000 -42.86 %

5,100.00 -150.00 5,377.50 127.50 3,000.00 -2,250.00
35.0000
5,250.00

600.0000
84  GRANITE 5-6 TON BOULDERS

3.0000 EACH -52.00 % 1,425.0000 14.00 % 190.0000 -84.80 %

1,800.00 -1,950.00 4,275.00 525.00 570.00 -3,180.00
1,250.0000
3,750.00

500.0000
85  GRANITE 3.5-4.5 TON BOULDERS

8.0000 EACH -50.00 % 600.0000 -40.00 % 190.0000 -81.00 %

4,000.00 -4,000.00 4,800.00 -3,200.00 1,520.00 -6,480.00
1,000.0000
8,000.00

14.1900
86  GRANITE 2.5 TON BOULDERS

22.0000 EACH -96.45 % 400.0000 0.00 % 190.0000 -52.50 %

312.18 -8,487.82 8,800.00 0.00 4,180.00 -4,620.00
400.0000
8,800.00

32.0000
87  RIVER COBBLES 4"-10"

466.0000 TON -3.76 % 25.0000 -24.81 % 24.0000 -27.82 %

14,912.00 -582.50 11,650.00 -3,844.50 11,184.00 -4,310.50
33.2500

15,494.50

1.5000
88 HIGH VISIBILITY FENCE

1370.0000 L.F. -85.00 % 2.2500 -77.50 % 2.0000 -80.00 %

2,055.00 -11,645.00 3,082.50 -10,617.50 2,740.00 -10,960.00
10.0000

13,700.00

TRAFFIC

9.0000
89 CEMENT CONC. TRAFFIC CURB AND GUTTER

2842.0000 L.F. -64.00 % 8.5000 -66.00 % 12.0000 -52.00 %

25,578.00 -45,472.00 24,157.00 -46,893.00 34,104.00 -36,946.00
25.0000

71,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11.0000
90 CEMENT CONC. TRAFFIC CURB

1863.0000 L.F. -72.50 % 8.5000 -78.75 % 12.0000 -70.00 %

20,493.00 -54,027.00 15,835.50 -58,684.50 22,356.00 -52,164.00
40.0000

74,520.00

24.0000
91 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

200.0000 L.F. -31.43 % 18.0000 -48.57 % 20.0000 -42.86 %

4,800.00 -2,200.00 3,600.00 -3,400.00 4,000.00 -3,000.00
35.0000
7,000.00

12.0000
92  CONCRETE FOR PIGMENTED TRUCK APRON

3316.0000 S.F. -40.00 % 10.0000 -50.00 % 10.0000 -50.00 %

39,792.00 -26,528.00 33,160.00 -33,160.00 33,160.00 -33,160.00
20.0000

66,320.00

23.0000
93 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB

314.0000 L.F. 15.00 % 20.0000 0.00 % 27.0000 35.00 %

7,222.00 942.00 6,280.00 0.00 8,478.00 2,198.00
20.0000
6,280.00

51.0000
94 FLEXIBLE GUIDE POST

59.0000 EACH 27.50 % 45.0000 12.50 % 40.0000 0.00 %

3,009.00 649.00 2,655.00 295.00 2,360.00 0.00
40.0000
2,360.00

0.2600
95 PAINT LINE

36820.0000 L.F. 73.33 % 0.2500 66.67 % 0.1000 -33.33 %

9,573.20 4,050.20 9,205.00 3,682.00 3,682.00 -1,841.00
0.1500

5,523.00

1.0000
96 PLASTIC WIDE LINE

2870.0000 L.F. -50.00 % 1.0000 -50.00 % 2.0000 0.00 %

2,870.00 -2,870.00 2,870.00 -2,870.00 5,740.00 0.00
2.0000

5,740.00

5.0000
97 PLASTIC CROSSWALK LINE

464.0000 S.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %

2,320.00 0.00 2,320.00 0.00 2,320.00 0.00
5.0000

2,320.00

6.0000
98 PLASTIC STOP LINE

160.0000 L.F. -25.00 % 6.0000 -25.00 % 8.0000 0.00 %

960.00 -320.00 960.00 -320.00 1,280.00 0.00
8.0000

1,280.00

128.0000
99 PLASTIC TRAFFIC ARROW

36.0000 EACH 70.67 % 125.0000 66.67 % 80.0000 6.67 %

4,608.00 1,908.00 4,500.00 1,800.00 2,880.00 180.00
75.0000
2,700.00

138.0000
100 PLASTIC BICYCLE LANE SYMBOL

4.0000 EACH -21.14 % 135.0000 -22.86 % 120.0000 -31.43 %

552.00 -148.00 540.00 -160.00 480.00 -220.00
175.0000
700.00
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VERSION NO :6 WORK ORDER# : XL2310
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5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
101 PLASTIC DRAINAGE MARKING

70.0000 EACH -20.00 % 20.0000 -20.00 % 30.0000 20.00 %

1,400.00 -350.00 1,400.00 -350.00 2,100.00 350.00
25.0000
1,750.00

36.0000
102 PLASTIC YIELD LINE SYMBOL

99.0000 EACH 140.00 % 35.0000 133.33 % 30.0000 100.00 %

3,564.00 2,079.00 3,465.00 1,980.00 2,970.00 1,485.00
15.0000
1,485.00

20.0000
103  PLASTIC JUNCTION BOX MARKING

49.0000 EACH -33.33 % 20.0000 -33.33 % 20.0000 -33.33 %

980.00 -490.00 980.00 -490.00 980.00 -490.00
30.0000
1,470.00

240.0000
104 RAISED PAVEMENT MARKER TYPE 2

5.4000 HUND -31.43 % 235.0000 -32.86 % 300.0000 -14.29 %

1,296.00 -594.00 1,269.00 -621.00 1,620.00 -270.00
350.0000
1,890.00

105 PERMANENT SIGNING
L.S. -5.88 % 11.76 % 17.65 %

32,000.00 -2,000.00 38,000.00 4,000.00 40,000.00 6,000.0034,000.00
106  CITY ENTRANCE MARKER

L.S. -86.25 % -8.33 % -81.67 %

1,650.00 -10,350.00 11,000.00 -1,000.00 2,200.00 -9,800.0012,000.00
107 ILLUMINATION SYSTEM SCA 2994

L.S. -56.83 % -38.13 % -28.06 %

60,000.00 -79,000.00 86,000.00 -53,000.00 100,000.00 -39,000.00139,000.00
108 ILLUMINATION SYSTEM SCA 2995

L.S. -4.76 % -9.52 % -4.76 %

20,000.00 -1,000.00 19,000.00 -2,000.00 20,000.00 -1,000.0021,000.00
109 ILLUMINATION SYSTEM SCA 2996

L.S. -10.45 % -32.84 % -25.37 %

60,000.00 -7,000.00 45,000.00 -22,000.00 50,000.00 -17,000.0067,000.00
110 ILLUMINATION SYSTEM SCA 2997

L.S. -3.85 % -36.54 % -23.08 %

50,000.00 -2,000.00 33,000.00 -19,000.00 40,000.00 -12,000.0052,000.00
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PRICE PER UNIT/
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TOTAL AMOUNT

TRAFFIC
111 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -71.56 % -70.00 % -52.61 %

60,000.00 -151,000.00 63,300.00 -147,700.00 100,000.00 -111,000.00211,000.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. -28.57 % -20.00 % -28.57 %

5,000.00 -2,000.00 5,600.00 -1,400.00 5,000.00 -2,000.007,000.00

3.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4540.0000 C.Y. -70.00 % 2.5000 -75.00 % 10.0000 0.00 %

13,620.00 -31,780.00 11,350.00 -34,050.00 45,400.00 0.00
10.0000

45,400.00

1.0000
114 SHORING OR EXTRA EXCAVATION CLASS B

29110.0000 S.F. -90.00 % 0.2500 -97.50 % 0.1000 -99.00 %

29,110.00 -261,990.00 7,277.50 -283,822.50 2,911.00 -288,189.00
10.0000

291,100.00

22.0000
115 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

361.0000 C.Y. -37.14 % 13.0000 -62.86 % 8.0000 -77.14 %

7,942.00 -4,693.00 4,693.00 -7,942.00 2,888.00 -9,747.00
35.0000

12,635.00

50.0000
116 GRAVEL BACKFILL FOR DRAIN

10.0000 C.Y. 25.00 % 15.0000 -62.50 % 8.0000 -80.00 %

500.00 100.00 150.00 -250.00 80.00 -320.00
40.0000
400.00

450.0000
117 BOLLARD TYPE 1

13.0000 EACH -5.26 % 825.0000 73.68 % 700.0000 47.37 %

5,850.00 -325.00 10,725.00 4,550.00 9,100.00 2,925.00
475.0000
6,175.00

24.4000
118 CEMENT CONC. SIDEWALK

2780.0000 S.Y. -39.00 % 16.5000 -58.75 % 20.0000 -50.00 %

67,832.00 -43,368.00 45,870.00 -65,330.00 55,600.00 -55,600.00
40.0000

111,200.00

10.0000
119  STAMPED CONCRETE

2055.0000 S.F. 0.00 % 6.0000 -40.00 % 8.0000 -20.00 %

20,550.00 0.00 12,330.00 -8,220.00 16,440.00 -4,110.00
10.0000

20,550.00

32.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

30.0000 S.Y. -85.78 % 30.0000 -86.67 % 27.0000 -88.00 %

960.00 -5,790.00 900.00 -5,850.00 810.00 -5,940.00
225.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

670.0000
121 CEMENT CONC. CURB RAMP TYPE 1

29.0000 EACH -66.50 % 500.0000 -75.00 % 500.0000 -75.00 %

19,430.00 -38,570.00 14,500.00 -43,500.00 14,500.00 -43,500.00
2,000.0000
58,000.00

0.0000
122 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

800.0000
123 CEMENT CONC. CURB RAMP TYPE 3B

1.0000 EACH -20.00 % 850.0000 -15.00 % 500.0000 -50.00 %

800.00 -200.00 850.00 -150.00 500.00 -500.00
1,000.0000
1,000.00

10.0000
124 COATED CHAIN LINK FENCE TYPE 3

17090.0000 L.F. -60.00 % 10.0000 -60.00 % 12.0000 -52.00 %

170,900.00 -256,350.00 170,900.00 -256,350.00 205,080.00 -222,170.00
25.0000

427,250.00

85.0000
125  DETECTABLE WARNING PATTERN

168.0000 S.F. 41.67 % 40.0000 -33.33 % 25.0000 -58.33 %

14,280.00 4,200.00 6,720.00 -3,360.00 4,200.00 -5,880.00
60.0000

10,080.00

175.0000
126 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

263.0000 EACH -41.67 % 172.0000 -42.67 % 150.0000 -50.00 %

46,025.00 -32,875.00 45,236.00 -33,664.00 39,450.00 -39,450.00
300.0000
78,900.00

900.0000
127 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -10.00 % 960.0000 -4.00 % 2,000.0000 100.00 %

900.00 -100.00 960.00 -40.00 2,000.00 1,000.00
1,000.0000
1,000.00

300.0000
128 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -70.00 % 340.0000 -66.00 % 250.0000 -75.00 %

900.00 -2,100.00 1,020.00 -1,980.00 750.00 -2,250.00
1,000.0000
3,000.00

129 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -80.00 % 70.00 % -50.00 %

200.00 -800.00 1,700.00 700.00 500.00 -500.001,000.00

1.0000
130 TRAINING

600.0000 HR -90.00 % 2.0000 -80.00 % 1.0000 -90.00 %

600.00 -5,400.00 1,200.00 -4,800.00 600.00 -5,400.00
10.0000
6,000.00

131 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

ACTIVE CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
5110 RIVER ROAD EAST 1408 140TH PL NE 4116 BROOKDALE RD E
TACOMA, WA  98443-2638 SUITE 101

PROJECT : PUYALLUP   WA  983710162 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
132 TRIMMING AND CLEANUP

L.S. -92.00 % -92.67 % -66.67 %

6,000.00 -69,000.00 5,500.00 -69,500.00 25,000.00 -50,000.0075,000.00
133 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
134 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
135 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00
136 SPCC PLAN

L.S. -99.99 % -72.00 % -95.00 %

1.00 -9,999.00 2,800.00 -7,200.00 500.00 -9,500.0010,000.00

250.0000
137 MAILBOX SUPPORT TYPE 1

11.0000 EACH -28.57 % 200.0000 -42.86 % 100.0000 -71.43 %

2,750.00 -1,100.00 2,200.00 -1,650.00 1,100.00 -2,750.00
350.0000
3,850.00

300.0000
138 MAILBOX SUPPORT TYPE 2

8.0000 EACH -14.29 % 500.0000 42.86 % 250.0000 -28.57 %

2,400.00 -400.00 4,000.00 1,200.00 2,000.00 -800.00
350.0000
2,800.00

$4,618,343.03 -47.73% $4,652,225.00 -47.35% $4,680,941.00 -47.02%$8,835,365.50CONTRACT TOTAL

$4,680,941.00$4,618,343.03 $4,652,225.00BASE TOTAL -47.73% -47.35% -47.02%$8,835,365.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -49.92 % -65.58 % -65.89 %

400,000.00 -398,800.00 274,969.00 -523,831.00 272,468.22 -526,331.78798,800.00

2,000.0000
2 CLEARING AND GRUBBING

31.0000 ACRE -42.86 % 2,000.0000 -42.86 % 1,525.1600 -56.42 %

62,000.00 -46,500.00 62,000.00 -46,500.00 47,279.96 -61,220.04
3,500.0000
108,500.00

1,000.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 100.00 % 300.0000 -40.00 % 389.6300 -22.07 %

1,000.00 500.00 300.00 -200.00 389.63 -110.37
500.0000
500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -92.00 % -90.00 % -79.75 %

2,000.00 -23,000.00 2,500.00 -22,500.00 5,062.98 -19,937.0225,000.00

20.0000
5 REMOVING CEMENT CONC. SIDEWALK

23.0000 S.Y. -33.33 % 7.0000 -76.67 % 13.8600 -53.80 %

460.00 -230.00 161.00 -529.00 318.78 -371.22
30.0000
690.00

20.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

23.0000 L.F. -33.33 % 4.5000 -85.00 % 11.8700 -60.43 %

460.00 -230.00 103.50 -586.50 273.01 -416.99
30.0000
690.00

2.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1720.0000 S.Y. -80.00 % 3.5000 -65.00 % 5.8300 -41.70 %

3,440.00 -13,760.00 6,020.00 -11,180.00 10,027.60 -7,172.40
10.0000

17,200.00

2.0000
8  REMOVING FENCE

9630.0000 L.F. 0.00 % 1.5000 -25.00 % 1.5700 -21.50 %

19,260.00 0.00 14,445.00 -4,815.00 15,119.10 -4,140.90
2.0000

19,260.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

GRADING

4.7500
10 ROADWAY EXCAVATION INCL. HAUL

73200.0000 C.Y. -76.25 % 5.1500 -74.25 % 6.3400 -68.30 %

347,700.00 1,116,300.00 376,980.00 1,087,020.00 464,088.00 -999,912.00
20.0000

1,464,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

20.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

180.0000 S.Y. -66.67 % 16.0000 -73.33 % 9.1300 -84.78 %

3,600.00 -7,200.00 2,880.00 -7,920.00 1,643.40 -9,156.60
60.0000

10,800.00

1.0000
12 EMBANKMENT COMPACTION

24800.0000 C.Y. -85.71 % 1.5000 -78.57 % 1.1000 -84.29 %

24,800.00 -148,800.00 37,200.00 -136,400.00 27,280.00 -146,320.00
7.0000

173,600.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2

1.0000 EACH 0.00 % 2,300.0000 15.00 % 2,227.8200 11.39 %

2,000.00 0.00 2,300.00 300.00 2,227.82 227.82
2,000.0000
2,000.00

50.0000
14 QUARRY SPALLS

42.0000 TON -33.33 % 44.0000 -41.33 % 33.7200 -55.04 %

2,100.00 -1,050.00 1,848.00 -1,302.00 1,416.24 -1,733.76
75.0000
3,150.00

6.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

110.0000 L.F. -80.00 % 4.3500 -85.50 % 9.0200 -69.93 %

660.00 -2,640.00 478.50 -2,821.50 992.20 -2,307.80
30.0000
3,300.00

18.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

334.0000 L.F. -28.00 % 20.0000 -20.00 % 23.5000 -6.00 %

6,012.00 -2,338.00 6,680.00 -1,670.00 7,849.00 -501.00
25.0000
8,350.00

24.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. -40.00 % 39.0000 -2.50 % 28.8600 -27.85 %

3,936.00 -2,624.00 6,396.00 -164.00 4,733.04 -1,826.96
40.0000
6,560.00

STORM SEWER

900.0000
18 CATCH BASIN TYPE 1

8.0000 EACH 0.00 % 1,000.0000 11.11 % 845.6200 -6.04 %

7,200.00 0.00 8,000.00 800.00 6,764.96 -435.04
900.0000
7,200.00

1,800.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH -21.74 % 1,900.0000 -17.39 % 1,990.9500 -13.44 %

43,200.00 -12,000.00 45,600.00 -9,600.00 47,782.80 -7,417.20
2,300.0000
55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.0000
20 TESTING STORM SEWER PIPE

2197.0000 L.F. -50.00 % 2.3500 17.50 % 1.4600 -27.00 %

2,197.00 -2,197.00 5,162.95 768.95 3,207.62 -1,186.38
2.0000

4,394.00

26.0000
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

342.0000 L.F. 0.00 % 36.0000 38.46 % 29.0200 11.62 %

8,892.00 0.00 12,312.00 3,420.00 9,924.84 1,032.84
26.0000
8,892.00

26.0000
22 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -10.34 % 30.0000 3.45 % 34.7300 19.76 %

1,690.00 -195.00 1,950.00 65.00 2,257.45 372.45
29.0000
1,885.00

26.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

808.0000 L.F. -29.73 % 30.0000 -18.92 % 27.1300 -26.68 %

21,008.00 -8,888.00 24,240.00 -5,656.00 21,921.04 -7,974.96
37.0000

29,896.00

30.0000
24 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

143.0000 L.F. -57.14 % 50.0000 -28.57 % 43.8000 -37.43 %

4,290.00 -5,720.00 7,150.00 -2,860.00 6,263.40 -3,746.60
70.0000

10,010.00

20.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

604.0000 L.F. -33.33 % 15.0000 -50.00 % 15.6200 -47.93 %

12,080.00 -6,040.00 9,060.00 -9,060.00 9,434.48 -8,685.52
30.0000

18,120.00

22.0000
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

496.0000 L.F. 46.67 % 16.0000 6.67 % 19.1200 27.47 %

10,912.00 3,472.00 7,936.00 496.00 9,483.52 2,043.52
15.0000
7,440.00

26.0000
27 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

572.0000 L.F. -13.33 % 33.0000 10.00 % 33.1100 10.37 %

14,872.00 -2,288.00 18,876.00 1,716.00 18,938.92 1,778.92
30.0000

17,160.00

WATER LINES

25.0000
28  STEEL CASING 4 IN. DIAM.

92.0000 L.F. -44.44 % 65.0000 44.44 % 26.6800 -40.71 %

2,300.00 -1,840.00 5,980.00 1,840.00 2,454.56 -1,685.44
45.0000
4,140.00

35.0000
29  STEEL CASING 8 IN. DIAM.

1002.0000 L.F. -56.25 % 46.0000 -42.50 % 56.8000 -29.00 %

35,070.00 -45,090.00 46,092.00 -34,068.00 56,913.60 -23,246.40
80.0000

80,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

58.0000
30  STEEL CASING 16 IN. DIAM.

1017.0000 L.F. -47.27 % 85.0000 -22.73 % 85.7100 -22.08 %

58,986.00 -52,884.00 86,445.00 -25,425.00 87,167.07 -24,702.93
110.0000

111,870.00

600.0000
31 GATE VALVE 2 IN. DIAM.

2.0000 EACH -40.00 % 375.0000 -62.50 % 782.6200 -21.74 %

1,200.00 -800.00 750.00 -1,250.00 1,565.24 -434.76
1,000.0000
2,000.00

18.0000
32  PVC PIPE FOR WATERMAIN 2 IN. DIAM.

110.0000 L.F. -74.29 % 0.8500 -98.79 % 6.9200 -90.11 %

1,980.00 -5,720.00 93.50 -7,606.50 761.20 -6,938.80
70.0000
7,700.00

STRUCTURE

20.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.0000 C.Y. -73.33 % 65.0000 -13.33 % 49.3100 -34.25 %

100.00 -275.00 325.00 -50.00 246.55 -128.45
75.0000
375.00

34 SHORING OR EXTRA EXCAVATION CL. A
L.S. -100.00 % -99.60 % -99.57 %

1.00 -24,999.00 100.00 -24,900.00 107.02 -24,892.9825,000.00

40.0000
35 GRAVEL BACKFILL FOR WALL

30.0000 C.Y. -11.11 % 40.0000 -11.11 % 32.7500 -27.22 %

1,200.00 -150.00 1,200.00 -150.00 982.50 -367.50
45.0000
1,350.00

1.0000
36 ST. REINF. BAR FOR RETAINING WALL

3050.0000 LB. -50.00 % 2.5000 25.00 % 2.8200 41.00 %

3,050.00 -3,050.00 7,625.00 1,525.00 8,601.00 2,501.00
2.0000

6,100.00

850.0000
37 CONC. CLASS 4000 FOR RETAINING WALL

50.0000 C.Y. 6.25 % 385.0000 -51.88 % 399.9000 -50.01 %

42,500.00 2,500.00 19,250.00 -20,750.00 19,995.00 -20,005.00
800.0000
40,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

11.0000
39 CRUSHED SURFACING BASE COURSE

25210.0000 TON -31.25 % 10.8500 -32.19 % 11.5000 -28.13 %

277,310.00 -126,050.00 273,528.50 -129,831.50 289,915.00 -113,445.00
16.0000

403,360.00

0.0000
40 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,540.00 26,540.00 26,540.0026,540.00

HOT MIX ASPHALT

5.5000
42 PLANING BITUMINOUS PAVEMENT

1570.0000 S.Y. -71.05 % 4.0000 -78.95 % 4.2600 -77.58 %

8,635.00 -21,195.00 6,280.00 -23,550.00 6,688.20 -23,141.80
19.0000

29,830.00

73.0000
43 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

350.0000 TON -27.00 % 76.0000 -24.00 % 77.0600 -22.94 %

25,550.00 -9,450.00 26,600.00 -8,400.00 26,971.00 -8,029.00
100.0000
35,000.00

90.0000
44 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

50.0000 TON -10.00 % 90.0000 -10.00 % 90.9700 -9.03 %

4,500.00 -500.00 4,500.00 -500.00 4,548.50 -451.50
100.0000
5,000.00

60.0000
45 HMA CL. 1/2 IN. PG   64-22

25600.0000 TON -25.00 % 62.7500 -21.56 % 63.9500 -20.06 %

1,536,000.00 -512,000.00 1,606,400.00 -441,600.00 1,637,120.00 -410,880.00
80.0000

2,048,000.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

63,900.00 63,900.00 63,900.0063,900.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00

90.0000
49 HMA FOR APPROACH CL. 1/2 IN. PG   64-22

250.0000 TON -40.00 % 87.0000 -42.00 % 86.6900 -42.21 %

22,500.00 -15,000.00 21,750.00 -15,750.00 21,672.50 -15,827.50
150.0000
37,500.00

150.0000
50  HMA  SIDEWALK RAMP

15.0000 EACH -40.00 % 145.0000 -42.00 % 144.4800 -42.21 %

2,250.00 -1,500.00 2,175.00 -1,575.00 2,167.20 -1,582.80
250.0000
3,750.00

0.2000
51 SOIL RESIDUAL HERBICIDE

12450.0000 S.Y. -90.00 % 0.1600 -92.00 % 0.0900 -95.50 %

2,490.00 -22,410.00 1,992.00 -22,908.00 1,120.50 -23,779.50
2.0000

24,900.00
52 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
53 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

EROSION CONTROL AND PLANTING

1.0000
54 ESC LEAD

45.0000 DAY -99.50 % 112.0000 -44.00 % 306.5300 53.26 %

45.00 -8,955.00 5,040.00 -3,960.00 13,793.85 4,793.85
200.0000
9,000.00

15.0000
55 STABILIZED CONSTRUCTION ENTRANCE

870.0000 S.Y. -16.67 % 9.0000 -50.00 % 18.8000 4.44 %

13,050.00 -2,610.00 7,830.00 -7,830.00 16,356.00 696.00
18.0000

15,660.00

60.0000
56 INLET PROTECTION

9.0000 EACH -20.00 % 70.0000 -6.67 % 45.6800 -39.09 %

540.00 -135.00 630.00 -45.00 411.12 -263.88
75.0000
675.00

3.0000
57 SILT FENCE

6120.0000 L.F. -40.00 % 4.5000 -10.00 % 1.9700 -60.60 %

18,360.00 -12,240.00 27,540.00 -3,060.00 12,056.40 -18,543.60
5.0000

30,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,200.0000
59 SEEDING, FERTILIZING, AND MULCHING

16.4000 ACRE -26.67 % 2,050.0000 -31.67 % 1,498.3000 -50.06 %

36,080.00 -13,120.00 33,620.00 -15,580.00 24,572.12 -24,627.88
3,000.0000
49,200.00

20.0000
60 TOPSOIL TYPE A

2150.0000 C.Y. -50.00 % 28.0000 -30.00 % 26.7600 -33.10 %

43,000.00 -43,000.00 60,200.00 -25,800.00 57,534.00 -28,466.00
40.0000

86,000.00

3.0000
61 TOPSOIL TYPE B

8840.0000 C.Y. -85.00 % 5.0000 -75.00 % 3.5000 -82.50 %

26,520.00 -150,280.00 44,200.00 -132,600.00 30,940.00 -145,860.00
20.0000

176,800.00

46.0000
62 PSIPE DEODOR CEDAR

10.0000 EACH 84.00 % 20.0000 -20.00 % 21.4000 -14.40 %

460.00 210.00 200.00 -50.00 214.00 -36.00
25.0000
250.00

34.0000
63 PSIPE DWARF MUGO PINE

22.0000 EACH 36.00 % 23.0000 -8.00 % 21.4000 -14.40 %

748.00 198.00 506.00 -44.00 470.80 -79.20
25.0000
550.00

34.0000
64 PSIPE DOUGLAS FIR

14.0000 EACH 36.00 % 17.0000 -32.00 % 21.4000 -14.40 %

476.00 126.00 238.00 -112.00 299.60 -50.40
25.0000
350.00

34.0000
65 PSIPE WESTERN HEMLOCK

10.0000 EACH 36.00 % 17.8500 -28.60 % 21.4000 -14.40 %

340.00 90.00 178.50 -71.50 214.00 -36.00
25.0000
250.00

117.0000
66 PSIPE CRIMSON SPIRE OAK

10.0000 EACH -41.50 % 150.0000 -25.00 % 53.5100 -73.25 %

1,170.00 -830.00 1,500.00 -500.00 535.10 -1,464.90
200.0000
2,000.00

128.0000
67 PSIPE GARRY OAK

23.0000 EACH -57.33 % 168.0000 -44.00 % 53.5100 -82.16 %

2,944.00 -3,956.00 3,864.00 -3,036.00 1,230.73 -5,669.27
300.0000
6,900.00

7.0000
68 PSIPE BLUE OAT GRASS

361.0000 EACH -30.00 % 5.2500 -47.50 % 5.3500 -46.50 %

2,527.00 -1,083.00 1,895.25 -1,714.75 1,931.35 -1,678.65
10.0000
3,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
69 PSIPE TALL OREGON GRAPE

342.0000 EACH -30.00 % 4.2000 -58.00 % 5.3500 -46.50 %

2,394.00 -1,026.00 1,436.40 -1,983.60 1,829.70 -1,590.30
10.0000
3,420.00

7.0000
70 PSIPE CASCADE OREGON GRAPE

16.0000 EACH -44.00 % 4.2000 -66.40 % 5.3500 -57.20 %

112.00 -88.00 67.20 -132.80 85.60 -114.40
12.5000
200.00

7.0000
71 PSIPE BLACK-EYED SUSAN

588.0000 EACH -30.00 % 4.2000 -58.00 % 5.3500 -46.50 %

4,116.00 -1,764.00 2,469.60 -3,410.40 3,145.80 -2,734.20
10.0000
5,880.00

7.0000
72 PSIPE BLUE FESCUE

540.0000 EACH -30.00 % 5.2500 -47.50 % 5.3500 -46.50 %

3,780.00 -1,620.00 2,835.00 -2,565.00 2,889.00 -2,511.00
10.0000
5,400.00

7.0000
73 PSIPE ROEMER'S FESCUE

6951.0000 EACH -6.67 % 4.2000 -44.00 % 4.2800 -42.93 %

48,657.00 -3,475.50 29,194.20 -22,938.30 29,750.28 -22,382.22
7.5000

52,132.50

7.0000
74 PSIPE SISKIYOU FESCUE

162.0000 EACH -30.00 % 4.2000 -58.00 % 5.3500 -46.50 %

1,134.00 -486.00 680.40 -939.60 866.70 -753.30
10.0000
1,620.00

7.0000
75 PSIPE HEDGEHOG FESCUE

529.0000 EACH -6.67 % 7.3500 -2.00 % 5.3500 -28.67 %

3,703.00 -264.50 3,888.15 -79.35 2,830.15 -1,137.35
7.5000

3,967.50

7.0000
76 PSIPE ARTEMESIA 'SILVER MOUND'

510.0000 EACH -6.67 % 4.7500 -36.67 % 5.3500 -28.67 %

3,570.00 -255.00 2,422.50 -1,402.50 2,728.50 -1,096.50
7.5000

3,825.00

7.0000
77 PSIPE POINT REYES CEANOTHUS

374.0000 EACH -44.00 % 4.2000 -66.40 % 5.3500 -57.20 %

2,618.00 -2,057.00 1,570.80 -3,104.20 2,000.90 -2,674.10
12.5000
4,675.00

7.0000
78 PSIPE SNOW-IN-SUMMER

264.0000 EACH -30.00 % 4.2000 -58.00 % 5.3500 -46.50 %

1,848.00 -792.00 1,108.80 -1,531.20 1,412.40 -1,227.60
10.0000
2,640.00

7.0000
79 PSIPE LARGE CAMAS

43.0000 EACH -30.00 % 5.8000 -42.00 % 5.3500 -46.50 %

301.00 -129.00 249.40 -180.60 230.05 -199.95
10.0000
430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
80 PSIPE COMMON CAMAS

43.0000 EACH -30.00 % 5.8000 -42.00 % 5.3500 -46.50 %

301.00 -129.00 249.40 -180.60 230.05 -199.95
10.0000
430.00

81 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

23.0000
82 FINE COMPOST

6900.0000 C.Y. -42.50 % 26.5000 -33.75 % 26.7600 -33.10 %

158,700.00 -117,300.00 182,850.00 -93,150.00 184,644.00 -91,356.00
40.0000

276,000.00

34.0000
83 BARK OR WOOD CHIP MULCH

150.0000 C.Y. -2.86 % 37.7500 7.86 % 23.5400 -32.74 %

5,100.00 -150.00 5,662.50 412.50 3,531.00 -1,719.00
35.0000
5,250.00

650.0000
84  GRANITE 5-6 TON BOULDERS

3.0000 EACH -48.00 % 950.0000 -24.00 % 482.5100 -61.40 %

1,950.00 -1,800.00 2,850.00 -900.00 1,447.53 -2,302.47
1,250.0000
3,750.00

485.0000
85  GRANITE 3.5-4.5 TON BOULDERS

8.0000 EACH -51.50 % 350.0000 -65.00 % 196.2900 -80.37 %

3,880.00 -4,120.00 2,800.00 -5,200.00 1,570.32 -6,429.68
1,000.0000
8,000.00

375.0000
86  GRANITE 2.5 TON BOULDERS

22.0000 EACH -6.25 % 260.0000 -35.00 % 118.8400 -70.29 %

8,250.00 -550.00 5,720.00 -3,080.00 2,614.48 -6,185.52
400.0000
8,800.00

32.0000
87  RIVER COBBLES 4"-10"

466.0000 TON -3.76 % 47.0000 41.35 % 32.3200 -2.80 %

14,912.00 -582.50 21,902.00 6,407.50 15,061.12 -433.38
33.2500

15,494.50

2.0000
88 HIGH VISIBILITY FENCE

1370.0000 L.F. -80.00 % 3.2500 -67.50 % 1.1800 -88.20 %

2,740.00 -10,960.00 4,452.50 -9,247.50 1,616.60 -12,083.40
10.0000

13,700.00

TRAFFIC

8.0000
89 CEMENT CONC. TRAFFIC CURB AND GUTTER

2842.0000 L.F. -68.00 % 11.0000 -56.00 % 9.1000 -63.60 %

22,736.00 -48,314.00 31,262.00 -39,788.00 25,862.20 -45,187.80
25.0000

71,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.0000
90 CEMENT CONC. TRAFFIC CURB

1863.0000 L.F. -80.00 % 10.2000 -74.50 % 9.1000 -77.25 %

14,904.00 -59,616.00 19,002.60 -55,517.40 16,953.30 -57,566.70
40.0000

74,520.00

22.0000
91 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

200.0000 L.F. -37.14 % 21.8500 -37.57 % 19.2600 -44.97 %

4,400.00 -2,600.00 4,370.00 -2,630.00 3,852.00 -3,148.00
35.0000
7,000.00

12.0000
92  CONCRETE FOR PIGMENTED TRUCK APRON

3316.0000 S.F. -40.00 % 9.6500 -51.75 % 10.7000 -46.50 %

39,792.00 -26,528.00 31,999.40 -34,320.60 35,481.20 -30,838.80
20.0000

66,320.00

14.0000
93 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB

314.0000 L.F. -30.00 % 15.2500 -23.75 % 21.4000 7.00 %

4,396.00 -1,884.00 4,788.50 -1,491.50 6,719.60 439.60
20.0000
6,280.00

24.0000
94 FLEXIBLE GUIDE POST

59.0000 EACH -40.00 % 52.5000 31.25 % 53.5100 33.77 %

1,416.00 -944.00 3,097.50 737.50 3,157.09 797.09
40.0000
2,360.00

0.2500
95 PAINT LINE

36820.0000 L.F. 66.67 % 0.2600 73.33 % 0.2700 80.00 %

9,205.00 3,682.00 9,573.20 4,050.20 9,941.40 4,418.40
0.1500

5,523.00

1.0000
96 PLASTIC WIDE LINE

2870.0000 L.F. -50.00 % 1.0500 -47.50 % 1.0700 -46.50 %

2,870.00 -2,870.00 3,013.50 -2,726.50 3,070.90 -2,669.10
2.0000

5,740.00

5.0000
97 PLASTIC CROSSWALK LINE

464.0000 S.F. 0.00 % 5.2500 5.00 % 5.3500 7.00 %

2,320.00 0.00 2,436.00 116.00 2,482.40 162.40
5.0000

2,320.00

6.0000
98 PLASTIC STOP LINE

160.0000 L.F. -25.00 % 6.4500 -19.38 % 6.4200 -19.75 %

960.00 -320.00 1,032.00 -248.00 1,027.20 -252.80
8.0000

1,280.00

125.0000
99 PLASTIC TRAFFIC ARROW

36.0000 EACH 66.67 % 132.0000 76.00 % 133.7800 78.37 %

4,500.00 1,800.00 4,752.00 2,052.00 4,816.08 2,116.08
75.0000
2,700.00

135.0000
100 PLASTIC BICYCLE LANE SYMBOL

4.0000 EACH -22.86 % 142.0000 -18.86 % 144.4800 -17.44 %

540.00 -160.00 568.00 -132.00 577.92 -122.08
175.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
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YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
101 PLASTIC DRAINAGE MARKING

70.0000 EACH -20.00 % 21.0000 -16.00 % 21.4000 -14.40 %

1,400.00 -350.00 1,470.00 -280.00 1,498.00 -252.00
25.0000
1,750.00

35.0000
102 PLASTIC YIELD LINE SYMBOL

99.0000 EACH 133.33 % 36.7500 145.00 % 37.4600 149.73 %

3,465.00 1,980.00 3,638.25 2,153.25 3,708.54 2,223.54
15.0000
1,485.00

20.0000
103  PLASTIC JUNCTION BOX MARKING

49.0000 EACH -33.33 % 21.0000 -30.00 % 21.4000 -28.67 %

980.00 -490.00 1,029.00 -441.00 1,048.60 -421.40
30.0000
1,470.00

235.0000
104 RAISED PAVEMENT MARKER TYPE 2

5.4000 HUND -32.86 % 250.0000 -28.57 % 251.5000 -28.14 %

1,269.00 -621.00 1,350.00 -540.00 1,358.10 -531.90
350.0000
1,890.00

105 PERMANENT SIGNING
L.S. 2.94 % 17.65 % 9.64 %

35,000.00 1,000.00 40,000.00 6,000.00 37,278.22 3,278.2234,000.00
106  CITY ENTRANCE MARKER

L.S. -16.67 % -77.50 % -88.85 %

10,000.00 -2,000.00 2,700.00 -9,300.00 1,337.77 -10,662.2312,000.00
107 ILLUMINATION SYSTEM SCA 2994

L.S. -35.25 % -40.65 % -39.57 %

90,000.00 -49,000.00 82,500.00 -56,500.00 83,996.02 -55,003.98139,000.00
108 ILLUMINATION SYSTEM SCA 2995

L.S. -4.76 % -11.90 % -10.25 %

20,000.00 -1,000.00 18,500.00 -2,500.00 18,846.53 -2,153.4721,000.00
109 ILLUMINATION SYSTEM SCA 2996

L.S. -25.37 % -35.37 % -34.10 %

50,000.00 -17,000.00 43,300.00 -23,700.00 44,151.82 -22,848.1867,000.00
110 ILLUMINATION SYSTEM SCA 2997

L.S. -13.46 % -38.85 % -37.78 %

45,000.00 -7,000.00 31,800.00 -20,200.00 32,352.68 -19,647.3252,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
111 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -57.35 % -52.61 % -90.08 %

90,000.00 -121,000.00 100,000.00 -111,000.00 20,925.22 -190,074.78211,000.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. -28.57 % -21.43 % -28.57 %

5,000.00 -2,000.00 5,500.00 -1,500.00 5,000.00 -2,000.007,000.00

4.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4540.0000 C.Y. -60.00 % 3.2500 -67.50 % 4.3200 -56.80 %

18,160.00 -27,240.00 14,755.00 -30,645.00 19,612.80 -25,787.20
10.0000

45,400.00

0.2500
114 SHORING OR EXTRA EXCAVATION CLASS B

29110.0000 S.F. -97.50 % 0.5000 -95.00 % 0.9100 -90.90 %

7,277.50 -283,822.50 14,555.00 -276,545.00 26,490.10 -264,609.90
10.0000

291,100.00

10.0000
115 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

361.0000 C.Y. -71.43 % 17.0000 -51.43 % 21.3400 -39.03 %

3,610.00 -9,025.00 6,137.00 -6,498.00 7,703.74 -4,931.26
35.0000

12,635.00

25.0000
116 GRAVEL BACKFILL FOR DRAIN

10.0000 C.Y. -37.50 % 17.0000 -57.50 % 42.0100 5.02 %

250.00 -150.00 170.00 -230.00 420.10 20.10
40.0000
400.00

1,000.0000
117 BOLLARD TYPE 1

13.0000 EACH 110.53 % 1,100.0000 131.58 % 917.3800 93.13 %

13,000.00 6,825.00 14,300.00 8,125.00 11,925.94 5,750.94
475.0000
6,175.00

22.0000
118 CEMENT CONC. SIDEWALK

2780.0000 S.Y. -45.00 % 21.5000 -46.25 % 17.6600 -55.85 %

61,160.00 -50,040.00 59,770.00 -51,430.00 49,094.80 -62,105.20
40.0000

111,200.00

8.0000
119  STAMPED CONCRETE

2055.0000 S.F. -20.00 % 8.0000 -20.00 % 6.2600 -37.40 %

16,440.00 -4,110.00 16,440.00 -4,110.00 12,864.30 -7,685.70
10.0000

20,550.00

31.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

30.0000 S.Y. -86.22 % 65.5000 -70.89 % 32.1100 -85.73 %

930.00 -5,820.00 1,965.00 -4,785.00 963.30 -5,786.70
225.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
121 CEMENT CONC. CURB RAMP TYPE 1

29.0000 EACH -70.00 % 565.0000 -71.75 % 685.2100 -65.74 %

17,400.00 -40,600.00 16,385.00 -41,615.00 19,871.09 -38,128.91
2,000.0000
58,000.00

0.0000
122 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

500.0000
123 CEMENT CONC. CURB RAMP TYPE 3B

1.0000 EACH -50.00 % 735.0000 -26.50 % 1,065.1400 6.51 %

500.00 -500.00 735.00 -265.00 1,065.14 65.14
1,000.0000
1,000.00

10.0000
124 COATED CHAIN LINK FENCE TYPE 3

17090.0000 L.F. -60.00 % 10.4500 -58.20 % 10.6400 -57.44 %

170,900.00 -256,350.00 178,590.50 -248,659.50 181,837.60 -245,412.40
25.0000

427,250.00

30.0000
125  DETECTABLE WARNING PATTERN

168.0000 S.F. -50.00 % 33.0000 -45.00 % 42.8100 -28.65 %

5,040.00 -5,040.00 5,544.00 -4,536.00 7,192.08 -2,887.92
60.0000

10,080.00

175.0000
126 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

263.0000 EACH -41.67 % 180.0000 -40.00 % 184.1600 -38.61 %

46,025.00 -32,875.00 47,340.00 -31,560.00 48,434.08 -30,465.92
300.0000
78,900.00

1,000.0000
127 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH 0.00 % 1,000.0000 0.00 % 1,019.6500 1.96 %

1,000.00 0.00 1,000.00 0.00 1,019.65 19.65
1,000.0000
1,000.00

200.0000
128 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -80.00 % 600.0000 -40.00 % 417.5800 -58.24 %

600.00 -2,400.00 1,800.00 -1,200.00 1,252.74 -1,747.26
1,000.0000
3,000.00

129 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -50.00 % 60.00 % 59.29 %

500.00 -500.00 1,600.00 600.00 1,592.87 592.871,000.00

2.0000
130 TRAINING

600.0000 HR -80.00 % 1.5000 -85.00 % 1.0000 -90.00 %

1,200.00 -4,800.00 900.00 -5,100.00 600.00 -5,400.00
10.0000
6,000.00

131 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

TRI-STATE CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. ICON MATERIALS DBA CPM DEVELOP
350 - 106TH AVE NE 887 STATE HWY 507 6819 S 228TH ST
98004-5732 CENTRALIA WA  98531 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 CHEHALIS   WA  985320318 SPOKANE   WA  992203366

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
132 TRIMMING AND CLEANUP

L.S. -97.33 % -80.00 % -86.31 %

2,000.00 -73,000.00 15,000.00 -60,000.00 10,270.03 -64,729.9775,000.00
133 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
134 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
135 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00
136 SPCC PLAN

L.S. -50.00 % -85.00 % -93.58 %

5,000.00 -5,000.00 1,500.00 -8,500.00 642.13 -9,357.8710,000.00

350.0000
137 MAILBOX SUPPORT TYPE 1

11.0000 EACH 0.00 % 250.0000 -28.57 % 299.3000 -14.49 %

3,850.00 0.00 2,750.00 -1,100.00 3,292.30 -557.70
350.0000
3,850.00

400.0000
138 MAILBOX SUPPORT TYPE 2

8.0000 EACH 14.29 % 350.0000 0.00 % 268.4000 -23.31 %

3,200.00 400.00 2,800.00 0.00 2,147.20 -652.80
350.0000
2,800.00

$4,685,708.50 -46.97% $4,759,999.00 -46.13% $4,760,718.68 -46.12%$8,835,365.50CONTRACT TOTAL

$4,760,718.68$4,685,708.50 $4,759,999.00BASE TOTAL -46.97% -46.13% -46.12%$8,835,365.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -75.03 % -51.80 % -39.53 %

199,500.00 -599,300.00 385,000.00 -413,800.00 483,000.00 -315,800.00798,800.00

6,000.0000
2 CLEARING AND GRUBBING

31.0000 ACRE 71.43 % 3,300.0000 -5.71 % 3,000.0000 -14.29 %

186,000.00 77,500.00 102,300.00 -6,200.00 93,000.00 -15,500.00
3,500.0000
108,500.00

360.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -28.00 % 450.0000 -10.00 % 180.0000 -64.00 %

360.00 -140.00 450.00 -50.00 180.00 -320.00
500.0000
500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -90.00 % -90.00 % -97.20 %

2,500.00 -22,500.00 2,500.00 -22,500.00 700.00 -24,300.0025,000.00

16.0000
5 REMOVING CEMENT CONC. SIDEWALK

23.0000 S.Y. -46.67 % 11.0000 -63.33 % 5.8500 -80.50 %

368.00 -322.00 253.00 -437.00 134.55 -555.45
30.0000
690.00

13.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

23.0000 L.F. -56.67 % 4.5000 -85.00 % 5.0000 -83.33 %

299.00 -391.00 103.50 -586.50 115.00 -575.00
30.0000
690.00

12.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1720.0000 S.Y. 20.00 % 6.0000 -40.00 % 3.0000 -70.00 %

20,640.00 3,440.00 10,320.00 -6,880.00 5,160.00 -12,040.00
10.0000

17,200.00

2.0000
8  REMOVING FENCE

9630.0000 L.F. 0.00 % 1.0000 -50.00 % 2.0000 0.00 %

19,260.00 0.00 9,630.00 -9,630.00 19,260.00 0.00
2.0000

19,260.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

GRADING

5.2500
10 ROADWAY EXCAVATION INCL. HAUL

73200.0000 C.Y. -73.75 % 3.7500 -81.25 % 5.1500 -74.25 %

384,300.00 1,079,700.00 274,500.00 1,189,500.00 376,980.00 1,087,020.00
20.0000

1,464,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

180.0000 S.Y. -88.33 % 42.0000 -30.00 % 19.0000 -68.33 %

1,260.00 -9,540.00 7,560.00 -3,240.00 3,420.00 -7,380.00
60.0000

10,800.00

0.8500
12 EMBANKMENT COMPACTION

24800.0000 C.Y. -87.86 % 1.0000 -85.71 % 1.0000 -85.71 %

21,080.00 -152,520.00 24,800.00 -148,800.00 24,800.00 -148,800.00
7.0000

173,600.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2

1.0000 EACH 0.00 % 1,500.0000 -25.00 % 2,200.0000 10.00 %

2,000.00 0.00 1,500.00 -500.00 2,200.00 200.00
2,000.0000
2,000.00

44.0000
14 QUARRY SPALLS

42.0000 TON -41.33 % 22.0000 -70.67 % 100.0000 33.33 %

1,848.00 -1,302.00 924.00 -2,226.00 4,200.00 1,050.00
75.0000
3,150.00

7.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

110.0000 L.F. -76.67 % 11.0000 -63.33 % 13.0000 -56.67 %

770.00 -2,530.00 1,210.00 -2,090.00 1,430.00 -1,870.00
30.0000
3,300.00

17.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

334.0000 L.F. -32.00 % 21.0000 -16.00 % 30.0000 20.00 %

5,678.00 -2,672.00 7,014.00 -1,336.00 10,020.00 1,670.00
25.0000
8,350.00

27.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. -32.50 % 31.0000 -22.50 % 30.0000 -25.00 %

4,428.00 -2,132.00 5,084.00 -1,476.00 4,920.00 -1,640.00
40.0000
6,560.00

STORM SEWER

1,400.0000
18 CATCH BASIN TYPE 1

8.0000 EACH 55.56 % 850.0000 -5.56 % 1,500.0000 66.67 %

11,200.00 4,000.00 6,800.00 -400.00 12,000.00 4,800.00
900.0000
7,200.00

2,100.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH -8.70 % 1,500.0000 -34.78 % 3,000.0000 30.43 %

50,400.00 -4,800.00 36,000.00 -19,200.00 72,000.00 16,800.00
2,300.0000
55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2.0000
20 TESTING STORM SEWER PIPE

2197.0000 L.F. 0.00 % 1.0000 -50.00 % 2.7500 37.50 %

4,394.00 0.00 2,197.00 -2,197.00 6,041.75 1,647.75
2.0000

4,394.00

23.0000
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

342.0000 L.F. -11.54 % 31.0000 19.23 % 35.0000 34.62 %

7,866.00 -1,026.00 10,602.00 1,710.00 11,970.00 3,078.00
26.0000
8,892.00

24.0000
22 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -17.24 % 28.0000 -3.45 % 35.0000 20.69 %

1,560.00 -325.00 1,820.00 -65.00 2,275.00 390.00
29.0000
1,885.00

25.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

808.0000 L.F. -32.43 % 30.0000 -18.92 % 35.0000 -5.41 %

20,200.00 -9,696.00 24,240.00 -5,656.00 28,280.00 -1,616.00
37.0000

29,896.00

31.0000
24 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

143.0000 L.F. -55.71 % 44.0000 -37.14 % 55.0000 -21.43 %

4,433.00 -5,577.00 6,292.00 -3,718.00 7,865.00 -2,145.00
70.0000

10,010.00

15.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

604.0000 L.F. -50.00 % 25.0000 -16.67 % 25.0000 -16.67 %

9,060.00 -9,060.00 15,100.00 -3,020.00 15,100.00 -3,020.00
30.0000

18,120.00

19.0000
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

496.0000 L.F. 26.67 % 26.0000 73.33 % 30.0000 100.00 %

9,424.00 1,984.00 12,896.00 5,456.00 14,880.00 7,440.00
15.0000
7,440.00

33.0000
27 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

572.0000 L.F. 10.00 % 41.0000 36.67 % 40.0000 33.33 %

18,876.00 1,716.00 23,452.00 6,292.00 22,880.00 5,720.00
30.0000

17,160.00

WATER LINES

88.0000
28  STEEL CASING 4 IN. DIAM.

92.0000 L.F. 95.56 % 35.0000 -22.22 % 85.0000 88.89 %

8,096.00 3,956.00 3,220.00 -920.00 7,820.00 3,680.00
45.0000
4,140.00

46.0000
29  STEEL CASING 8 IN. DIAM.

1002.0000 L.F. -42.50 % 47.0000 -41.25 % 45.0000 -43.75 %

46,092.00 -34,068.00 47,094.00 -33,066.00 45,090.00 -35,070.00
80.0000

80,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

68.0000
30  STEEL CASING 16 IN. DIAM.

1017.0000 L.F. -38.18 % 78.0000 -29.09 % 70.0000 -36.36 %

69,156.00 -42,714.00 79,326.00 -32,544.00 71,190.00 -40,680.00
110.0000

111,870.00

760.0000
31 GATE VALVE 2 IN. DIAM.

2.0000 EACH -24.00 % 500.0000 -50.00 % 600.0000 -40.00 %

1,520.00 -480.00 1,000.00 -1,000.00 1,200.00 -800.00
1,000.0000
2,000.00

7.0000
32  PVC PIPE FOR WATERMAIN 2 IN. DIAM.

110.0000 L.F. -90.00 % 12.0000 -82.86 % 14.0000 -80.00 %

770.00 -6,930.00 1,320.00 -6,380.00 1,540.00 -6,160.00
70.0000
7,700.00

STRUCTURE

142.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.0000 C.Y. 89.33 % 11.0000 -85.33 % 75.0000 0.00 %

710.00 335.00 55.00 -320.00 375.00 0.00
75.0000
375.00

34 SHORING OR EXTRA EXCAVATION CL. A
L.S. -97.31 % -96.00 % -100.00 %

672.00 -24,328.00 1,000.00 -24,000.00 1.00 -24,999.0025,000.00

43.0000
35 GRAVEL BACKFILL FOR WALL

30.0000 C.Y. -4.44 % 28.0000 -37.78 % 60.0000 33.33 %

1,290.00 -60.00 840.00 -510.00 1,800.00 450.00
45.0000
1,350.00

1.0000
36 ST. REINF. BAR FOR RETAINING WALL

3050.0000 LB. -50.00 % 1.0000 -50.00 % 1.2000 -40.00 %

3,050.00 -3,050.00 3,050.00 -3,050.00 3,660.00 -2,440.00
2.0000

6,100.00

685.0000
37 CONC. CLASS 4000 FOR RETAINING WALL

50.0000 C.Y. -14.37 % 820.0000 2.50 % 800.0000 0.00 %

34,250.00 -5,750.00 41,000.00 1,000.00 40,000.00 0.00
800.0000
40,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

8.5000
39 CRUSHED SURFACING BASE COURSE

25210.0000 TON -46.88 % 16.0000 0.00 % 12.5000 -21.88 %

214,285.00 -189,075.00 403,360.00 0.00 315,125.00 -88,235.00
16.0000

403,360.00

0.0000
40 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,540.00 26,540.00 26,540.0026,540.00

HOT MIX ASPHALT

4.8000
42 PLANING BITUMINOUS PAVEMENT

1570.0000 S.Y. -74.74 % 6.0000 -68.42 % 6.0000 -68.42 %

7,536.00 -22,294.00 9,420.00 -20,410.00 9,420.00 -20,410.00
19.0000

29,830.00

106.0000
43 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

350.0000 TON 6.00 % 72.0000 -28.00 % 100.0000 0.00 %

37,100.00 2,100.00 25,200.00 -9,800.00 35,000.00 0.00
100.0000
35,000.00

151.0000
44 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

50.0000 TON 51.00 % 140.0000 40.00 % 120.0000 20.00 %

7,550.00 2,550.00 7,000.00 2,000.00 6,000.00 1,000.00
100.0000
5,000.00

58.4000
45 HMA CL. 1/2 IN. PG   64-22

25600.0000 TON -27.00 % 59.7500 -25.31 % 62.0000 -22.50 %

1,495,040.00 -552,960.00 1,529,600.00 -518,400.00 1,587,200.00 -460,800.00
80.0000

2,048,000.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

63,900.00 63,900.00 63,900.0063,900.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00

150.0000
49 HMA FOR APPROACH CL. 1/2 IN. PG   64-22

250.0000 TON 0.00 % 81.0000 -46.00 % 100.0000 -33.33 %

37,500.00 0.00 20,250.00 -17,250.00 25,000.00 -12,500.00
150.0000
37,500.00

305.0000
50  HMA  SIDEWALK RAMP

15.0000 EACH 22.00 % 305.0000 22.00 % 140.0000 -44.00 %

4,575.00 825.00 4,575.00 825.00 2,100.00 -1,650.00
250.0000
3,750.00

0.3000
51 SOIL RESIDUAL HERBICIDE

12450.0000 S.Y. -85.00 % 0.1500 -92.50 % 0.1000 -95.00 %

3,735.00 -21,165.00 1,867.50 -23,032.50 1,245.00 -23,655.00
2.0000

24,900.00
52 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
53 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

EROSION CONTROL AND PLANTING

120.0000
54 ESC LEAD

45.0000 DAY -40.00 % 100.0000 -50.00 % 75.0000 -62.50 %

5,400.00 -3,600.00 4,500.00 -4,500.00 3,375.00 -5,625.00
200.0000
9,000.00

12.0000
55 STABILIZED CONSTRUCTION ENTRANCE

870.0000 S.Y. -33.33 % 20.0000 11.11 % 15.0000 -16.67 %

10,440.00 -5,220.00 17,400.00 1,740.00 13,050.00 -2,610.00
18.0000

15,660.00

66.0000
56 INLET PROTECTION

9.0000 EACH -12.00 % 50.0000 -33.33 % 70.0000 -6.67 %

594.00 -81.00 450.00 -225.00 630.00 -45.00
75.0000
675.00

3.5000
57 SILT FENCE

6120.0000 L.F. -30.00 % 2.0000 -60.00 % 4.5000 -10.00 %

21,420.00 -9,180.00 12,240.00 -18,360.00 27,540.00 -3,060.00
5.0000

30,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,250.0000
59 SEEDING, FERTILIZING, AND MULCHING

16.4000 ACRE -25.00 % 2,200.0000 -26.67 % 1,500.0000 -50.00 %

36,900.00 -12,300.00 36,080.00 -13,120.00 24,600.00 -24,600.00
3,000.0000
49,200.00

20.0000
60 TOPSOIL TYPE A

2150.0000 C.Y. -50.00 % 20.0000 -50.00 % 25.0000 -37.50 %

43,000.00 -43,000.00 43,000.00 -43,000.00 53,750.00 -32,250.00
40.0000

86,000.00

10.0000
61 TOPSOIL TYPE B

8840.0000 C.Y. -50.00 % 7.0000 -65.00 % 4.0000 -80.00 %

88,400.00 -88,400.00 61,880.00 -114,920.00 35,360.00 -141,440.00
20.0000

176,800.00

47.0000
62 PSIPE DEODOR CEDAR

10.0000 EACH 88.00 % 46.0000 84.00 % 20.0000 -20.00 %

470.00 220.00 460.00 210.00 200.00 -50.00
25.0000
250.00

35.0000
63 PSIPE DWARF MUGO PINE

22.0000 EACH 40.00 % 34.0000 36.00 % 23.0000 -8.00 %

770.00 220.00 748.00 198.00 506.00 -44.00
25.0000
550.00

35.0000
64 PSIPE DOUGLAS FIR

14.0000 EACH 40.00 % 34.0000 36.00 % 17.0000 -32.00 %

490.00 140.00 476.00 126.00 238.00 -112.00
25.0000
350.00

35.0000
65 PSIPE WESTERN HEMLOCK

10.0000 EACH 40.00 % 34.0000 36.00 % 18.0000 -28.00 %

350.00 100.00 340.00 90.00 180.00 -70.00
25.0000
250.00

120.0000
66 PSIPE CRIMSON SPIRE OAK

10.0000 EACH -40.00 % 117.0000 -41.50 % 150.0000 -25.00 %

1,200.00 -800.00 1,170.00 -830.00 1,500.00 -500.00
200.0000
2,000.00

130.0000
67 PSIPE GARRY OAK

23.0000 EACH -56.67 % 128.0000 -57.33 % 170.0000 -43.33 %

2,990.00 -3,910.00 2,944.00 -3,956.00 3,910.00 -2,990.00
300.0000
6,900.00

7.0000
68 PSIPE BLUE OAT GRASS

361.0000 EACH -30.00 % 7.0000 -30.00 % 5.3500 -46.50 %

2,527.00 -1,083.00 2,527.00 -1,083.00 1,931.35 -1,678.65
10.0000
3,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
69 PSIPE TALL OREGON GRAPE

342.0000 EACH -30.00 % 7.0000 -30.00 % 4.2500 -57.50 %

2,394.00 -1,026.00 2,394.00 -1,026.00 1,453.50 -1,966.50
10.0000
3,420.00

7.0000
70 PSIPE CASCADE OREGON GRAPE

16.0000 EACH -44.00 % 7.0000 -44.00 % 4.2500 -66.00 %

112.00 -88.00 112.00 -88.00 68.00 -132.00
12.5000
200.00

7.0000
71 PSIPE BLACK-EYED SUSAN

588.0000 EACH -30.00 % 7.0000 -30.00 % 4.2500 -57.50 %

4,116.00 -1,764.00 4,116.00 -1,764.00 2,499.00 -3,381.00
10.0000
5,880.00

7.0000
72 PSIPE BLUE FESCUE

540.0000 EACH -30.00 % 7.0000 -30.00 % 5.3500 -46.50 %

3,780.00 -1,620.00 3,780.00 -1,620.00 2,889.00 -2,511.00
10.0000
5,400.00

7.0000
73 PSIPE ROEMER'S FESCUE

6951.0000 EACH -6.67 % 7.0000 -6.67 % 4.2500 -43.33 %

48,657.00 -3,475.50 48,657.00 -3,475.50 29,541.75 -22,590.75
7.5000

52,132.50

7.0000
74 PSIPE SISKIYOU FESCUE

162.0000 EACH -30.00 % 7.0000 -30.00 % 4.2500 -57.50 %

1,134.00 -486.00 1,134.00 -486.00 688.50 -931.50
10.0000
1,620.00

7.0000
75 PSIPE HEDGEHOG FESCUE

529.0000 EACH -6.67 % 7.0000 -6.67 % 7.5000 0.00 %

3,703.00 -264.50 3,703.00 -264.50 3,967.50 0.00
7.5000

3,967.50

7.0000
76 PSIPE ARTEMESIA 'SILVER MOUND'

510.0000 EACH -6.67 % 7.0000 -6.67 % 4.7500 -36.67 %

3,570.00 -255.00 3,570.00 -255.00 2,422.50 -1,402.50
7.5000

3,825.00

7.0000
77 PSIPE POINT REYES CEANOTHUS

374.0000 EACH -44.00 % 7.0000 -44.00 % 4.2500 -66.00 %

2,618.00 -2,057.00 2,618.00 -2,057.00 1,589.50 -3,085.50
12.5000
4,675.00

7.0000
78 PSIPE SNOW-IN-SUMMER

264.0000 EACH -30.00 % 7.0000 -30.00 % 4.2500 -57.50 %

1,848.00 -792.00 1,848.00 -792.00 1,122.00 -1,518.00
10.0000
2,640.00

7.0000
79 PSIPE LARGE CAMAS

43.0000 EACH -30.00 % 7.0000 -30.00 % 5.8500 -41.50 %

301.00 -129.00 301.00 -129.00 251.55 -178.45
10.0000
430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
80 PSIPE COMMON CAMAS

43.0000 EACH -30.00 % 7.0000 -30.00 % 5.8500 -41.50 %

301.00 -129.00 301.00 -129.00 251.55 -178.45
10.0000
430.00

81 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

24.0000
82 FINE COMPOST

6900.0000 C.Y. -40.00 % 23.0000 -42.50 % 24.0000 -40.00 %

165,600.00 -110,400.00 158,700.00 -117,300.00 165,600.00 -110,400.00
40.0000

276,000.00

35.0000
83 BARK OR WOOD CHIP MULCH

150.0000 C.Y. 0.00 % 34.0000 -2.86 % 38.0000 8.57 %

5,250.00 0.00 5,100.00 -150.00 5,700.00 450.00
35.0000
5,250.00

660.0000
84  GRANITE 5-6 TON BOULDERS

3.0000 EACH -47.20 % 450.0000 -64.00 % 600.0000 -52.00 %

1,980.00 -1,770.00 1,350.00 -2,400.00 1,800.00 -1,950.00
1,250.0000
3,750.00

500.0000
85  GRANITE 3.5-4.5 TON BOULDERS

8.0000 EACH -50.00 % 225.0000 -77.50 % 400.0000 -60.00 %

4,000.00 -4,000.00 1,800.00 -6,200.00 3,200.00 -4,800.00
1,000.0000
8,000.00

390.0000
86  GRANITE 2.5 TON BOULDERS

22.0000 EACH -2.50 % 130.0000 -67.50 % 300.0000 -25.00 %

8,580.00 -220.00 2,860.00 -5,940.00 6,600.00 -2,200.00
400.0000
8,800.00

32.5000
87  RIVER COBBLES 4"-10"

466.0000 TON -2.26 % 32.0000 -3.76 % 37.0000 11.28 %

15,145.00 -349.50 14,912.00 -582.50 17,242.00 1,747.50
33.2500

15,494.50

2.5000
88 HIGH VISIBILITY FENCE

1370.0000 L.F. -75.00 % 2.0000 -80.00 % 3.0000 -70.00 %

3,425.00 -10,275.00 2,740.00 -10,960.00 4,110.00 -9,590.00
10.0000

13,700.00

TRAFFIC

20.0000
89 CEMENT CONC. TRAFFIC CURB AND GUTTER

2842.0000 L.F. -20.00 % 10.5000 -58.00 % 12.0000 -52.00 %

56,840.00 -14,210.00 29,841.00 -41,209.00 34,104.00 -36,946.00
25.0000

71,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

19.0000
90 CEMENT CONC. TRAFFIC CURB

1863.0000 L.F. -52.50 % 10.5000 -73.75 % 13.0000 -67.50 %

35,397.00 -39,123.00 19,561.50 -54,958.50 24,219.00 -50,301.00
40.0000

74,520.00

34.0000
91 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

200.0000 L.F. -2.86 % 20.0000 -42.86 % 23.0000 -34.29 %

6,800.00 -200.00 4,000.00 -3,000.00 4,600.00 -2,400.00
35.0000
7,000.00

6.5000
92  CONCRETE FOR PIGMENTED TRUCK APRON

3316.0000 S.F. -67.50 % 12.0000 -40.00 % 11.0000 -45.00 %

21,554.00 -44,766.00 39,792.00 -26,528.00 36,476.00 -29,844.00
20.0000

66,320.00

32.5000
93 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB

314.0000 L.F. 62.50 % 22.0000 10.00 % 27.0000 35.00 %

10,205.00 3,925.00 6,908.00 628.00 8,478.00 2,198.00
20.0000
6,280.00

52.0000
94 FLEXIBLE GUIDE POST

59.0000 EACH 30.00 % 50.0000 25.00 % 35.0000 -12.50 %

3,068.00 708.00 2,950.00 590.00 2,065.00 -295.00
40.0000
2,360.00

0.2500
95 PAINT LINE

36820.0000 L.F. 66.67 % 0.2500 66.67 % 0.2500 66.67 %

9,205.00 3,682.00 9,205.00 3,682.00 9,205.00 3,682.00
0.1500

5,523.00

1.0000
96 PLASTIC WIDE LINE

2870.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

2,870.00 -2,870.00 2,870.00 -2,870.00 2,870.00 -2,870.00
2.0000

5,740.00

5.0000
97 PLASTIC CROSSWALK LINE

464.0000 S.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %

2,320.00 0.00 2,320.00 0.00 2,320.00 0.00
5.0000

2,320.00

6.0000
98 PLASTIC STOP LINE

160.0000 L.F. -25.00 % 6.0000 -25.00 % 6.0000 -25.00 %

960.00 -320.00 960.00 -320.00 960.00 -320.00
8.0000

1,280.00

130.0000
99 PLASTIC TRAFFIC ARROW

36.0000 EACH 73.33 % 125.0000 66.67 % 130.0000 73.33 %

4,680.00 1,980.00 4,500.00 1,800.00 4,680.00 1,980.00
75.0000
2,700.00

140.0000
100 PLASTIC BICYCLE LANE SYMBOL

4.0000 EACH -20.00 % 135.0000 -22.86 % 130.0000 -25.71 %

560.00 -140.00 540.00 -160.00 520.00 -180.00
175.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.5000
101 PLASTIC DRAINAGE MARKING

70.0000 EACH -18.00 % 20.0000 -20.00 % 20.0000 -20.00 %

1,435.00 -315.00 1,400.00 -350.00 1,400.00 -350.00
25.0000
1,750.00

36.0000
102 PLASTIC YIELD LINE SYMBOL

99.0000 EACH 140.00 % 35.0000 133.33 % 35.0000 133.33 %

3,564.00 2,079.00 3,465.00 1,980.00 3,465.00 1,980.00
15.0000
1,485.00

21.0000
103  PLASTIC JUNCTION BOX MARKING

49.0000 EACH -30.00 % 20.0000 -33.33 % 20.0000 -33.33 %

1,029.00 -441.00 980.00 -490.00 980.00 -490.00
30.0000
1,470.00

240.0000
104 RAISED PAVEMENT MARKER TYPE 2

5.4000 HUND -31.43 % 235.0000 -32.86 % 240.0000 -31.43 %

1,296.00 -594.00 1,269.00 -621.00 1,296.00 -594.00
350.0000
1,890.00

105 PERMANENT SIGNING
L.S. 11.76 % 11.76 % 2.94 %

38,000.00 4,000.00 38,000.00 4,000.00 35,000.00 1,000.0034,000.00
106  CITY ENTRANCE MARKER

L.S. -70.00 % -58.33 % -82.50 %

3,600.00 -8,400.00 5,000.00 -7,000.00 2,100.00 -9,900.0012,000.00
107 ILLUMINATION SYSTEM SCA 2994

L.S. -26.98 % -30.94 % -38.85 %

101,500.00 -37,500.00 96,000.00 -43,000.00 85,000.00 -54,000.00139,000.00
108 ILLUMINATION SYSTEM SCA 2995

L.S. -4.76 % -9.52 % -9.52 %

20,000.00 -1,000.00 19,000.00 -2,000.00 19,000.00 -2,000.0021,000.00
109 ILLUMINATION SYSTEM SCA 2996

L.S. -25.37 % -23.88 % -26.87 %

50,000.00 -17,000.00 51,000.00 -16,000.00 49,000.00 -18,000.0067,000.00
110 ILLUMINATION SYSTEM SCA 2997

L.S. -25.00 % -26.92 % -25.00 %

39,000.00 -13,000.00 38,000.00 -14,000.00 39,000.00 -13,000.0052,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
111 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -40.76 % -59.72 % -28.91 %

125,000.00 -86,000.00 85,000.00 -126,000.00 150,000.00 -61,000.00211,000.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. -28.57 % -28.57 % 7.14 %

5,000.00 -2,000.00 5,000.00 -2,000.00 7,500.00 500.007,000.00

1.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4540.0000 C.Y. -90.00 % 6.5000 -35.00 % 2.5000 -75.00 %

4,540.00 -40,860.00 29,510.00 -15,890.00 11,350.00 -34,050.00
10.0000

45,400.00

0.3000
114 SHORING OR EXTRA EXCAVATION CLASS B

29110.0000 S.F. -97.00 % 0.2000 -98.00 % 0.2500 -97.50 %

8,733.00 -282,367.00 5,822.00 -285,278.00 7,277.50 -283,822.50
10.0000

291,100.00

36.0000
115 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

361.0000 C.Y. 2.86 % 23.0000 -34.29 % 5.7500 -83.57 %

12,996.00 361.00 8,303.00 -4,332.00 2,075.75 -10,559.25
35.0000

12,635.00

51.0000
116 GRAVEL BACKFILL FOR DRAIN

10.0000 C.Y. 27.50 % 26.0000 -35.00 % 30.0000 -25.00 %

510.00 110.00 260.00 -140.00 300.00 -100.00
40.0000
400.00

560.0000
117 BOLLARD TYPE 1

13.0000 EACH 17.89 % 425.0000 -10.53 % 800.0000 68.42 %

7,280.00 1,105.00 5,525.00 -650.00 10,400.00 4,225.00
475.0000
6,175.00

23.0000
118 CEMENT CONC. SIDEWALK

2780.0000 S.Y. -42.50 % 18.5000 -53.75 % 20.0000 -50.00 %

63,940.00 -47,260.00 51,430.00 -59,770.00 55,600.00 -55,600.00
40.0000

111,200.00

6.0000
119  STAMPED CONCRETE

2055.0000 S.F. -40.00 % 6.2500 -37.50 % 8.7500 -12.50 %

12,330.00 -8,220.00 12,843.75 -7,706.25 17,981.25 -2,568.75
10.0000

20,550.00

46.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

30.0000 S.Y. -79.56 % 32.0000 -85.78 % 40.0000 -82.22 %

1,380.00 -5,370.00 960.00 -5,790.00 1,200.00 -5,550.00
225.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

550.0000
121 CEMENT CONC. CURB RAMP TYPE 1

29.0000 EACH -72.50 % 675.0000 -66.25 % 735.0000 -63.25 %

15,950.00 -42,050.00 19,575.00 -38,425.00 21,315.00 -36,685.00
2,000.0000
58,000.00

0.0000
122 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

560.0000
123 CEMENT CONC. CURB RAMP TYPE 3B

1.0000 EACH -44.00 % 1,020.0000 2.00 % 950.0000 -5.00 %

560.00 -440.00 1,020.00 20.00 950.00 -50.00
1,000.0000
1,000.00

10.0000
124 COATED CHAIN LINK FENCE TYPE 3

17090.0000 L.F. -60.00 % 10.0000 -60.00 % 11.0000 -56.00 %

170,900.00 -256,350.00 170,900.00 -256,350.00 187,990.00 -239,260.00
25.0000

427,250.00

34.0000
125  DETECTABLE WARNING PATTERN

168.0000 S.F. -43.33 % 40.0000 -33.33 % 85.0000 41.67 %

5,712.00 -4,368.00 6,720.00 -3,360.00 14,280.00 4,200.00
60.0000

10,080.00

175.0000
126 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

263.0000 EACH -41.67 % 175.0000 -41.67 % 140.0000 -53.33 %

46,025.00 -32,875.00 46,025.00 -32,875.00 36,820.00 -42,080.00
300.0000
78,900.00

960.0000
127 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -4.00 % 950.0000 -5.00 % 1,800.0000 80.00 %

960.00 -40.00 950.00 -50.00 1,800.00 800.00
1,000.0000
1,000.00

500.0000
128 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -50.00 % 300.0000 -70.00 % 300.0000 -70.00 %

1,500.00 -1,500.00 900.00 -2,100.00 900.00 -2,100.00
1,000.0000
3,000.00

129 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -40.00 % 200.00 % -25.00 %

600.00 -400.00 3,000.00 2,000.00 750.00 -250.001,000.00

1.0000
130 TRAINING

600.0000 HR -90.00 % 2.0000 -80.00 % 1.0000 -90.00 %

600.00 -5,400.00 1,200.00 -4,800.00 600.00 -5,400.00
10.0000
6,000.00

131 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

MIDMOUNTAIN CONTRACTORS, INC. STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
825 5TH AVE 5107 STATE HIGHWAY 3 SW 7717 NEW MARKET ST SW
98033-6391

PROJECT : KIRKLAND   WA  980832909 PORT ORCHARD   WA  983677486 TUMWATER    WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
132 TRIMMING AND CLEANUP

L.S. -94.67 % -93.33 % -93.33 %

4,000.00 -71,000.00 5,000.00 -70,000.00 5,000.00 -70,000.0075,000.00
133 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
134 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
135 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00
136 SPCC PLAN

L.S. -95.00 % -90.00 % -25.00 %

500.00 -9,500.00 1,000.00 -9,000.00 7,500.00 -2,500.0010,000.00

250.0000
137 MAILBOX SUPPORT TYPE 1

11.0000 EACH -28.57 % 225.0000 -35.71 % 350.0000 0.00 %

2,750.00 -1,100.00 2,475.00 -1,375.00 3,850.00 0.00
350.0000
3,850.00

500.0000
138 MAILBOX SUPPORT TYPE 2

8.0000 EACH 42.86 % 250.0000 -28.57 % 500.0000 42.86 %

4,000.00 1,200.00 2,000.00 -800.00 4,000.00 1,200.00
350.0000
2,800.00

$4,763,541.00 -46.09% $4,840,712.25 -45.21% $5,112,317.50 -42.14%$8,835,365.50CONTRACT TOTAL

$5,112,317.50$4,763,541.00 $4,840,712.25BASE TOTAL -46.09% -45.21% -42.14%$8,835,365.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

NUTTER CORPORATION DBA NUTTER J. R. HAYES & SONS, INC. GARY MERLINO CONSTRUCTION CO.,
UNDERGROUND UTILITIES CO. INC. 22430 SE 231ST 9125 10TH AVE S
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 MAPLE VALLEY   WA  980388272 SEATTLE   WA  981084600

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.61 % -83.10 % -69.95 %

386,500.82 -412,299.18 135,000.00 -663,800.00 240,000.00 -558,800.00798,800.00

4,000.0000
2 CLEARING AND GRUBBING

31.0000 ACRE 14.29 % 850.0000 -75.71 % 5,400.0000 54.29 %

124,000.00 15,500.00 26,350.00 -82,150.00 167,400.00 58,900.00
3,500.0000
108,500.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 80.0000 -84.00 % 290.0000 -42.00 %

500.00 0.00 80.00 -420.00 290.00 -210.00
500.0000
500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -80.00 % -54.40 % -93.20 %

5,000.00 -20,000.00 11,400.00 -13,600.00 1,700.00 -23,300.0025,000.00

12.0000
5 REMOVING CEMENT CONC. SIDEWALK

23.0000 S.Y. -60.00 % 19.0000 -36.67 % 11.0000 -63.33 %

276.00 -414.00 437.00 -253.00 253.00 -437.00
30.0000
690.00

7.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

23.0000 L.F. -76.67 % 11.0000 -63.33 % 10.0000 -66.67 %

161.00 -529.00 253.00 -437.00 230.00 -460.00
30.0000
690.00

8.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1720.0000 S.Y. -20.00 % 3.4000 -66.00 % 7.0000 -30.00 %

13,760.00 -3,440.00 5,848.00 -11,352.00 12,040.00 -5,160.00
10.0000

17,200.00

1.5000
8  REMOVING FENCE

9630.0000 L.F. -25.00 % 1.4000 -30.00 % 0.3000 -85.00 %

14,445.00 -4,815.00 13,482.00 -5,778.00 2,889.00 -16,371.00
2.0000

19,260.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

GRADING

7.0000
10 ROADWAY EXCAVATION INCL. HAUL

73200.0000 C.Y. -65.00 % 6.5000 -67.50 % 10.0000 -50.00 %

512,400.00 -951,600.00 475,800.00 -988,200.00 732,000.00 -732,000.00
20.0000

1,464,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

NUTTER CORPORATION DBA NUTTER J. R. HAYES & SONS, INC. GARY MERLINO CONSTRUCTION CO.,
UNDERGROUND UTILITIES CO. INC. 22430 SE 231ST 9125 10TH AVE S
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 MAPLE VALLEY   WA  980388272 SEATTLE   WA  981084600

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

180.0000 S.Y. -86.67 % 6.8500 -88.58 % 22.0000 -63.33 %

1,440.00 -9,360.00 1,233.00 -9,567.00 3,960.00 -6,840.00
60.0000

10,800.00

1.0000
12 EMBANKMENT COMPACTION

24800.0000 C.Y. -85.71 % 0.3000 -95.71 % 2.0000 -71.43 %

24,800.00 -148,800.00 7,440.00 -166,160.00 49,600.00 -124,000.00
7.0000

173,600.00

DRAINAGE

1,700.0000
13 GRATE INLET TYPE 2

1.0000 EACH -15.00 % 940.0000 -53.00 % 2,000.0000 0.00 %

1,700.00 -300.00 940.00 -1,060.00 2,000.00 0.00
2,000.0000
2,000.00

72.0000
14 QUARRY SPALLS

42.0000 TON -4.00 % 32.0000 -57.33 % 56.0000 -25.33 %

3,024.00 -126.00 1,344.00 -1,806.00 2,352.00 -798.00
75.0000
3,150.00

12.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

110.0000 L.F. -60.00 % 18.6000 -38.00 % 6.5000 -78.33 %

1,320.00 -1,980.00 2,046.00 -1,254.00 715.00 -2,585.00
30.0000
3,300.00

37.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

334.0000 L.F. 48.00 % 23.0000 -8.00 % 26.0000 4.00 %

12,358.00 4,008.00 7,682.00 -668.00 8,684.00 334.00
25.0000
8,350.00

44.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. 10.00 % 30.0000 -25.00 % 36.0000 -10.00 %

7,216.00 656.00 4,920.00 -1,640.00 5,904.00 -656.00
40.0000
6,560.00

STORM SEWER

1,200.0000
18 CATCH BASIN TYPE 1

8.0000 EACH 33.33 % 940.0000 4.44 % 1,100.0000 22.22 %

9,600.00 2,400.00 7,520.00 320.00 8,800.00 1,600.00
900.0000
7,200.00

2,400.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

24.0000 EACH 4.35 % 1,850.0000 -19.57 % 2,000.0000 -13.04 %

57,600.00 2,400.00 44,400.00 -10,800.00 48,000.00 -7,200.00
2,300.0000
55,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C524 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO :007879 REGION NO : 3 AWARDED ON : Mar  4 2010
VERSION NO :6 WORK ORDER# : XL2310
HWY :SR 510 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 510 
YELM LOOP 
STAGE 1
09C524

NUTTER CORPORATION DBA NUTTER J. R. HAYES & SONS, INC. GARY MERLINO CONSTRUCTION CO.,
UNDERGROUND UTILITIES CO. INC. 22430 SE 231ST 9125 10TH AVE S
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 MAPLE VALLEY   WA  980388272 SEATTLE   WA  981084600

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2.0000
20 TESTING STORM SEWER PIPE

2197.0000 L.F. 0.00 % 1.3000 -35.00 % 3.0000 50.00 %

4,394.00 0.00 2,856.10 -1,537.90 6,591.00 2,197.00
2.0000

4,394.00

33.0000
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

342.0000 L.F. 26.92 % 28.7000 10.38 % 29.0000 11.54 %

11,286.00 2,394.00 9,815.40 923.40 9,918.00 1,026.00
26.0000
8,892.00

33.0000
22 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. 13.79 % 31.0000 6.90 % 33.0000 13.79 %

2,145.00 260.00 2,015.00 130.00 2,145.00 260.00
29.0000
1,885.00

34.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

808.0000 L.F. -8.11 % 32.0000 -13.51 % 29.0000 -21.62 %

27,472.00 -2,424.00 25,856.00 -4,040.00 23,432.00 -6,464.00
37.0000

29,896.00

46.0000
24 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

143.0000 L.F. -34.29 % 43.0000 -38.57 % 59.0000 -15.71 %

6,578.00 -3,432.00 6,149.00 -3,861.00 8,437.00 -1,573.00
70.0000

10,010.00

27.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

604.0000 L.F. -10.00 % 23.0000 -23.33 % 33.0000 10.00 %

16,308.00 -1,812.00 13,892.00 -4,228.00 19,932.00 1,812.00
30.0000

18,120.00

32.0000
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

496.0000 L.F. 113.33 % 27.0000 80.00 % 40.0000 166.67 %

15,872.00 8,432.00 13,392.00 5,952.00 19,840.00 12,400.00
15.0000
7,440.00

72.0000
27 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

572.0000 L.F. 140.00 % 38.0000 26.67 % 58.0000 93.33 %

41,184.00 24,024.00 21,736.00 4,576.00 33,176.00 16,016.00
30.0000

17,160.00

WATER LINES

80.0000
28  STEEL CASING 4 IN. DIAM.

92.0000 L.F. 77.78 % 37.0000 -17.78 % 116.0000 157.78 %

7,360.00 3,220.00 3,404.00 -736.00 10,672.00 6,532.00
45.0000
4,140.00

45.0000
29  STEEL CASING 8 IN. DIAM.

1002.0000 L.F. -43.75 % 66.0000 -17.50 % 40.0000 -50.00 %

45,090.00 -35,070.00 66,132.00 -14,028.00 40,080.00 -40,080.00
80.0000

80,160.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

73.0000
30  STEEL CASING 16 IN. DIAM.

1017.0000 L.F. -33.64 % 88.0000 -20.00 % 60.0000 -45.45 %

74,241.00 -37,629.00 89,496.00 -22,374.00 61,020.00 -50,850.00
110.0000

111,870.00

400.0000
31 GATE VALVE 2 IN. DIAM.

2.0000 EACH -60.00 % 450.0000 -55.00 % 1,500.0000 50.00 %

800.00 -1,200.00 900.00 -1,100.00 3,000.00 1,000.00
1,000.0000
2,000.00

7.0000
32  PVC PIPE FOR WATERMAIN 2 IN. DIAM.

110.0000 L.F. -90.00 % 30.0000 -57.14 % 17.0000 -75.71 %

770.00 -6,930.00 3,300.00 -4,400.00 1,870.00 -5,830.00
70.0000
7,700.00

STRUCTURE

200.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5.0000 C.Y. 166.67 % 58.0000 -22.67 % 71.0000 -5.33 %

1,000.00 625.00 290.00 -85.00 355.00 -20.00
75.0000
375.00

34 SHORING OR EXTRA EXCAVATION CL. A
L.S. -98.00 % -100.00 % -99.92 %

500.00 -24,500.00 1.00 -24,999.00 21.00 -24,979.0025,000.00

40.0000
35 GRAVEL BACKFILL FOR WALL

30.0000 C.Y. -11.11 % 43.0000 -4.44 % 15.0000 -66.67 %

1,200.00 -150.00 1,290.00 -60.00 450.00 -900.00
45.0000
1,350.00

2.5000
36 ST. REINF. BAR FOR RETAINING WALL

3050.0000 LB. 25.00 % 1.3500 -32.50 % 1.3000 -35.00 %

7,625.00 1,525.00 4,117.50 -1,982.50 3,965.00 -2,135.00
2.0000

6,100.00

350.0000
37 CONC. CLASS 4000 FOR RETAINING WALL

50.0000 C.Y. -56.25 % 640.0000 -20.00 % 610.0000 -23.75 %

17,500.00 -22,500.00 32,000.00 -8,000.00 30,500.00 -9,500.00
800.0000
40,000.00

38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00
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SURFACING

13.0000
39 CRUSHED SURFACING BASE COURSE

25210.0000 TON -18.75 % 22.0000 37.50 % 17.0000 6.25 %

327,730.00 -75,630.00 554,620.00 151,260.00 428,570.00 25,210.00
16.0000

403,360.00

0.0000
40 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,540.00 26,540.00 26,540.0026,540.00

HOT MIX ASPHALT

7.0000
42 PLANING BITUMINOUS PAVEMENT

1570.0000 S.Y. -63.16 % 4.8000 -74.74 % 5.0000 -73.68 %

10,990.00 -18,840.00 7,536.00 -22,294.00 7,850.00 -21,980.00
19.0000

29,830.00

73.0000
43 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

350.0000 TON -27.00 % 75.0000 -25.00 % 70.0000 -30.00 %

25,550.00 -9,450.00 26,250.00 -8,750.00 24,500.00 -10,500.00
100.0000
35,000.00

87.0000
44 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

50.0000 TON -13.00 % 89.0000 -11.00 % 85.0000 -15.00 %

4,350.00 -650.00 4,450.00 -550.00 4,250.00 -750.00
100.0000
5,000.00

61.0000
45 HMA CL. 1/2 IN. PG   64-22

25600.0000 TON -23.75 % 62.5000 -21.88 % 61.0000 -23.75 %

1,561,600.00 -486,400.00 1,600,000.00 -448,000.00 1,561,600.00 -486,400.00
80.0000

2,048,000.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

63,900.00 63,900.00 63,900.0063,900.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
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HOT MIX ASPHALT
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00

83.0000
49 HMA FOR APPROACH CL. 1/2 IN. PG   64-22

250.0000 TON -44.67 % 85.0000 -43.33 % 80.0000 -46.67 %

20,750.00 -16,750.00 21,250.00 -16,250.00 20,000.00 -17,500.00
150.0000
37,500.00

140.0000
50  HMA  SIDEWALK RAMP

15.0000 EACH -44.00 % 142.0000 -43.20 % 200.0000 -20.00 %

2,100.00 -1,650.00 2,130.00 -1,620.00 3,000.00 -750.00
250.0000
3,750.00

0.1500
51 SOIL RESIDUAL HERBICIDE

12450.0000 S.Y. -92.50 % 0.2000 -90.00 % 0.1600 -92.00 %

1,867.50 -23,032.50 2,490.00 -22,410.00 1,992.00 -22,908.00
2.0000

24,900.00
52 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
53 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

EROSION CONTROL AND PLANTING

65.0000
54 ESC LEAD

45.0000 DAY -67.50 % 100.0000 -50.00 % 80.0000 -60.00 %

2,925.00 -6,075.00 4,500.00 -4,500.00 3,600.00 -5,400.00
200.0000
9,000.00

12.0000
55 STABILIZED CONSTRUCTION ENTRANCE

870.0000 S.Y. -33.33 % 13.0000 -27.78 % 10.0000 -44.44 %

10,440.00 -5,220.00 11,310.00 -4,350.00 8,700.00 -6,960.00
18.0000

15,660.00

50.0000
56 INLET PROTECTION

9.0000 EACH -33.33 % 85.0000 13.33 % 80.0000 6.67 %

450.00 -225.00 765.00 90.00 720.00 45.00
75.0000
675.00

1.5000
57 SILT FENCE

6120.0000 L.F. -70.00 % 5.0000 0.00 % 4.5000 -10.00 %

9,180.00 -21,420.00 30,600.00 0.00 27,540.00 -3,060.00
5.0000

30,600.00
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EROSION CONTROL AND PLANTING
58 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,200.0000
59 SEEDING, FERTILIZING, AND MULCHING

16.4000 ACRE -26.67 % 3,800.0000 26.67 % 2,300.0000 -23.33 %

36,080.00 -13,120.00 62,320.00 13,120.00 37,720.00 -11,480.00
3,000.0000
49,200.00

20.0000
60 TOPSOIL TYPE A

2150.0000 C.Y. -50.00 % 30.0000 -25.00 % 19.0000 -52.50 %

43,000.00 -43,000.00 64,500.00 -21,500.00 40,850.00 -45,150.00
40.0000

86,000.00

7.5000
61 TOPSOIL TYPE B

8840.0000 C.Y. -62.50 % 10.0000 -50.00 % 18.0000 -10.00 %

66,300.00 -110,500.00 88,400.00 -88,400.00 159,120.00 -17,680.00
20.0000

176,800.00

47.0000
62 PSIPE DEODOR CEDAR

10.0000 EACH 88.00 % 22.0000 -12.00 % 45.0000 80.00 %

470.00 220.00 220.00 -30.00 450.00 200.00
25.0000
250.00

35.0000
63 PSIPE DWARF MUGO PINE

22.0000 EACH 40.00 % 12.0000 -52.00 % 30.0000 20.00 %

770.00 220.00 264.00 -286.00 660.00 110.00
25.0000
550.00

35.0000
64 PSIPE DOUGLAS FIR

14.0000 EACH 40.00 % 11.0000 -56.00 % 30.0000 20.00 %

490.00 140.00 154.00 -196.00 420.00 70.00
25.0000
350.00

35.0000
65 PSIPE WESTERN HEMLOCK

10.0000 EACH 40.00 % 11.0000 -56.00 % 30.0000 20.00 %

350.00 100.00 110.00 -140.00 300.00 50.00
25.0000
250.00

119.0000
66 PSIPE CRIMSON SPIRE OAK

10.0000 EACH -40.50 % 120.0000 -40.00 % 110.0000 -45.00 %

1,190.00 -810.00 1,200.00 -800.00 1,100.00 -900.00
200.0000
2,000.00

130.0000
67 PSIPE GARRY OAK

23.0000 EACH -56.67 % 140.0000 -53.33 % 120.0000 -60.00 %

2,990.00 -3,910.00 3,220.00 -3,680.00 2,760.00 -4,140.00
300.0000
6,900.00

7.0000
68 PSIPE BLUE OAT GRASS

361.0000 EACH -30.00 % 6.0500 -39.50 % 5.0000 -50.00 %

2,527.00 -1,083.00 2,184.05 -1,425.95 1,805.00 -1,805.00
10.0000
3,610.00
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EROSION CONTROL AND PLANTING

7.0000
69 PSIPE TALL OREGON GRAPE

342.0000 EACH -30.00 % 6.3000 -37.00 % 5.0000 -50.00 %

2,394.00 -1,026.00 2,154.60 -1,265.40 1,710.00 -1,710.00
10.0000
3,420.00

7.0000
70 PSIPE CASCADE OREGON GRAPE

16.0000 EACH -44.00 % 6.8500 -45.20 % 5.0000 -60.00 %

112.00 -88.00 109.60 -90.40 80.00 -120.00
12.5000
200.00

7.0000
71 PSIPE BLACK-EYED SUSAN

588.0000 EACH -30.00 % 6.7000 -33.00 % 5.0000 -50.00 %

4,116.00 -1,764.00 3,939.60 -1,940.40 2,940.00 -2,940.00
10.0000
5,880.00

7.0000
72 PSIPE BLUE FESCUE

540.0000 EACH -30.00 % 6.1500 -38.50 % 5.0000 -50.00 %

3,780.00 -1,620.00 3,321.00 -2,079.00 2,700.00 -2,700.00
10.0000
5,400.00

7.0000
73 PSIPE ROEMER'S FESCUE

6951.0000 EACH -6.67 % 6.3000 -16.00 % 6.0000 -20.00 %

48,657.00 -3,475.50 43,791.30 -8,341.20 41,706.00 -10,426.50
7.5000

52,132.50

7.0000
74 PSIPE SISKIYOU FESCUE

162.0000 EACH -30.00 % 6.8500 -31.50 % 5.0000 -50.00 %

1,134.00 -486.00 1,109.70 -510.30 810.00 -810.00
10.0000
1,620.00

7.0000
75 PSIPE HEDGEHOG FESCUE

529.0000 EACH -6.67 % 6.8500 -8.67 % 5.0000 -33.33 %

3,703.00 -264.50 3,623.65 -343.85 2,645.00 -1,322.50
7.5000

3,967.50

7.0000
76 PSIPE ARTEMESIA 'SILVER MOUND'

510.0000 EACH -6.67 % 6.8500 -8.67 % 5.0000 -33.33 %

3,570.00 -255.00 3,493.50 -331.50 2,550.00 -1,275.00
7.5000

3,825.00

7.0000
77 PSIPE POINT REYES CEANOTHUS

374.0000 EACH -44.00 % 6.8500 -45.20 % 5.0000 -60.00 %

2,618.00 -2,057.00 2,561.90 -2,113.10 1,870.00 -2,805.00
12.5000
4,675.00

7.0000
78 PSIPE SNOW-IN-SUMMER

264.0000 EACH -30.00 % 6.8500 -31.50 % 5.0000 -50.00 %

1,848.00 -792.00 1,808.40 -831.60 1,320.00 -1,320.00
10.0000
2,640.00

7.0000
79 PSIPE LARGE CAMAS

43.0000 EACH -30.00 % 6.8500 -31.50 % 5.0000 -50.00 %

301.00 -129.00 294.55 -135.45 215.00 -215.00
10.0000
430.00
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DATE:
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02/23/2010
14:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
80 PSIPE COMMON CAMAS

43.0000 EACH -30.00 % 6.8500 -31.50 % 5.0000 -50.00 %

301.00 -129.00 294.55 -135.45 215.00 -215.00
10.0000
430.00

81 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

24.0000
82 FINE COMPOST

6900.0000 C.Y. -40.00 % 28.0000 -30.00 % 22.0000 -45.00 %

165,600.00 -110,400.00 193,200.00 -82,800.00 151,800.00 -124,200.00
40.0000

276,000.00

35.0000
83 BARK OR WOOD CHIP MULCH

150.0000 C.Y. 0.00 % 27.0000 -22.86 % 32.0000 -8.57 %

5,250.00 0.00 4,050.00 -1,200.00 4,800.00 -450.00
35.0000
5,250.00

660.0000
84  GRANITE 5-6 TON BOULDERS

3.0000 EACH -47.20 % 210.0000 -83.20 % 700.0000 -44.00 %

1,980.00 -1,770.00 630.00 -3,120.00 2,100.00 -1,650.00
1,250.0000
3,750.00

495.0000
85  GRANITE 3.5-4.5 TON BOULDERS

8.0000 EACH -50.50 % 210.0000 -79.00 % 500.0000 -50.00 %

3,960.00 -4,040.00 1,680.00 -6,320.00 4,000.00 -4,000.00
1,000.0000
8,000.00

383.0000
86  GRANITE 2.5 TON BOULDERS

22.0000 EACH -4.25 % 210.0000 -47.50 % 400.0000 0.00 %

8,426.00 -374.00 4,620.00 -4,180.00 8,800.00 0.00
400.0000
8,800.00

33.0000
87  RIVER COBBLES 4"-10"

466.0000 TON -0.75 % 42.0000 26.32 % 30.0000 -9.77 %

15,378.00 -116.50 19,572.00 4,077.50 13,980.00 -1,514.50
33.2500

15,494.50

2.0000
88 HIGH VISIBILITY FENCE

1370.0000 L.F. -80.00 % 3.2000 -68.00 % 3.0000 -70.00 %

2,740.00 -10,960.00 4,384.00 -9,316.00 4,110.00 -9,590.00
10.0000

13,700.00

TRAFFIC

10.5000
89 CEMENT CONC. TRAFFIC CURB AND GUTTER

2842.0000 L.F. -58.00 % 12.0000 -52.00 % 23.0000 -8.00 %

29,841.00 -41,209.00 34,104.00 -36,946.00 65,366.00 -5,684.00
25.0000

71,050.00
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TOTAL AMOUNT

TRAFFIC

10.5000
90 CEMENT CONC. TRAFFIC CURB

1863.0000 L.F. -73.75 % 13.5000 -66.25 % 29.0000 -27.50 %

19,561.50 -54,958.50 25,150.50 -49,369.50 54,027.00 -20,493.00
40.0000

74,520.00

16.0000
91 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

200.0000 L.F. -54.29 % 35.5000 1.43 % 34.0000 -2.86 %

3,200.00 -3,800.00 7,100.00 100.00 6,800.00 -200.00
35.0000
7,000.00

11.0000
92  CONCRETE FOR PIGMENTED TRUCK APRON

3316.0000 S.F. -45.00 % 13.0000 -35.00 % 11.0000 -45.00 %

36,476.00 -29,844.00 43,108.00 -23,212.00 36,476.00 -29,844.00
20.0000

66,320.00

24.0000
93 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB

314.0000 L.F. 20.00 % 25.0000 25.00 % 35.0000 75.00 %

7,536.00 1,256.00 7,850.00 1,570.00 10,990.00 4,710.00
20.0000
6,280.00

50.0000
94 FLEXIBLE GUIDE POST

59.0000 EACH 25.00 % 53.0000 32.50 % 50.0000 25.00 %

2,950.00 590.00 3,127.00 767.00 2,950.00 590.00
40.0000
2,360.00

0.1500
95 PAINT LINE

36820.0000 L.F. 0.00 % 0.2500 66.67 % 0.1500 0.00 %

5,523.00 0.00 9,205.00 3,682.00 5,523.00 0.00
0.1500

5,523.00

3.3000
96 PLASTIC WIDE LINE

2870.0000 L.F. 65.00 % 1.0000 -50.00 % 3.0000 50.00 %

9,471.00 3,731.00 2,870.00 -2,870.00 8,610.00 2,870.00
2.0000

5,740.00

6.6000
97 PLASTIC CROSSWALK LINE

464.0000 S.F. 32.00 % 5.5000 10.00 % 5.0000 0.00 %

3,062.40 742.40 2,552.00 232.00 2,320.00 0.00
5.0000

2,320.00

10.0000
98 PLASTIC STOP LINE

160.0000 L.F. 25.00 % 6.5000 -18.75 % 7.0000 -12.50 %

1,600.00 320.00 1,040.00 -240.00 1,120.00 -160.00
8.0000

1,280.00

100.0000
99 PLASTIC TRAFFIC ARROW

36.0000 EACH 33.33 % 130.0000 73.33 % 150.0000 100.00 %

3,600.00 900.00 4,680.00 1,980.00 5,400.00 2,700.00
75.0000
2,700.00

180.0000
100 PLASTIC BICYCLE LANE SYMBOL

4.0000 EACH 2.86 % 140.0000 -20.00 % 150.0000 -14.29 %

720.00 20.00 560.00 -140.00 600.00 -100.00
175.0000
700.00
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TRAFFIC

41.0000
101 PLASTIC DRAINAGE MARKING

70.0000 EACH 64.00 % 21.0000 -16.00 % 26.0000 4.00 %

2,870.00 1,120.00 1,470.00 -280.00 1,820.00 70.00
25.0000
1,750.00

41.0000
102 PLASTIC YIELD LINE SYMBOL

99.0000 EACH 173.33 % 37.0000 146.67 % 40.0000 166.67 %

4,059.00 2,574.00 3,663.00 2,178.00 3,960.00 2,475.00
15.0000
1,485.00

25.0000
103  PLASTIC JUNCTION BOX MARKING

49.0000 EACH -16.67 % 21.0000 -30.00 % 34.0000 13.33 %

1,225.00 -245.00 1,029.00 -441.00 1,666.00 196.00
30.0000
1,470.00

400.0000
104 RAISED PAVEMENT MARKER TYPE 2

5.4000 HUND 14.29 % 250.0000 -28.57 % 400.0000 14.29 %

2,160.00 270.00 1,350.00 -540.00 2,160.00 270.00
350.0000
1,890.00

105 PERMANENT SIGNING
L.S. 8.82 % 15.29 % 14.71 %

37,000.00 3,000.00 39,200.00 5,200.00 39,000.00 5,000.0034,000.00
106  CITY ENTRANCE MARKER

L.S. -54.17 % -60.83 % -63.33 %

5,500.00 -6,500.00 4,700.00 -7,300.00 4,400.00 -7,600.0012,000.00
107 ILLUMINATION SYSTEM SCA 2994

L.S. -30.58 % -16.07 % -28.06 %

96,500.00 -42,500.00 116,660.00 -22,340.00 100,000.00 -39,000.00139,000.00
108 ILLUMINATION SYSTEM SCA 2995

L.S. -14.29 % 11.52 % -14.29 %

18,000.00 -3,000.00 23,420.00 2,420.00 18,000.00 -3,000.0021,000.00
109 ILLUMINATION SYSTEM SCA 2996

L.S. -37.31 % -12.76 % -32.84 %

42,000.00 -25,000.00 58,450.00 -8,550.00 45,000.00 -22,000.0067,000.00
110 ILLUMINATION SYSTEM SCA 2997

L.S. -40.38 % -11.54 % -25.00 %

31,000.00 -21,000.00 46,000.00 -6,000.00 39,000.00 -13,000.0052,000.00
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111 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -52.61 % -79.95 % -42.65 %

100,000.00 -111,000.00 42,300.00 -168,700.00 121,000.00 -90,000.00211,000.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. -28.57 % -24.29 % -28.57 %

5,000.00 -2,000.00 5,300.00 -1,700.00 5,000.00 -2,000.007,000.00

5.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4540.0000 C.Y. -50.00 % 8.5000 -15.00 % 1.5000 -85.00 %

22,700.00 -22,700.00 38,590.00 -6,810.00 6,810.00 -38,590.00
10.0000

45,400.00

0.1000
114 SHORING OR EXTRA EXCAVATION CLASS B

29110.0000 S.F. -99.00 % 0.1000 -99.00 % 0.1000 -99.00 %

2,911.00 -288,189.00 2,911.00 -288,189.00 2,911.00 -288,189.00
10.0000

291,100.00

19.0000
115 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

361.0000 C.Y. -45.71 % 31.0000 -11.43 % 17.0000 -51.43 %

6,859.00 -5,776.00 11,191.00 -1,444.00 6,137.00 -6,498.00
35.0000

12,635.00

20.0000
116 GRAVEL BACKFILL FOR DRAIN

10.0000 C.Y. -50.00 % 31.0000 -22.50 % 19.0000 -52.50 %

200.00 -200.00 310.00 -90.00 190.00 -210.00
40.0000
400.00

500.0000
117 BOLLARD TYPE 1

13.0000 EACH 5.26 % 110.0000 -76.84 % 800.0000 68.42 %

6,500.00 325.00 1,430.00 -4,745.00 10,400.00 4,225.00
475.0000
6,175.00

23.0000
118 CEMENT CONC. SIDEWALK

2780.0000 S.Y. -42.50 % 8.2500 -79.38 % 28.0000 -30.00 %

63,940.00 -47,260.00 22,935.00 -88,265.00 77,840.00 -33,360.00
40.0000

111,200.00

7.0000
119  STAMPED CONCRETE

2055.0000 S.F. -30.00 % 11.5000 15.00 % 7.0000 -30.00 %

14,385.00 -6,165.00 23,632.50 3,082.50 14,385.00 -6,165.00
10.0000

20,550.00

36.0000
120 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

30.0000 S.Y. -84.00 % 50.0000 -77.78 % 70.0000 -68.89 %

1,080.00 -5,670.00 1,500.00 -5,250.00 2,100.00 -4,650.00
225.0000
6,750.00
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520.0000
121 CEMENT CONC. CURB RAMP TYPE 1

29.0000 EACH -74.00 % 800.0000 -60.00 % 1,000.0000 -50.00 %

15,080.00 -42,920.00 23,200.00 -34,800.00 29,000.00 -29,000.00
2,000.0000
58,000.00

0.0000
122 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,050.0000
123 CEMENT CONC. CURB RAMP TYPE 3B

1.0000 EACH 5.00 % 950.0000 -5.00 % 1,000.0000 0.00 %

1,050.00 50.00 950.00 -50.00 1,000.00 0.00
1,000.0000
1,000.00

10.0000
124 COATED CHAIN LINK FENCE TYPE 3

17090.0000 L.F. -60.00 % 12.3000 -50.80 % 13.0000 -48.00 %

170,900.00 -256,350.00 210,207.00 -217,043.00 222,170.00 -205,080.00
25.0000

427,250.00

39.0000
125  DETECTABLE WARNING PATTERN

168.0000 S.F. -35.00 % 90.0000 50.00 % 28.0000 -53.33 %

6,552.00 -3,528.00 15,120.00 5,040.00 4,704.00 -5,376.00
60.0000

10,080.00

175.0000
126 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

263.0000 EACH -41.67 % 190.0000 -36.67 % 100.0000 -66.67 %

46,025.00 -32,875.00 49,970.00 -28,930.00 26,300.00 -52,600.00
300.0000
78,900.00

1,000.0000
127 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH 0.00 % 350.0000 -65.00 % 1,400.0000 40.00 %

1,000.00 0.00 350.00 -650.00 1,400.00 400.00
1,000.0000
1,000.00

270.0000
128 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -73.00 % 635.0000 -36.50 % 350.0000 -65.00 %

810.00 -2,190.00 1,905.00 -1,095.00 1,050.00 -1,950.00
1,000.0000
3,000.00

129 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 100.00 % 150.00 % -90.00 %

2,000.00 1,000.00 2,500.00 1,500.00 100.00 -900.001,000.00

5.0000
130 TRAINING

600.0000 HR -50.00 % 60.0000 500.00 % 1.0000 -90.00 %

3,000.00 -3,000.00 36,000.00 30,000.00 600.00 -5,400.00
10.0000
6,000.00

131 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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OTHER ITEMS
132 TRIMMING AND CLEANUP

L.S. -86.67 % -84.53 % -86.67 %

10,000.00 -65,000.00 11,600.00 -63,400.00 10,000.00 -65,000.0075,000.00
133 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
134 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
135 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00
136 SPCC PLAN

L.S. -95.00 % -84.00 % -99.00 %

500.00 -9,500.00 1,600.00 -8,400.00 100.00 -9,900.0010,000.00

150.0000
137 MAILBOX SUPPORT TYPE 1

11.0000 EACH -57.14 % 450.0000 28.57 % 250.0000 -28.57 %

1,650.00 -2,200.00 4,950.00 1,100.00 2,750.00 -1,100.00
350.0000
3,850.00

200.0000
138 MAILBOX SUPPORT TYPE 2

8.0000 EACH -42.86 % 930.0000 165.71 % 450.0000 28.57 %

1,600.00 -1,200.00 7,440.00 4,640.00 3,600.00 800.00
350.0000
2,800.00

$5,114,786.22 -42.11% $5,180,904.40 -41.36% $5,554,610.00 -37.13%$8,835,365.50CONTRACT TOTAL

$5,554,610.00$5,114,786.22 $5,180,904.40BASE TOTAL -42.11% -41.36% -37.13%$8,835,365.50


