
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD. SCHWETZ CONSTRUCTION INC.
651 N HILL BLVD 6280 EVERSON GOSHEN RD 13734 GIBRALTER RD

ANACORTES, WA  98221-8654

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764 SEDRO WOOLLEY   WA  982840449

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 753500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -24.28 % -53.73 % -12.03 %

18,000.00 -5,771.26 11,000.00 -12,771.26 20,910.42 -2,860.8423,771.26

GRADING

23.0000
2 ROADWAY EXCAVATION INCL. HAUL

1130.0000 C.Y. 15.00 % 17.5000 -12.50 % 15.0000 -25.00 %

25,990.00 3,390.00 19,775.00 -2,825.00 16,950.00 -5,650.00
20.0000

22,600.00

2.2500
3 EMBANKMENT COMPACTION

510.0000 C.Y. -55.00 % 12.0000 140.00 % 4.0000 -20.00 %

1,147.50 -1,402.50 6,120.00 3,570.00 2,040.00 -510.00
5.0000

2,550.00

SURFACING

30.0000
4  SHOULDER BALLAST FOR PERVIOUS PAVEMENT RECHARGE BED

120.0000 TON -40.00 % 25.0500 -49.90 % 35.0000 -30.00 %

3,600.00 -2,400.00 3,006.00 -2,994.00 4,200.00 -1,800.00
50.0000
6,000.00

25.0000
5 CRUSHED SURFACING BASE COURSE

1180.0000 TON -21.88 % 25.0000 -21.88 % 19.0000 -40.63 %

29,500.00 -8,260.00 29,500.00 -8,260.00 22,420.00 -15,340.00
32.0000

37,760.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

810.00 810.00 810.00810.00

CEMENT CONCRETE PAVEMENT

285.0000
7  PERVIOUS CEMENT CONC. PAVEMENT

80.4000 C.Y. -48.18 % 355.0000 -35.45 % 288.0000 -47.64 %

22,914.00 -21,306.00 28,542.00 -15,678.00 23,155.20 -21,064.80
550.0000
44,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD. SCHWETZ CONSTRUCTION INC.
651 N HILL BLVD 6280 EVERSON GOSHEN RD 13734 GIBRALTER RD

ANACORTES, WA  98221-8654

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764 SEDRO WOOLLEY   WA  982840449

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 753500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
8 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

HOT MIX ASPHALT

120.0000
9 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

60.0000 TON -31.43 % 125.7000 -28.17 % 125.0000 -28.57 %

7,200.00 -3,300.00 7,542.00 -2,958.00 7,500.00 -3,000.00
175.0000
10,500.00

77.0000
10 HMA CL. 1/2 IN. PG 64-22

740.0000 TON -33.04 % 80.4000 -30.09 % 74.5000 -35.22 %

56,980.00 -28,120.00 59,496.00 -25,604.00 55,130.00 -29,970.00
115.0000
85,100.00

11 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,702.00 1,702.00 1,702.001,702.00
12 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

810.00 810.00 810.00810.00

140.0000
13 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON -30.00 % 140.3000 -29.85 % 130.0000 -35.00 %

1,400.00 -600.00 1,403.00 -597.00 1,300.00 -700.00
200.0000
2,000.00

14 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
15 ESC LEAD

20.0000 DAY -50.00 % 135.0000 35.00 % 360.0000 260.00 %

1,000.00 -1,000.00 2,700.00 700.00 7,200.00 5,200.00
100.0000
2,000.00

75.0000
16 INLET PROTECTION

11.0000 EACH -11.76 % 51.0000 -40.00 % 48.0000 -43.53 %

825.00 -110.00 561.00 -374.00 528.00 -407.00
85.0000
935.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD. SCHWETZ CONSTRUCTION INC.
651 N HILL BLVD 6280 EVERSON GOSHEN RD 13734 GIBRALTER RD

ANACORTES, WA  98221-8654

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764 SEDRO WOOLLEY   WA  982840449

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 753500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

0.3000
18 PAINT LINE

4140.0000 L.F. -25.00 % 0.3000 -25.00 % 1.0000 150.00 %

1,242.00 -414.00 1,242.00 -414.00 4,140.00 2,484.00
0.4000

1,656.00

5.2500
19 PLASTIC STOP LINE

40.0000 L.F. -47.50 % 5.6700 -43.30 % 6.0000 -40.00 %

210.00 -190.00 226.80 -173.20 240.00 -160.00
10.0000
400.00

25.0000
20 PAINTED TRAFFIC LETTER

6.0000 EACH -50.00 % 27.0000 -46.00 % 25.0000 -50.00 %

150.00 -150.00 162.00 -138.00 150.00 -150.00
50.0000
300.00

45.0000
21 PLASTIC TRAFFIC LETTER

24.0000 EACH -25.00 % 48.5500 -19.08 % 45.0000 -25.00 %

1,080.00 -360.00 1,165.20 -274.80 1,080.00 -360.00
60.0000
1,440.00

0.2500
22 TEMPORARY PAVEMENT MARKING

4010.0000 L.F. 0.00 % 0.2400 -4.00 % 0.3000 20.00 %

1,002.50 0.00 962.40 -40.10 1,203.00 200.50
0.2500

1,002.50
23 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -40.92 % 22.88 % 57.54 %

7,500.00 -5,195.10 15,600.00 2,904.90 20,000.00 7,304.9012,695.10

OTHER ITEMS
24 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
25 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD. SCHWETZ CONSTRUCTION INC.
651 N HILL BLVD 6280 EVERSON GOSHEN RD 13734 GIBRALTER RD

ANACORTES, WA  98221-8654

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764 SEDRO WOOLLEY   WA  982840449

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 753500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
26 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 SPCC PLAN

L.S. 0.00 % -50.00 % 50.00 %

1,000.00 0.00 500.00 -500.00 1,500.00 500.001,000.00

1.5000
28 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

410.0000 S.Y. -50.00 % 1.5000 -50.00 % 2.0000 -33.33 %

615.00 -615.00 615.00 -615.00 820.00 -410.00
3.0000

1,230.00

$185,680.00 -28.99% $194,442.40 -25.64% $194,790.62 -25.51%$261,483.86CONTRACT TOTAL

$194,790.62$185,680.00 $194,442.40BASE TOTAL -28.99% -25.64% -25.51%$261,483.86



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -20.07 %
19,000.00 -4,771.2623,771.26

GRADING

27.2000
2 ROADWAY EXCAVATION INCL. HAUL

1130.0000 C.Y. 36.00 %
30,736.00 8,136.00

20.0000
22,600.00

4.0000
3 EMBANKMENT COMPACTION

510.0000 C.Y. -20.00 %
2,040.00 -510.00

5.0000
2,550.00

SURFACING

30.0000
4  SHOULDER BALLAST FOR PERVIOUS PAVEMENT RECHARGE BED

120.0000 TON -40.00 %
3,600.00 -2,400.00

50.0000
6,000.00

25.0000
5 CRUSHED SURFACING BASE COURSE

1180.0000 TON -21.88 %
29,500.00 -8,260.00

32.0000
37,760.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
810.00810.00

CEMENT CONCRETE PAVEMENT

400.0000
7  PERVIOUS CEMENT CONC. PAVEMENT

80.4000 C.Y. -27.27 %
32,160.00 -12,060.00

550.0000
44,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
8 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

HOT MIX ASPHALT

142.5000
9 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

60.0000 TON -18.57 %
8,550.00 -1,950.00

175.0000
10,500.00

91.0000
10 HMA CL. 1/2 IN. PG 64-22

740.0000 TON -20.87 %
67,340.00 -17,760.00

115.0000
85,100.00

11 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

1,702.001,702.00
12 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
810.00810.00

160.0000
13 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON -20.00 %
1,600.00 -400.00

200.0000
2,000.00

14 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

EROSION CONTROL AND PLANTING

65.0000
15 ESC LEAD

20.0000 DAY -35.00 %
1,300.00 -700.00

100.0000
2,000.00

73.0000
16 INLET PROTECTION

11.0000 EACH -14.12 %
803.00 -132.00

85.0000
935.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
500.00500.00

TRAFFIC

0.3500
18 PAINT LINE

4140.0000 L.F. -12.50 %
1,449.00 -207.00

0.4000
1,656.00

6.4000
19 PLASTIC STOP LINE

40.0000 L.F. -36.00 %
256.00 -144.00

10.0000
400.00

30.5000
20 PAINTED TRAFFIC LETTER

6.0000 EACH -39.00 %
183.00 -117.00

50.0000
300.00

55.0000
21 PLASTIC TRAFFIC LETTER

24.0000 EACH -8.33 %
1,320.00 -120.00

60.0000
1,440.00

0.3000
22 TEMPORARY PAVEMENT MARKING

4010.0000 L.F. 20.00 %
1,203.00 200.50

0.2500
1,002.50

23 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 156.00 %

32,500.00 19,804.9012,695.10

OTHER ITEMS
24 ROADSIDE CLEANUP

EST. 0.00 %
500.00500.00

25 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X011 REVISION NO : BIDS OPENED ON : Sep  2 2009
CONTRACT NO :007814 REGION NO : 9 AWARDED ON : Sep  8 2009
VERSION NO :2 WORK ORDER# : 000000
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL
HOLDING LANES PAVING

09X011

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2009
14:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
26 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

27 SPCC PLAN
L.S. 0.00 %

1,000.00 0.001,000.00

1.3000
28 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

410.0000 S.Y. -56.67 %
533.00 -697.00

3.0000
1,230.00

$239,397.00 -8.45%$261,483.86CONTRACT TOTAL

$239,397.00BASE TOTAL -8.45%$261,483.86


