
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

PENHALL COMPANY ACME CONCRETE PAVING, INC. VETCH CONSTRUCTION LLC
14045 NORTHDALE BLVD 4124 E BROADWAY 770 MAPLE HEIGHTS RD
55374-9490

PROJECT : ROGERS   MN  553740310 SPOKANE   WA  992024531 CAMANO ISLAND   WA  982828668

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.38 % -33.09 % 55.69 %

158,000.00 -167,000.00 217,470.63 -107,529.37 506,000.00 181,000.00325,000.00

2.4500
2 REMOVING GUARDRAIL

13513.0000 L.F. -10.91 % 3.0500 10.91 % 2.5000 -9.09 %

33,106.85 -4,053.90 41,214.65 4,053.90 33,782.50 -3,378.25
2.7500

37,160.75

200.0000
3 REMOVING GUARDRAIL ANCHOR

14.0000 EACH 0.00 % 290.0000 45.00 % 200.0000 0.00 %

2,800.00 0.00 4,060.00 1,260.00 2,800.00 0.00
200.0000
2,800.00

3.6000
4 REMOVING GUIDE POST

1380.0000 EACH -28.00 % 1.5900 -68.20 % 3.5000 -30.00 %

4,968.00 -1,932.00 2,194.20 -4,705.80 4,830.00 -2,070.00
5.0000

6,900.00

SURFACING

35.0000
5 CRUSHED SURFACING BASE COURSE

894.0000 TON 0.00 % 31.8000 -9.14 % 32.0000 -8.57 %

31,290.00 0.00 28,429.20 -2,860.80 28,608.00 -2,682.00
35.0000

31,290.00

CEMENT CONCRETE PAVEMENT

210.0000
6 REPLACE CEMENT CONCRETE PANEL

1363.4000 S.Y. -23.64 % 185.0000 -32.73 % 331.0000 20.36 %

286,314.00 -88,621.00 252,229.00 -122,706.00 451,285.40 76,350.40
275.0000

374,935.00
7 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

42.0000
8 RETROFIT DOWEL BARS

38826.0000 EACH -16.00 % 43.0000 -14.00 % 44.0000 -12.00 %

1,630,692.00 -310,608.00 1,669,518.00 -271,782.00 1,708,344.00 -232,956.00
50.0000

1,941,300.00

5.0000
9 SEALING EXISTING CONCRETE RANDOM CRACK

1550.0000 L.F. -16.67 % 3.6500 -39.17 % 3.1000 -48.33 %

7,750.00 -1,550.00 5,657.50 -3,642.50 4,805.00 -4,495.00
6.0000

9,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

PENHALL COMPANY ACME CONCRETE PAVING, INC. VETCH CONSTRUCTION LLC
14045 NORTHDALE BLVD 4124 E BROADWAY 770 MAPLE HEIGHTS RD
55374-9490

PROJECT : ROGERS   MN  553740310 SPOKANE   WA  992024531 CAMANO ISLAND   WA  982828668

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

0.8500
10 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

168900.0000 L.F. -15.00 % 0.8000 -20.00 % 0.8400 -16.00 %

143,565.00 -25,335.00 135,120.00 -33,780.00 141,876.00 -27,024.00
1.0000

168,900.00

5.2500
11 CEMENT CONCRETE PAVEMENT GRINDING

201910.0000 S.Y. -12.50 % 5.1500 -14.17 % 5.2000 -13.33 %

1,060,027.50 -151,432.50 1,039,836.50 -171,623.50 1,049,932.00 -161,528.00
6.0000

1,211,460.00

0.8500
12  SEALING EXISTING HMA LONGITUDINAL JOINT

152960.0000 L.F. 21.43 % 0.5500 -21.43 % 0.6900 -1.43 %

130,016.00 22,944.00 84,128.00 -22,944.00 105,542.40 -1,529.60
0.7000

107,072.00

EROSION CONTROL AND PLANTING
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

TRAFFIC

26.5000
14  NESTED W-BEAM RAIL ELEMENT

363.0000 L.F. 10.42 % 15.9000 -33.75 % 26.5000 10.42 %

9,619.50 907.50 5,771.70 -2,940.30 9,619.50 907.50
24.0000
8,712.00

18.6500
15 BEAM GUARDRAIL TYPE 31

25915.0000 L.F. -6.75 % 17.7500 -11.25 % 18.6500 -6.75 %

483,314.75 -34,985.25 459,991.25 -58,308.75 483,314.75 -34,985.25
20.0000

518,300.00

2,350.0000
16 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

32.0000 EACH -6.00 % 2,280.0000 -8.80 % 2,350.0000 -6.00 %

75,200.00 -4,800.00 72,960.00 -7,040.00 75,200.00 -4,800.00
2,500.0000
80,000.00

700.0000
17 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -12.50 % 717.0000 -10.38 % 700.0000 -12.50 %

10,500.00 -1,500.00 10,755.00 -1,245.00 10,500.00 -1,500.00
800.0000
12,000.00

1,500.0000
18 TRANSPORTABLE ATTENUATOR(S)

8.0000 EACH -66.67 % 6,360.0000 41.33 % 100.0000 -97.78 %

12,000.00 -24,000.00 50,880.00 14,880.00 800.00 -35,200.00
4,500.0000
36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

PENHALL COMPANY ACME CONCRETE PAVING, INC. VETCH CONSTRUCTION LLC
14045 NORTHDALE BLVD 4124 E BROADWAY 770 MAPLE HEIGHTS RD
55374-9490

PROJECT : ROGERS   MN  553740310 SPOKANE   WA  992024531 CAMANO ISLAND   WA  982828668

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

80.0000
19 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

538.0000 HR 6.67 % 53.0000 -29.33 % 1.0000 -98.67 %

43,040.00 2,690.00 28,514.00 -11,836.00 538.00 -39,812.00
75.0000

40,350.00
20 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

27.0000
21 FLEXIBLE GUIDE POST

1420.0000 EACH -6.90 % 29.7000 2.41 % 26.0000 -10.34 %

38,340.00 -2,840.00 42,174.00 994.00 36,920.00 -4,260.00
29.0000

41,180.00

0.1200
22 PAINT LINE

150000.0000 L.F. -20.00 % 0.1300 -13.33 % 0.1200 -20.00 %

18,000.00 -4,500.00 19,500.00 -3,000.00 18,000.00 -4,500.00
0.1500

22,500.00

0.8000
23 GROOVED PLASTIC LINE

77830.0000 L.F. -42.86 % 0.8500 -39.29 % 0.7900 -43.57 %

62,264.00 -46,698.00 66,155.50 -42,806.50 61,485.70 -47,476.30
1.4000

108,962.00

1.5000
24 PLASTIC WIDE LINE

1490.0000 L.F. -50.00 % 1.5400 -48.67 % 1.4500 -51.67 %

2,235.00 -2,235.00 2,294.60 -2,175.40 2,160.50 -2,309.50
3.0000

4,470.00

0.1400
25 TEMPORARY PAVEMENT MARKING

155560.0000 L.F. -44.00 % 0.1300 -48.00 % 0.1400 -44.00 %

21,778.40 -17,111.60 20,222.80 -18,667.20 21,778.40 -17,111.60
0.2500

38,890.00
26 PERMANENT SIGNING

L.S. 11.39 % 31.41 % 6.38 %

89,000.00 9,100.00 105,000.00 25,100.00 85,000.00 5,100.0079,900.00

1.0000
27 SEQUENTIAL ARROW SIGN

13776.0000 HR -60.00 % 2.1500 -14.00 % 0.0100 -99.60 %

13,776.00 -20,664.00 29,618.40 -4,821.60 137.76 -34,302.24
2.5000

34,440.00

1.0000
28 PORTABLE CHANGEABLE MESSAGE SIGN

6048.0000 HR -80.00 % 3.2000 -36.00 % 0.0100 -99.80 %

6,048.00 -24,192.00 19,353.60 -10,886.40 60.48 -30,179.52
5.0000

30,240.00
29 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -82.29 % -68.48 % -9.32 %

25,000.00 -116,159.00 44,500.00 -96,659.00 128,000.00 -13,159.00141,159.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

PENHALL COMPANY ACME CONCRETE PAVING, INC. VETCH CONSTRUCTION LLC
14045 NORTHDALE BLVD 4124 E BROADWAY 770 MAPLE HEIGHTS RD
55374-9490

PROJECT : ROGERS   MN  553740310 SPOKANE   WA  992024531 CAMANO ISLAND   WA  982828668

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
30 OTHER TRAFFIC CONTROL LABOR

10704.0000 HR -25.00 % 41.7500 4.38 % 0.4000 -99.00 %

321,120.00 -107,040.00 446,892.00 18,732.00 4,281.60 -423,878.40
40.0000

428,160.00
31 TRAFFIC CONTROL SUPERVISOR

L.S. -47.92 % -21.71 % -27.09 %

30,000.00 -27,605.00 45,100.00 -12,505.00 42,000.00 -15,605.0057,605.00

15.0000
32 CONSTRUCTION SIGNS CLASS A

878.0000 S.F. 15.38 % 13.8000 6.15 % 16.0000 23.08 %

13,170.00 1,756.00 12,116.40 702.40 14,048.00 2,634.00
13.0000

11,414.00

OTHER ITEMS
33 CURE BOX

L.S. -33.33 % -7.67 % -50.00 %

2,000.00 -1,000.00 2,770.00 -230.00 1,500.00 -1,500.003,000.00

5.0000
34 TRAINING

400.0000 HR 150.00 % 7.0000 250.00 % 1.0000 -50.00 %

2,000.00 1,200.00 2,800.00 2,000.00 400.00 -400.00
2.0000
800.00

35 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
37 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

PENHALL COMPANY ACME CONCRETE PAVING, INC. VETCH CONSTRUCTION LLC
14045 NORTHDALE BLVD 4124 E BROADWAY 770 MAPLE HEIGHTS RD
55374-9490

PROJECT : ROGERS   MN  553740310 SPOKANE   WA  992024531 CAMANO ISLAND   WA  982828668

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 SPCC PLAN

L.S. 15.38 % -74.05 % -70.00 %

2,307.52 307.52 519.07 -1,480.93 600.00 -1,400.002,000.00

$4,798,496.52 -19.29% $4,997,000.00 -15.95% $5,063,403.99 -14.84%$5,945,453.75CONTRACT TOTAL

$5,063,403.99$4,798,496.52 $4,997,000.00BASE TOTAL -19.29% -15.95% -14.84%$5,945,453.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

GRANITE NORTHWEST, INC. INTERSTATE IMPROVEMENT, INC.
ATTN:  KERI GROSS 16871 CANBY AVE
7131 N RAILROAD AVE 99301-5923 55021-8553

PROJECT : PASCO   WA  993022738 FARIBAULT   MN  550210008

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100171

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.84 % -44.62 %

176,023.75 -148,976.25 180,000.00 -145,000.00325,000.00

2.5000
2 REMOVING GUARDRAIL

13513.0000 L.F. -9.09 % 2.4500 -10.91 %

33,782.50 -3,378.25 33,106.85 -4,053.90
2.7500

37,160.75

150.0000
3 REMOVING GUARDRAIL ANCHOR

14.0000 EACH -25.00 % 200.0000 0.00 %

2,100.00 -700.00 2,800.00 0.00
200.0000
2,800.00

3.5200
4 REMOVING GUIDE POST

1380.0000 EACH -29.60 % 3.5200 -29.60 %

4,857.60 -2,042.40 4,857.60 -2,042.40
5.0000

6,900.00

SURFACING

30.0000
5 CRUSHED SURFACING BASE COURSE

894.0000 TON -14.29 % 30.0000 -14.29 %

26,820.00 -4,470.00 26,820.00 -4,470.00
35.0000

31,290.00

CEMENT CONCRETE PAVEMENT

170.0000
6 REPLACE CEMENT CONCRETE PANEL

1363.4000 S.Y. -38.18 % 175.0000 -36.36 %

231,778.00 -143,157.00 238,595.00 -136,340.00
275.0000

374,935.00
7 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 %

15,750.00 15,750.0015,750.00

50.0000
8 RETROFIT DOWEL BARS

38826.0000 EACH 0.00 % 46.0000 -8.00 %

1,941,300.00 0.00 1,785,996.00 -155,304.00
50.0000

1,941,300.00

2.5000
9 SEALING EXISTING CONCRETE RANDOM CRACK

1550.0000 L.F. -58.33 % 5.7500 -4.17 %

3,875.00 -5,425.00 8,912.50 -387.50
6.0000

9,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

GRANITE NORTHWEST, INC. INTERSTATE IMPROVEMENT, INC.
ATTN:  KERI GROSS 16871 CANBY AVE
7131 N RAILROAD AVE 99301-5923 55021-8553

PROJECT : PASCO   WA  993022738 FARIBAULT   MN  550210008

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100171

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

0.8000
10 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

168900.0000 L.F. -20.00 % 1.1000 10.00 %

135,120.00 -33,780.00 185,790.00 16,890.00
1.0000

168,900.00

5.4300
11 CEMENT CONCRETE PAVEMENT GRINDING

201910.0000 S.Y. -9.50 % 8.6500 44.17 %

1,096,371.30 -115,088.70 1,746,521.50 535,061.50
6.0000

1,211,460.00

0.6500
12  SEALING EXISTING HMA LONGITUDINAL JOINT

152960.0000 L.F. -7.14 % 0.6500 -7.14 %

99,424.00 -7,648.00 99,424.00 -7,648.00
0.7000

107,072.00

EROSION CONTROL AND PLANTING
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

TRAFFIC

15.0000
14  NESTED W-BEAM RAIL ELEMENT

363.0000 L.F. -37.50 % 26.5000 10.42 %

5,445.00 -3,267.00 9,619.50 907.50
24.0000
8,712.00

16.7500
15 BEAM GUARDRAIL TYPE 31

25915.0000 L.F. -16.25 % 18.6500 -6.75 %

434,076.25 -84,223.75 483,314.75 -34,985.25
20.0000

518,300.00

2,150.0000
16 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

32.0000 EACH -14.00 % 2,350.0000 -6.00 %

68,800.00 -11,200.00 75,200.00 -4,800.00
2,500.0000
80,000.00

675.0000
17 BEAM GUARDRAIL ANCHOR TYPE 10

15.0000 EACH -15.63 % 700.0000 -12.50 %

10,125.00 -1,875.00 10,500.00 -1,500.00
800.0000
12,000.00

6,000.0000
18 TRANSPORTABLE ATTENUATOR(S)

8.0000 EACH 33.33 % 5,000.0000 11.11 %

48,000.00 12,000.00 40,000.00 4,000.00
4,500.0000
36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

GRANITE NORTHWEST, INC. INTERSTATE IMPROVEMENT, INC.
ATTN:  KERI GROSS 16871 CANBY AVE
7131 N RAILROAD AVE 99301-5923 55021-8553

PROJECT : PASCO   WA  993022738 FARIBAULT   MN  550210008

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100171

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

90.0000
19 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

538.0000 HR 20.00 % 40.0000 -46.67 %

48,420.00 8,070.00 21,520.00 -18,830.00
75.0000

40,350.00
20 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

25.8900
21 FLEXIBLE GUIDE POST

1420.0000 EACH -10.72 % 25.8900 -10.72 %

36,763.80 -4,416.20 36,763.80 -4,416.20
29.0000

41,180.00

0.1200
22 PAINT LINE

150000.0000 L.F. -20.00 % 0.1200 -20.00 %

18,000.00 -4,500.00 18,000.00 -4,500.00
0.1500

22,500.00

0.7900
23 GROOVED PLASTIC LINE

77830.0000 L.F. -43.57 % 0.7900 -43.57 %

61,485.70 -47,476.30 61,485.70 -47,476.30
1.4000

108,962.00

1.4500
24 PLASTIC WIDE LINE

1490.0000 L.F. -51.67 % 1.4500 -51.67 %

2,160.50 -2,309.50 2,160.50 -2,309.50
3.0000

4,470.00

0.0100
25 TEMPORARY PAVEMENT MARKING

155560.0000 L.F. -96.00 % 0.2000 -20.00 %

1,555.60 -37,334.40 31,112.00 -7,778.00
0.2500

38,890.00
26 PERMANENT SIGNING

L.S. 9.03 % 9.03 %

87,115.00 7,215.00 87,115.00 7,215.0079,900.00

1.0000
27 SEQUENTIAL ARROW SIGN

13776.0000 HR -60.00 % 0.1000 -96.00 %

13,776.00 -20,664.00 1,377.60 -33,062.40
2.5000

34,440.00

1.0000
28 PORTABLE CHANGEABLE MESSAGE SIGN

6048.0000 HR -80.00 % 0.5000 -90.00 %

6,048.00 -24,192.00 3,024.00 -27,216.00
5.0000

30,240.00
29 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -70.25 % 158.57 %

42,000.00 -99,159.00 365,000.00 223,841.00141,159.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Y020 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007885 REGION NO : 5 AWARDED ON : Mar  1 2010
VERSION NO :2 WORK ORDER# : XL3664
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANGER TO W GRANDVIEW - EB 
DOWEL BAR RETROFIT AND CONCRETE REHAB
09Y020

GRANITE NORTHWEST, INC. INTERSTATE IMPROVEMENT, INC.
ATTN:  KERI GROSS 16871 CANBY AVE
7131 N RAILROAD AVE 99301-5923 55021-8553

PROJECT : PASCO   WA  993022738 FARIBAULT   MN  550210008

COUNTY(S) :YAKIMA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 100171

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
30 OTHER TRAFFIC CONTROL LABOR

10704.0000 HR -12.50 % 0.0100 -99.98 %

374,640.00 -53,520.00 107.04 -428,052.96
40.0000

428,160.00
31 TRAFFIC CONTROL SUPERVISOR

L.S. -21.01 % -30.56 %

45,500.00 -12,105.00 40,000.00 -17,605.0057,605.00

18.0000
32 CONSTRUCTION SIGNS CLASS A

878.0000 S.F. 38.46 % 15.0000 15.38 %

15,804.00 4,390.00 13,170.00 1,756.00
13.0000

11,414.00

OTHER ITEMS
33 CURE BOX

L.S. -66.67 % -16.67 %

1,000.00 -2,000.00 2,500.00 -500.003,000.00

1.0000
34 TRAINING

400.0000 HR -50.00 % 40.0000 1,900.00 %

400.00 -400.00 16,000.00 15,200.00
2.0000
800.00

35 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

8,500.00 8,500.008,500.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
37 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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NO.
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MEAS
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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01/12/2010
15:55

DOT_RGGB01

ARRA-0822(132)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 SPCC PLAN

L.S. -75.00 % 150.00 %

500.00 -1,500.00 5,000.00 3,000.002,000.00

$5,102,321.00 -14.18% $5,665,047.34 -4.72%$5,945,453.75CONTRACT TOTAL

$5,102,321.00 $5,665,047.34BASE TOTAL -14.18% -4.72%$5,945,453.75


