
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X314 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008078 REGION NO : 4 AWARDED ON : Jan 13 2011
VERSION NO :1 WORK ORDER# : XL3604
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
COLUMBIA RIVER BRIDGE
TEMPORARY PILE TEST PROGRAM
10X314

AMERICAN CONSTRUCTION CO., INC ADVANCED AMERICAN CONSTRUCTION BERGERSON CONSTRUCTION, INC.
1501 TAYLOR WAY 8444 NW ST HELENS RD 55 PORTWAY ST

PORTLAND OR 97231-1115 97103-6311

PROJECT : TACOMA   WA  984214100 PORTLAND   OR  972830599 ASTORIA   OR  971030389

COUNTY(S) :CLARK CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 100347

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/17/2010
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -61.71 % -54.05 % 8.92 %

70,000.00 -112,800.00 84,000.00 -98,800.00 199,100.00 16,300.00182,800.00

STRUCTURE
2  FURNISH CONFINED BUBBLE CURTAIN SYSTEM

L.S. -9.91 % 62.16 % 30.01 %

50,000.00 -5,500.00 90,000.00 34,500.00 72,153.00 16,653.0055,500.00
3  FURNISH UNCONFINED BUBBLE CURTAIN SYSTEM

L.S. 379.79 % 146.05 % 60.54 %

273,000.00 216,100.00 140,000.00 83,100.00 91,350.00 34,450.0056,900.00

44,000.0000
4 FURNISHING AND DRIVING STEEL TEST PILE

6.0000 EACH -40.22 % 61,500.0000 -16.44 % 65,649.0000 -10.80 %

264,000.00 -177,600.00 369,000.00 -72,600.00 393,894.00 -47,706.00
73,600.0000
441,600.00

8,000.0000
5  INSTALL CONFINED BUBBLE CURTAIN SYSTEM

4.0000 EACH -25.23 % 5,750.0000 -46.26 % 11,210.0000 4.77 %

32,000.00 -10,800.00 23,000.00 -19,800.00 44,840.00 2,040.00
10,700.0000
42,800.00

6,000.0000
6  INSTALL UNCONFINED BUBBLE CURTAIN SYSTEM

2.0000 EACH -43.93 % 6,875.0000 -35.75 % 11,260.0000 5.23 %

12,000.00 -9,400.00 13,750.00 -7,650.00 22,520.00 1,120.00
10,700.0000
21,400.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
7 ESC LEAD

15.0000 DAY -20.00 % 300.0000 140.00 % 100.0000 -20.00 %

1,500.00 -375.00 4,500.00 2,625.00 1,500.00 -375.00
125.0000
1,875.00

8 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,700.00 7,700.00 7,700.007,700.00
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OTHER ITEMS
9 STRUCTURE SURVEYING

L.S. 242.86 % 1,042.86 % 34.86 %

12,000.00 8,500.00 40,000.00 36,500.00 4,720.00 1,220.003,500.00
10  PILE REMOVAL AND CLEANUP

L.S. 62.79 % -37.21 % -20.90 %

70,000.00 27,000.00 27,000.00 -16,000.00 34,012.00 -8,988.0043,000.00

3,000.0000
11  DYNAMIC PILE TESTING

6.0000 EACH -29.91 % 8,100.0000 89.25 % 3,700.0000 -13.55 %

18,000.00 -7,680.00 48,600.00 22,920.00 22,200.00 -3,480.00
4,280.0000
25,680.00

12 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
13 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
14 SPCC PLAN

L.S. -72.22 % -58.33 % -58.33 %

1,000.00 -2,600.00 1,500.00 -2,100.00 1,500.00 -2,100.003,600.00

$811,204.00 -8.48% $849,054.00 -4.21% $895,493.00 1.03%$886,359.00CONTRACT TOTAL

$895,493.00$811,204.00 $849,054.00BASE TOTAL -8.48% -4.21% 1.03%$886,359.00


