
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -72.58 % -50.96 % -47.46 %

61,500.00 -162,810.00 110,000.00 -114,310.00 117,843.00 -106,467.00224,310.00

0.0000
2 CLEARING AND GRUBBING - SITE QS-C-171

1.5000 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -4,500.00 0.00 -4,500.00 0.00 -4,500.00
3,000.0000
4,500.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-C-171

2500.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -5,000.00 0.00 -5,000.00 0.00 -5,000.00
2.0000

5,000.00

10.0000
4 REMOVING CEMENT CONC. SIDEWALK

364.0000 S.Y. 25.00 % 16.0000 100.00 % 10.0000 25.00 %

3,640.00 728.00 5,824.00 2,912.00 3,640.00 728.00
8.0000

2,912.00

6.0000
5 REMOVING CEMENT CONC. CURB

764.0000 L.F. 20.00 % 2.5000 -50.00 % 6.0000 20.00 %

4,584.00 764.00 1,910.00 -1,910.00 4,584.00 764.00
5.0000

3,820.00
6  REMOVING ENGINEERING MARKINGS

L.S. -50.00 % 0.00 % -50.00 %

2,500.00 -2,500.00 5,000.00 0.00 2,500.00 -2,500.005,000.00

8.0000
7 REMOVING TRAFFIC ISLAND

404.0000 S.Y. -20.00 % 13.5000 35.00 % 8.0000 -20.00 %

3,232.00 -808.00 5,454.00 1,414.00 3,232.00 -808.00
10.0000
4,040.00

GRADING

11.0000
8 ROADWAY EXCAVATION INCL. HAUL

3820.0000 C.Y. 37.50 % 10.0000 25.00 % 11.0000 37.50 %

42,020.00 11,460.00 38,200.00 7,640.00 42,020.00 11,460.00
8.0000

30,560.00

10.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4450.0000 S.Y. 25.00 % 9.0000 12.50 % 10.0000 25.00 %

44,500.00 8,900.00 40,050.00 4,450.00 44,500.00 8,900.00
8.0000

35,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,000.0000
10  COS CATCH BASIN TYPE 2

3.0000 EACH 66.67 % 2,700.0000 50.00 % 2,500.0000 38.89 %

9,000.00 3,600.00 8,100.00 2,700.00 7,500.00 2,100.00
1,800.0000
5,400.00

50.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

30.0000 L.F. 0.00 % 35.0000 -30.00 % 40.0000 -20.00 %

1,500.00 0.00 1,050.00 -450.00 1,200.00 -300.00
50.0000
1,500.00

SURFACING

18.0000
12 CRUSHED SURFACING BASE COURSE

5680.0000 TON 20.00 % 19.2500 28.33 % 18.0000 20.00 %

102,240.00 17,040.00 109,340.00 24,140.00 102,240.00 17,040.00
15.0000

85,200.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00

CEMENT CONCRETE PAVEMENT

170.0000
14 CEMENT CONC. PAVEMENT

2100.0000 C.Y. -15.00 % 170.0000 -15.00 % 168.0000 -16.00 %

357,000.00 -63,000.00 357,000.00 -63,000.00 352,800.00 -67,200.00
200.0000

420,000.00
15 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

20.3500
16 CORROSION RESISTANT DOWEL BAR

4260.0000 EACH 56.54 % 17.0000 30.77 % 20.0000 53.85 %

86,691.00 31,311.00 72,420.00 17,040.00 85,200.00 29,820.00
13.0000

55,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

3.7500
17 TIE BAR WITH DRILL HOLE

1080.0000 EACH -79.17 % 4.0000 -77.78 % 3.7500 -79.17 %

4,050.00 -15,390.00 4,320.00 -15,120.00 4,050.00 -15,390.00
18.0000

19,440.00

HOT MIX ASPHALT

0.6500
18  CRACK SEALING RUBBER SEALANT

9200.0000 L.F. -35.00 % 0.6500 -35.00 % 0.7500 -25.00 %

5,980.00 -3,220.00 5,980.00 -3,220.00 6,900.00 -2,300.00
1.0000

9,200.00

0.5400
19  CRACK SEALING SAND SLURRY

82800.0000 L.F. -64.00 % 0.5500 -63.33 % 0.6000 -60.00 %

44,712.00 -79,488.00 45,540.00 -78,660.00 49,680.00 -74,520.00
1.5000

124,200.00

1.2600
20 PLANING BITUMINOUS PAVEMENT

85300.0000 S.Y. 26.00 % 0.9500 -5.00 % 1.3300 33.00 %

107,478.00 22,178.00 81,035.00 -4,265.00 113,449.00 28,149.00
1.0000

85,300.00

67.0000
21 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

1825.0000 TON -21.18 % 80.0000 -5.88 % 70.0000 -17.65 %

122,275.00 -32,850.00 146,000.00 -9,125.00 127,750.00 -27,375.00
85.0000

155,125.00

65.6000
22 HMA CL. 1/2 IN. PG 70-28

8930.0000 TON 0.92 % 65.3500 0.54 % 69.0000 6.15 %

585,808.00 5,358.00 583,575.50 3,125.50 616,170.00 35,720.00
65.0000

580,450.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

22,100.00 22,100.00 22,100.0022,100.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,750.00 14,750.00 14,750.0014,750.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,800.00 5,800.00 5,800.005,800.00

3.5000
26 LONGITUDINAL JOINT SEAL

1175.0000 L.F. 133.33 % 2.5000 66.67 % 3.5000 133.33 %

4,112.50 2,350.00 2,937.50 1,175.00 4,112.50 2,350.00
1.5000

1,762.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
28 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
30  IRRIGATION SYSTEM FORCE ACCOUNT

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

EROSION CNTL AND ROADSIDE RESTORATION

110.0000
31 ESC LEAD

20.0000 DAY -45.00 % 150.0000 -25.00 % 200.0000 0.00 %

2,200.00 -1,800.00 3,000.00 -1,000.00 4,000.00 0.00
200.0000
4,000.00

85.0000
32 INLET PROTECTION

85.0000 EACH -43.33 % 100.0000 -33.33 % 85.0000 -43.33 %

7,225.00 -5,525.00 8,500.00 -4,250.00 7,225.00 -5,525.00
150.0000
12,750.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

0.0000
34 SOIL BINDER OR TACKING AGENT - SITE QS-C-171

1.5000 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -300.00 0.00 -300.00 0.00 -300.00
200.0000
300.00

0.0000
35 SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171

1.5000 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -3,000.00 0.00 -3,000.00 0.00 -3,000.00
2,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

40.0000
36 TOPSOIL TYPE C

55.0000 C.Y. 14.29 % 35.0000 0.00 % 45.0000 28.57 %

2,200.00 275.00 1,925.00 0.00 2,475.00 550.00
35.0000
1,925.00

10.0000
37 SOD INSTALLATION

300.0000 S.Y. -37.50 % 15.0000 -6.25 % 15.0000 -6.25 %

3,000.00 -1,800.00 4,500.00 -300.00 4,500.00 -300.00
16.0000
4,800.00

TRAFFIC

13.0000
38 CEMENT CONC. TRAFFIC CURB

3500.0000 L.F. 30.00 % 15.0000 50.00 % 12.0000 20.00 %

45,500.00 10,500.00 52,500.00 17,500.00 42,000.00 7,000.00
10.0000

35,000.00

14.0000
39 CEMENT CONC. PEDESTRIAN CURB

2038.2000 L.F. 0.00 % 15.0000 7.14 % 13.0000 -7.14 %

28,534.80 0.00 30,573.00 2,038.20 26,496.60 -2,038.20
14.0000

28,534.80

12.0000
40  MODIFIED CEMENT CONC. TRAFFIC CURB

300.0000 L.F. -52.00 % 12.0000 -52.00 % 12.0000 -52.00 %

3,600.00 -3,900.00 3,600.00 -3,900.00 3,600.00 -3,900.00
25.0000
7,500.00

5.7500
41  REINFORCED DOWELED CURB

3460.0000 L.F. -73.86 % 8.0000 -63.64 % 5.0000 -77.27 %

19,895.00 -56,225.00 27,680.00 -48,440.00 17,300.00 -58,820.00
22.0000

76,120.00

44.5000
42  TRAFFIC ISLAND

849.0000 S.Y. -36.43 % 24.0000 -65.71 % 40.0000 -42.86 %

37,780.50 -21,649.50 20,376.00 -39,054.00 33,960.00 -25,470.00
70.0000

59,430.00

0.7300
43 PLASTIC LINE

35785.0000 L.F. -27.00 % 0.7500 -25.00 % 0.7800 -22.00 %

26,123.05 -9,661.95 26,838.75 -8,946.25 27,912.30 -7,872.70
1.0000

35,785.00

1.9500
44 GROOVED PLASTIC LINE

1610.0000 L.F. -2.50 % 1.9500 -2.50 % 2.2000 10.00 %

3,139.50 -80.50 3,139.50 -80.50 3,542.00 322.00
2.0000

3,220.00

4.5000
45 PLASTIC WIDE LINE

6350.0000 L.F. 350.00 % 4.5000 350.00 % 5.2500 425.00 %

28,575.00 22,225.00 28,575.00 22,225.00 33,337.50 26,987.50
1.0000

6,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
46  GROOVED PLASTIC WIDE LINE

1280.0000 L.F. 11.11 % 5.0000 11.11 % 5.5000 22.22 %

6,400.00 640.00 6,400.00 640.00 7,040.00 1,280.00
4.5000

5,760.00

6.0000
47 PLASTIC CROSSWALK LINE

1930.0000 S.F. 20.00 % 6.0000 20.00 % 9.5000 90.00 %

11,580.00 1,930.00 11,580.00 1,930.00 18,335.00 8,685.00
5.0000

9,650.00

9.0000
48  GROOVED PLASTIC CROSSWALK LINE

475.0000 S.F. 5.88 % 9.0000 5.88 % 10.0000 17.65 %

4,275.00 237.50 4,275.00 237.50 4,750.00 712.50
8.5000

4,037.50

9.0000
49 PLASTIC STOP LINE

680.0000 L.F. 50.00 % 9.0000 50.00 % 10.0000 66.67 %

6,120.00 2,040.00 6,120.00 2,040.00 6,800.00 2,720.00
6.0000

4,080.00

9.0000
50  GROOVED PLASTIC STOP LINE

195.0000 L.F. 20.00 % 9.0000 20.00 % 10.0000 33.33 %

1,755.00 292.50 1,755.00 292.50 1,950.00 487.50
7.5000

1,462.50

185.0000
51 PLASTIC TRAFFIC ARROW

31.0000 EACH 105.56 % 185.0000 105.56 % 200.0000 122.22 %

5,735.00 2,945.00 5,735.00 2,945.00 6,200.00 3,410.00
90.0000
2,790.00

0.2600
52 TEMPORARY PAVEMENT MARKING

43000.0000 L.F. 73.33 % 0.3000 100.00 % 0.3000 100.00 %

11,180.00 4,730.00 12,900.00 6,450.00 12,900.00 6,450.00
0.1500

6,450.00
53 PERMANENT SIGNING

L.S. 2.77 % 2.77 % 8.70 %

26,000.00 700.00 26,000.00 700.00 27,500.00 2,200.0025,300.00
54 TRAFFIC SIGNAL SYSTEM US2/BRIDGEPORT AVE.

L.S. -44.44 % -47.22 % -47.22 %

1,500.00 -1,200.00 1,425.00 -1,275.00 1,425.00 -1,275.002,700.00
55 TRAFFIC SIGNAL SYSTEM  US 2/GARLAND AVE.

L.S. -43.93 % -46.73 % -43.93 %

3,000.00 -2,350.00 2,850.00 -2,500.00 3,000.00 -2,350.005,350.00
56 TRAFFIC SIGNAL SYSTEM US 2/WELLESLEY AVE.

L.S. -48.89 % -40.30 % -37.09 %

39,000.00 -37,300.00 45,550.00 -30,750.00 48,000.00 -28,300.0076,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.1500
57 SEQUENTIAL ARROW SIGN

1100.0000 HR -38.57 % 2.1500 -38.57 % 2.5000 -28.57 %

2,365.00 -1,485.00 2,365.00 -1,485.00 2,750.00 -1,100.00
3.5000

3,850.00

1.2500
58 PORTABLE CHANGEABLE MESSAGE SIGN

10000.0000 HR -16.67 % 1.2500 -16.67 % 1.5000 0.00 %

12,500.00 -2,500.00 12,500.00 -2,500.00 15,000.00 0.00
1.5000

15,000.00
59 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -46.00 % -46.00 % -42.50 %

10,800.00 -9,200.00 10,800.00 -9,200.00 11,500.00 -8,500.0020,000.00

38.0000
60 FLAGGERS AND SPOTTERS

900.0000 HR 2.70 % 38.0000 2.70 % 40.0000 8.11 %

34,200.00 900.00 34,200.00 900.00 36,000.00 2,700.00
37.0000

33,300.00

42.0000
61 OTHER TRAFFIC CONTROL LABOR

650.0000 HR 13.51 % 42.0000 13.51 % 44.0000 18.92 %

27,300.00 3,250.00 27,300.00 3,250.00 28,600.00 4,550.00
37.0000

24,050.00
62 TRAFFIC CONTROL SUPERVISOR

L.S. -22.51 % -22.51 % -18.13 %

26,500.00 -7,700.00 26,500.00 -7,700.00 28,000.00 -6,200.0034,200.00

9.2500
63 CONSTRUCTION SIGNS CLASS A

416.0000 S.F. -33.93 % 9.2500 -33.93 % 10.0000 -28.57 %

3,848.00 -1,976.00 3,848.00 -1,976.00 4,160.00 -1,664.00
14.0000
5,824.00

64  PEDESTRIAN CONTROL AND PROTECTION
L.S. -44.00 % -44.00 % -38.00 %

2,800.00 -2,200.00 2,800.00 -2,200.00 3,100.00 -1,900.005,000.00

OTHER ITEMS

50.0000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9.0000 C.Y. 11.11 % 12.0000 -73.33 % 50.0000 11.11 %

450.00 45.00 108.00 -297.00 450.00 45.00
45.0000
405.00

5.0000
66 SHORING OR EXTRA EXCAVATION CLASS B

370.0000 S.F. 25.00 % 2.0000 -50.00 % 5.0000 25.00 %

1,850.00 370.00 740.00 -740.00 1,850.00 370.00
4.0000

1,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 CURE BOX

L.S. -86.00 % 20.00 % -86.00 %

350.00 -2,150.00 3,000.00 500.00 350.00 -2,150.002,500.00

150.0000
68 PLUGGING EXISTING PIPE

3.0000 EACH -40.00 % 56.0000 -77.60 % 150.0000 -40.00 %

450.00 -300.00 168.00 -582.00 450.00 -300.00
250.0000
750.00

100.0000
69 CEMENT CONC. SIDEWALK

0.8000 S.Y. 150.00 % 110.0000 175.00 % 100.0000 150.00 %

80.00 48.00 88.00 56.00 80.00 48.00
40.0000
32.00

700.0000
70 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -60.00 % 780.0000 -55.43 % 700.0000 -60.00 %

7,000.00 -10,500.00 7,800.00 -9,700.00 7,000.00 -10,500.00
1,750.0000
17,500.00

800.0000
71 CEMENT CONC. CURB RAMP TYPE 2

101.0000 EACH -60.00 % 712.0000 -64.40 % 798.0000 -60.10 %

80,800.00 -121,200.00 71,912.00 -130,088.00 80,598.00 -121,402.00
2,000.0000
202,000.00

700.0000
72 CEMENT CONC. CURB RAMP TYPE 4B

4.0000 EACH -53.33 % 1,250.0000 -16.67 % 700.0000 -53.33 %

2,800.00 -3,200.00 5,000.00 -1,000.00 2,800.00 -3,200.00
1,500.0000
6,000.00

50.0000
73 DETECTABLE WARNING SURFACE

35.0000 S.F. 100.00 % 19.0000 -24.00 % 50.0000 100.00 %

1,750.00 875.00 665.00 -210.00 1,750.00 875.00
25.0000
875.00

43.0000
74 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

356.6000 S.Y. 7.50 % 39.2500 -1.87 % 42.0000 5.00 %

15,333.80 1,069.80 13,996.55 -267.45 14,977.20 713.20
40.0000

14,264.00

625.0000
75 ADJUST INLET

50.0000 EACH 25.00 % 625.0000 25.00 % 525.0000 5.00 %

31,250.00 6,250.00 31,250.00 6,250.00 26,250.00 1,250.00
500.0000
25,000.00

250.0000
76 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -50.00 % 700.0000 40.00 % 250.0000 -50.00 %

1,500.00 -1,500.00 4,200.00 1,200.00 1,500.00 -1,500.00
500.0000
3,000.00

625.0000
77 ADJUST MANHOLE

118.0000 EACH 56.25 % 625.0000 56.25 % 575.0000 43.75 %

73,750.00 26,550.00 73,750.00 26,550.00 67,850.00 20,650.00
400.0000
47,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

INLAND ASPHALT COMPANY SPOKANE ROCK PRODUCTS INC. CAMERON-REILLY LLC
5111 E BROADWAY AVE 4418 E 8TH AVE 11201 W 21ST
SPOKANE VALLEY WA  99212-0928 SPOKANE VALLEY WA 99212-0292

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992203808 AIRWAY HEIGHTS   WA  990019704

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : 100332

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
78 ADJUST VALVE BOX

137.0000 EACH 28.57 % 450.0000 28.57 % 400.0000 14.29 %

61,650.00 13,700.00 61,650.00 13,700.00 54,800.00 6,850.00
350.0000
47,950.00

79 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
81 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,300.00 4,300.00 4,300.004,300.00
82 SPCC PLAN

L.S. -90.00 % -80.00 % -94.00 %

500.00 -4,500.00 1,000.00 -4,000.00 300.00 -4,700.005,000.00

$2,383,719.15 -16.75% $2,421,925.80 -15.41% $2,490,486.10 -13.02%$2,863,226.30CONTRACT TOTAL

$2,490,486.10$2,383,719.15 $2,421,925.80BASE TOTAL -16.75% -15.41% -13.02%$2,863,226.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.97 %
184,000.00 -40,310.00224,310.00

0.0000
2 CLEARING AND GRUBBING - SITE QS-C-171

1.5000 ACRE -100.00 %
0.00 -4,500.00

3,000.0000
4,500.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-C-171

2500.0000 C.Y. -100.00 %
0.00 -5,000.00

2.0000
5,000.00

9.2500
4 REMOVING CEMENT CONC. SIDEWALK

364.0000 S.Y. 15.63 %
3,367.00 455.00

8.0000
2,912.00

5.2500
5 REMOVING CEMENT CONC. CURB

764.0000 L.F. 5.00 %
4,011.00 191.00

5.0000
3,820.00

6  REMOVING ENGINEERING MARKINGS
L.S. -60.00 %

2,000.00 -3,000.005,000.00

7.3000
7 REMOVING TRAFFIC ISLAND

404.0000 S.Y. -27.00 %
2,949.20 -1,090.80

10.0000
4,040.00

GRADING

14.1500
8 ROADWAY EXCAVATION INCL. HAUL

3820.0000 C.Y. 76.88 %
54,053.00 23,493.00

8.0000
30,560.00

8.7500
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4450.0000 S.Y. 9.38 %
38,937.50 3,337.50

8.0000
35,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,650.0000
10  COS CATCH BASIN TYPE 2

3.0000 EACH 47.22 %
7,950.00 2,550.00

1,800.0000
5,400.00

51.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

30.0000 L.F. 2.00 %
1,530.00 30.00

50.0000
1,500.00

SURFACING

24.0000
12 CRUSHED SURFACING BASE COURSE

5680.0000 TON 60.00 %
136,320.00 51,120.00

15.0000
85,200.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
10,800.0010,800.00

CEMENT CONCRETE PAVEMENT

183.0000
14 CEMENT CONC. PAVEMENT

2100.0000 C.Y. -8.50 %
384,300.00 -35,700.00

200.0000
420,000.00

15 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 %

4,000.004,000.00

18.5000
16 CORROSION RESISTANT DOWEL BAR

4260.0000 EACH 42.31 %
78,810.00 23,430.00

13.0000
55,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

4.3500
17 TIE BAR WITH DRILL HOLE

1080.0000 EACH -75.83 %
4,698.00 -14,742.00

18.0000
19,440.00

HOT MIX ASPHALT

0.7000
18  CRACK SEALING RUBBER SEALANT

9200.0000 L.F. -30.00 %
6,440.00 -2,760.00

1.0000
9,200.00

0.5500
19  CRACK SEALING SAND SLURRY

82800.0000 L.F. -63.33 %
45,540.00 -78,660.00

1.5000
124,200.00

1.8700
20 PLANING BITUMINOUS PAVEMENT

85300.0000 S.Y. 87.00 %
159,511.00 74,211.00

1.0000
85,300.00

83.2500
21 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

1825.0000 TON -2.06 %
151,931.25 -3,193.75

85.0000
155,125.00

73.0000
22 HMA CL. 1/2 IN. PG 70-28

8930.0000 TON 12.31 %
651,890.00 71,440.00

65.0000
580,450.00

23 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

22,100.0022,100.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
14,750.0014,750.00

25 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

5,800.005,800.00

6.2000
26 LONGITUDINAL JOINT SEAL

1175.0000 L.F. 313.33 %
7,285.00 5,522.50

1.5000
1,762.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 %
1,000.001,000.00

28 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
29 ASPHALT BINDER REVISION

CALC 0.00 %
-1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
30  IRRIGATION SYSTEM FORCE ACCOUNT

CALC 0.00 %
1,500.001,500.00

EROSION CNTL AND ROADSIDE RESTORATION

210.0000
31 ESC LEAD

20.0000 DAY 5.00 %
4,200.00 200.00

200.0000
4,000.00

62.0000
32 INLET PROTECTION

85.0000 EACH -58.67 %
5,270.00 -7,480.00

150.0000
12,750.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

2,500.002,500.00

0.0000
34 SOIL BINDER OR TACKING AGENT - SITE QS-C-171

1.5000 ACRE -100.00 %
0.00 -300.00

200.0000
300.00

0.0000
35 SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171

1.5000 ACRE -100.00 %
0.00 -3,000.00

2,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

65.0000
36 TOPSOIL TYPE C

55.0000 C.Y. 85.71 %
3,575.00 1,650.00

35.0000
1,925.00

8.7500
37 SOD INSTALLATION

300.0000 S.Y. -45.31 %
2,625.00 -2,175.00

16.0000
4,800.00

TRAFFIC

16.2500
38 CEMENT CONC. TRAFFIC CURB

3500.0000 L.F. 62.50 %
56,875.00 21,875.00

10.0000
35,000.00

16.2500
39 CEMENT CONC. PEDESTRIAN CURB

2038.2000 L.F. 16.07 %
33,120.75 4,585.95

14.0000
28,534.80

13.0000
40  MODIFIED CEMENT CONC. TRAFFIC CURB

300.0000 L.F. -48.00 %
3,900.00 -3,600.00

25.0000
7,500.00

8.5000
41  REINFORCED DOWELED CURB

3460.0000 L.F. -61.36 %
29,410.00 -46,710.00

22.0000
76,120.00

26.0000
42  TRAFFIC ISLAND

849.0000 S.Y. -62.86 %
22,074.00 -37,356.00

70.0000
59,430.00

0.7800
43 PLASTIC LINE

35785.0000 L.F. -22.00 %
27,912.30 -7,872.70

1.0000
35,785.00

2.0500
44 GROOVED PLASTIC LINE

1610.0000 L.F. 2.50 %
3,300.50 80.50

2.0000
3,220.00

5.0000
45 PLASTIC WIDE LINE

6350.0000 L.F. 400.00 %
31,750.00 25,400.00

1.0000
6,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.3500
46  GROOVED PLASTIC WIDE LINE

1280.0000 L.F. 18.89 %
6,848.00 1,088.00

4.5000
5,760.00

6.3000
47 PLASTIC CROSSWALK LINE

1930.0000 S.F. 26.00 %
12,159.00 2,509.00

5.0000
9,650.00

9.7000
48  GROOVED PLASTIC CROSSWALK LINE

475.0000 S.F. 14.12 %
4,607.50 570.00

8.5000
4,037.50

9.7000
49 PLASTIC STOP LINE

680.0000 L.F. 61.67 %
6,596.00 2,516.00

6.0000
4,080.00

9.7000
50  GROOVED PLASTIC STOP LINE

195.0000 L.F. 29.33 %
1,891.50 429.00

7.5000
1,462.50

200.0000
51 PLASTIC TRAFFIC ARROW

31.0000 EACH 122.22 %
6,200.00 3,410.00

90.0000
2,790.00

0.2600
52 TEMPORARY PAVEMENT MARKING

43000.0000 L.F. 73.33 %
11,180.00 4,730.00

0.1500
6,450.00

53 PERMANENT SIGNING
L.S. 10.67 %

28,000.00 2,700.0025,300.00
54 TRAFFIC SIGNAL SYSTEM US2/BRIDGEPORT AVE.

L.S. -40.74 %
1,600.00 -1,100.002,700.00

55 TRAFFIC SIGNAL SYSTEM  US 2/GARLAND AVE.
L.S. -39.25 %

3,250.00 -2,100.005,350.00
56 TRAFFIC SIGNAL SYSTEM US 2/WELLESLEY AVE.

L.S. -45.94 %
41,250.00 -35,050.0076,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.2500
57 SEQUENTIAL ARROW SIGN

1100.0000 HR -35.71 %
2,475.00 -1,375.00

3.5000
3,850.00

1.3000
58 PORTABLE CHANGEABLE MESSAGE SIGN

10000.0000 HR -13.33 %
13,000.00 -2,000.00

1.5000
15,000.00

59 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -42.50 %

11,500.00 -8,500.0020,000.00

41.2500
60 FLAGGERS AND SPOTTERS

900.0000 HR 11.49 %
37,125.00 3,825.00

37.0000
33,300.00

45.0000
61 OTHER TRAFFIC CONTROL LABOR

650.0000 HR 21.62 %
29,250.00 5,200.00

37.0000
24,050.00

62 TRAFFIC CONTROL SUPERVISOR
L.S. -15.20 %

29,000.00 -5,200.0034,200.00

10.0000
63 CONSTRUCTION SIGNS CLASS A

416.0000 S.F. -28.57 %
4,160.00 -1,664.00

14.0000
5,824.00

64  PEDESTRIAN CONTROL AND PROTECTION
L.S. -38.00 %

3,100.00 -1,900.005,000.00

OTHER ITEMS

14.0000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

9.0000 C.Y. -68.89 %
126.00 -279.00

45.0000
405.00

5.2500
66 SHORING OR EXTRA EXCAVATION CLASS B

370.0000 S.F. 31.25 %
1,942.50 462.50

4.0000
1,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 CURE BOX

L.S. 0.00 %
2,500.00 0.002,500.00

160.0000
68 PLUGGING EXISTING PIPE

3.0000 EACH -36.00 %
480.00 -270.00

250.0000
750.00

118.0000
69 CEMENT CONC. SIDEWALK

0.8000 S.Y. 195.00 %
94.40 62.40

40.0000
32.00

535.0000
70 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -69.43 %
5,350.00 -12,150.00

1,750.0000
17,500.00

635.0000
71 CEMENT CONC. CURB RAMP TYPE 2

101.0000 EACH -68.25 %
64,135.00 -137,865.00

2,000.0000
202,000.00

590.0000
72 CEMENT CONC. CURB RAMP TYPE 4B

4.0000 EACH -60.67 %
2,360.00 -3,640.00

1,500.0000
6,000.00

20.2500
73 DETECTABLE WARNING SURFACE

35.0000 S.F. -19.00 %
708.75 -166.25

25.0000
875.00

43.0000
74 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

356.6000 S.Y. 7.50 %
15,333.80 1,069.80

40.0000
14,264.00

525.0000
75 ADJUST INLET

50.0000 EACH 5.00 %
26,250.00 1,250.00

500.0000
25,000.00

430.0000
76 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -14.00 %
2,580.00 -420.00

500.0000
3,000.00

590.0000
77 ADJUST MANHOLE

118.0000 EACH 47.50 %
69,620.00 22,420.00

400.0000
47,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z021 REVISION NO : BIDS OPENED ON : Jul 22 2010
CONTRACT NO :007976 REGION NO : 6 AWARDED ON : Aug 12 2010
VERSION NO :1 WORK ORDER# : XL3393
HWY :SR 002 ------- 4TH BIDDER -------

TITLE :US 2
EUCLID AVE TO FRANCIS AVE 
PAVING - REBID
10Z021

KNIFE RIVER CORPORATION-NORTHW
6001 E SELTICE WAY
POST FALLS, ID 83854

PROJECT : COEUR D'ALENE   ID  838162047

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2010
16:45

DOT_RGGB01

NH-0002(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
78 ADJUST VALVE BOX

137.0000 EACH 14.29 %
54,800.00 6,850.00

350.0000
47,950.00

79 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
80 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

81 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

4,300.004,300.00
82 SPCC PLAN

L.S. -80.00 %
1,000.00 -4,000.005,000.00

$2,716,759.95 -5.12%$2,863,226.30CONTRACT TOTAL

$2,716,759.95BASE TOTAL -5.12%$2,863,226.30


