
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C519 REVISION NO : BIDS OPENED ON : May 21 2014 
CONTRACT NO :008624 REGION NO : 3 AWARDED ON : May 28 2014 
VERSION NO :3 WORK ORDER# : XL4575
HWY :SR 003,016
TITLE :SR 3 AND SR 16

VIC. BURLEY OLALLA
TO SR 303 - PAVING
13C519

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/30/2014
11:31

DOT_RGGB01

NHPP-003(127)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC 
163 ECLIPSE IND PARKWAY 400 VALLEY AVE NE
98363-9418
PORT ANGELES   WA  983620127 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -51.50 % -12.50 % 33.00 %

97,000.00 -103,000.00 175,000.00 -25,000.00 266,000.00 66,000.00200,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -22.84 % -41.36 % -15.12 %

5,000.00 -1,480.00 3,800.00 -2,680.00 5,500.00 -980.006,480.00

28.0000
3 REMOVING CEMENT CONC. SIDEWALK 

75.0000 S.Y. -40.43 % 20.0000 -57.45 % 35.0000 -25.53 %

2,100.00 -1,425.00 1,500.00 -2,025.00 2,625.00 -900.00
47.0000
3,525.00

18.0000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

61.0000 L.F. 50.00 % 12.0000 0.00 % 40.0000 233.33 %

1,098.00 366.00 732.00 0.00 2,440.00 1,708.00
12.0000
732.00

15.0000
5 REMOVING CEMENT CONC. CURB 

79.0000 L.F. -40.00 % 16.0000 -36.00 % 30.0000 20.00 %

1,185.00 -790.00 1,264.00 -711.00 2,370.00 395.00
25.0000
1,975.00

14.0000
6 REMOVING ASPHALT CONC. SIDEWALK 

18.0000 S.Y. -72.00 % 45.0000 -10.00 % 1,353.0000 2,606.00 %

252.00 -648.00 810.00 -90.00 24,354.00 23,454.00
50.0000
900.00

9.0000
7 REMOVING PORTION OF TRAFFIC ISLAND

51.0000 S.Y. -70.00 % 25.0000 -16.67 % 60.0000 100.00 %

459.00 -1,071.00 1,275.00 -255.00 3,060.00 1,530.00
30.0000
1,530.00

5.0000
8 REMOVING PLASTIC CROSSWALK LINE 

241.6000 S.F. 0.00 % 4.5000 -10.00 % 4.5000 -10.00 %

1,208.00 0.00 1,087.20 -120.80 1,087.20 -120.80
5.0000

1,208.00

GRADING

25.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

470.0000 S.Y. -39.02 % 38.0000 -7.32 % 60.0000 46.34 %

11,750.00 -7,520.00 17,860.00 -1,410.00 28,200.00 8,930.00
41.0000

19,270.00
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LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
10 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

16,049.00 16,049.00 16,049.0016,049.00

HOT MIX ASPHALT

1.5000
12 PLANING BITUMINOUS PAVEMENT 

169820.0000 S.Y. 25.00 % 2.2500 87.50 % 3.0000 150.00 %

254,730.00 50,946.00 382,095.00 178,311.00 509,460.00 305,676.00
1.2000

203,784.00

150.0000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

200.0000 TON -7.41 % 115.0000 -29.01 % 165.0000 1.85 %

30,000.00 -2,400.00 23,000.00 -9,400.00 33,000.00 600.00
162.0000
32,400.00

75.0000
14 HMA CL. 1/2 IN. PG 64-22

17050.0000 TON 7.14 % 82.9500 18.50 % 95.0000 35.71 %

1,278,750.00 85,250.00 1,414,297.50 220,797.50 1,619,750.00 426,250.00
70.0000

1,193,500.00

80.0000
15 HMA CL. 1/2 IN. PG 70-22

430.0000 TON -42.86 % 99.0000 -29.29 % 135.0000 -3.57 %

34,400.00 -25,800.00 42,570.00 -17,630.00 58,050.00 -2,150.00
140.0000
60,200.00

16 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

38,400.00 38,400.00 38,400.0038,400.00
17 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

25,600.00 25,600.00 25,600.0025,600.00
18 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,350.00 13,350.00 13,350.0013,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008624 REGION NO : 3 AWARDED ON : May 28 2014 
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3200 113TH AVE SW
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------- LOW BIDDER -------

% DIFF./
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100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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98363-9418
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

44.0000
19 BRIDGE TRANSVERSE JOINT SEAL 

195.0000 L.F. 91.30 % 40.0000 73.91 % 40.0000 73.91 %

8,580.00 4,095.00 7,800.00 3,315.00 7,800.00 3,315.00
23.0000
4,485.00

20 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-21.00 -21.00 -21.00-21.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
21 ESC LEAD 

60.0000 DAY -93.33 % 75.0000 -50.00 % 50.0000 -66.67 %

600.00 -8,400.00 4,500.00 -4,500.00 3,000.00 -6,000.00
150.0000
9,000.00

70.0000
22 INLET PROTECTION 

92.0000 EACH -26.32 % 70.0000 -26.32 % 70.0000 -26.32 %

6,440.00 -2,300.00 6,440.00 -2,300.00 6,440.00 -2,300.00
95.0000
8,740.00

23 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

50.0000
24 CEMENT CONC. TRAFFIC CURB AND GUTTER 

193.0000 L.F. 56.25 % 45.0000 40.63 % 40.0000 25.00 %

9,650.00 3,474.00 8,685.00 2,509.00 7,720.00 1,544.00
32.0000
6,176.00

65.0000
25 CEMENT CONC. TRAFFIC CURB 

79.0000 L.F. 54.76 % 45.0000 7.14 % 40.0000 -4.76 %

5,135.00 1,817.00 3,555.00 237.00 3,160.00 -158.00
42.0000
3,318.00

70.0000
26 CEMENT CONC. PEDESTRIAN CURB 

150.0000 L.F. 133.33 % 37.0000 23.33 % 40.0000 33.33 %

10,500.00 6,000.00 5,550.00 1,050.00 6,000.00 1,500.00
30.0000
4,500.00

110.0000
27 PRECAST SLOPED MOUNTABLE CURB 

23.0000 L.F. 150.00 % 100.0000 127.27 % 100.0000 127.27 %

2,530.00 1,518.00 2,300.00 1,288.00 2,300.00 1,288.00
44.0000
1,012.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C519 REVISION NO : BIDS OPENED ON : May 21 2014 
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OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC 
163 ECLIPSE IND PARKWAY 400 VALLEY AVE NE
98363-9418
PORT ANGELES   WA  983620127 PUYALLUP   WA  983722516
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10,000.0000
28 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH 53.85 % 7,000.0000 7.69 % 5,500.0000 -15.38 %

20,000.00 7,000.00 14,000.00 1,000.00 11,000.00 -2,000.00
6,500.0000
13,000.00

50.0000
29 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

680.0000 HR  25.00 % 65.0000 62.50 % 50.0000 25.00 %

34,000.00 6,800.00 44,200.00 17,000.00 34,000.00 6,800.00
40.0000

27,200.00
30 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

45.0000
31 FLEXIBLE GUIDE POST 

489.0000 EACH 12.50 % 45.0000 12.50 % 45.0000 12.50 %

22,005.00 2,445.00 22,005.00 2,445.00 22,005.00 2,445.00
40.0000

19,560.00

25.0000
32 BARRIER DELINEATOR 

43.0000 EACH 66.67 % 25.0000 66.67 % 25.0000 66.67 %

1,075.00 430.00 1,075.00 430.00 1,075.00 430.00
15.0000
645.00

0.3500
33 PAINT LINE 

73270.0000 L.F. 118.75 % 0.1800 12.50 % 0.1800 12.50 %

25,644.50 13,921.30 13,188.60 1,465.40 13,188.60 1,465.40
0.1600

11,723.20

0.6500
34 PROFILED PLASTIC LINE 

84740.0000 L.F. 8.33 % 0.6500 8.33 % 0.6500 8.33 %

55,081.00 4,237.00 55,081.00 4,237.00 55,081.00 4,237.00
0.6000

50,844.00

3.5000
35 GROOVED PLASTIC LINE 

33270.0000 L.F. 75.00 % 3.5000 75.00 % 3.5000 75.00 %

116,445.00 49,905.00 116,445.00 49,905.00 116,445.00 49,905.00
2.0000

66,540.00

3.2500
36 PROFILED PLASTIC WIDE LANE LINE 

21310.0000 L.F. -18.75 % 3.2500 -18.75 % 3.2500 -18.75 %

69,257.50 -15,982.50 69,257.50 -15,982.50 69,257.50 -15,982.50
4.0000

85,240.00

7.5000
37 PLASTIC CROSSWALK LINE 

940.0000 S.F. 25.00 % 7.5000 25.00 % 7.5000 25.00 %

7,050.00 1,410.00 7,050.00 1,410.00 7,050.00 1,410.00
6.0000

5,640.00

13.5000
38 PLASTIC STOP LINE 

192.0000 L.F. -15.63 % 13.5000 -15.63 % 13.5000 -15.63 %

2,592.00 -480.00 2,592.00 -480.00 2,592.00 -480.00
16.0000
3,072.00
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TRAFFIC

165.0000
39 PLASTIC TRAFFIC ARROW 

33.0000 EACH 13.79 % 165.0000 13.79 % 165.0000 13.79 %

5,445.00 660.00 5,445.00 660.00 5,445.00 660.00
145.0000
4,785.00

65.0000
40 PLASTIC TRAFFIC LETTER 

12.0000 EACH -9.72 % 65.0000 -9.72 % 65.0000 -9.72 %

780.00 -84.00 780.00 -84.00 780.00 -84.00
72.0000
864.00

20.0000
41 PLASTIC YIELD LINE SYMBOL 

17.0000 EACH -56.52 % 20.0000 -56.52 % 20.0000 -56.52 %

340.00 -442.00 340.00 -442.00 340.00 -442.00
46.0000
782.00

825.0000
42 RECESSED PAVEMENT MARKER 

29.2000 HUND -13.16 % 825.0000 -13.16 % 825.0000 -13.16 %

24,090.00 -3,650.00 24,090.00 -3,650.00 24,090.00 -3,650.00
950.0000
27,740.00

65.0000
43 TUBULAR MARKER

11.0000 EACH -35.00 % 65.0000 -35.00 % 65.0000 -35.00 %

715.00 -385.00 715.00 -385.00 715.00 -385.00
100.0000
1,100.00

0.4400
44 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

97530.0000 L.F. 193.33 % 0.1000 -33.33 % 0.7000 366.67 %

42,913.20 28,283.70 9,753.00 -4,876.50 68,271.00 53,641.50
0.1500

14,629.50

10.0000
45 SIGN COVERING 

80.0000 S.F. 0.00 % 15.0000 50.00 % 10.0000 0.00 %

800.00 0.00 1,200.00 400.00 800.00 0.00
10.0000
800.00

46 TRAFFIC SIGNAL SYSTEM LOXIE-EAGANS BLVD
L.S. 100.00 % 100.58 % 100.58 %

8,600.00 4,300.00 8,625.00 4,325.00 8,625.00 4,325.004,300.00
47 TRAFFIC SIGNAL SYSTEM KITSAP WAY

L.S. 168.66 % 180.30 % 180.30 %

18,000.00 11,300.00 18,780.00 12,080.00 18,780.00 12,080.006,700.00
48 TRAFFIC SIGNAL SYSTEM SEDGWICK RD - WB

L.S. 32.08 % 32.49 % 32.49 %

7,000.00 1,700.00 7,022.00 1,722.00 7,022.00 1,722.005,300.00
49 TRAFFIC SIGNAL SYSTEM SEDGWICK RD - EB

L.S. 125.81 % 124.79 % 124.79 %

14,000.00 7,800.00 13,937.00 7,737.00 13,937.00 7,737.006,200.00
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TRAFFIC

2.5000
50 SEQUENTIAL ARROW SIGN 

704.0000 HR  -37.50 % 6.0000 50.00 % 4.5000 12.50 %

1,760.00 -1,056.00 4,224.00 1,408.00 3,168.00 352.00
4.0000

2,816.00

6.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN 

680.0000 HR  20.00 % 15.0000 200.00 % 12.5000 150.00 %

4,080.00 680.00 10,200.00 6,800.00 8,500.00 5,100.00
5.0000

3,400.00
52 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -58.16 % 162.34 % 171.97 %

10,000.00 -13,900.00 62,700.00 38,800.00 65,000.00 41,100.0023,900.00

70.0000
53 FLAGGERS 

540.0000 HR  40.00 % 55.0000 10.00 % 50.0000 0.00 %

37,800.00 10,800.00 29,700.00 2,700.00 27,000.00 0.00
50.0000

27,000.00

72.0000
54 OTHER TRAFFIC CONTROL LABOR 

392.0000 HR  44.00 % 60.7500 21.50 % 55.0000 10.00 %

28,224.00 8,624.00 23,814.00 4,214.00 21,560.00 1,960.00
50.0000

19,600.00
55 TRAFFIC CONTROL SUPERVISOR 

L.S. -55.78 % 10.20 % -14.97 %

13,000.00 -16,400.00 32,400.00 3,000.00 25,000.00 -4,400.0029,400.00

18.0000
56 CONSTRUCTION SIGNS CLASS A 

1012.0000 S.F. -10.00 % 18.0000 -10.00 % 20.0000 0.00 %

18,216.00 -2,024.00 18,216.00 -2,024.00 20,240.00 0.00
20.0000

20,240.00
57 PEDESTRIAN TRAFFIC CONTROL 

L.S. -66.67 % -46.67 % 66.67 %

1,000.00 -2,000.00 1,600.00 -1,400.00 5,000.00 2,000.003,000.00

3.0000
58 PAINTED CROSSHATCH MARKING 

140.0000 L.F. 1,100.00 % 3.0000 1,100.00 % 3.0000 1,100.00 %

420.00 385.00 420.00 385.00 420.00 385.00
0.2500
35.00

OTHER ITEMS

75.0000
59 CEMENT CONC. SIDEWALK 

30.7000 S.Y. -50.00 % 60.0000 -60.00 % 60.0000 -60.00 %

2,302.50 -2,302.50 1,842.00 -2,763.00 1,842.00 -2,763.00
150.0000
4,605.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C519 REVISION NO : BIDS OPENED ON : May 21 2014 
CONTRACT NO :008624 REGION NO : 3 AWARDED ON : May 28 2014 
VERSION NO :3 WORK ORDER# : XL4575
HWY :SR 003,016
TITLE :SR 3 AND SR 16

VIC. BURLEY OLALLA
TO SR 303 - PAVING
13C519

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/30/2014
11:31

DOT_RGGB01

NHPP-003(127)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC 
163 ECLIPSE IND PARKWAY 400 VALLEY AVE NE
98363-9418
PORT ANGELES   WA  983620127 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4,000.0000
60 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH 50.94 % 3,000.0000 13.21 % 2,500.0000 -5.66 %

12,000.00 4,050.00 9,000.00 1,050.00 7,500.00 -450.00
2,650.0000
7,950.00

4,000.0000
61 CEMENT CONC. CURB RAMP TYPE PARALLEL B

2.0000 EACH 50.94 % 3,000.0000 13.21 % 2,500.0000 -5.66 %

8,000.00 2,700.00 6,000.00 700.00 5,000.00 -300.00
2,650.0000
5,300.00

4,000.0000
62 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH 300.00 % 3,500.0000 250.00 % 2,500.0000 150.00 %

16,000.00 12,000.00 14,000.00 10,000.00 10,000.00 6,000.00
1,000.0000
4,000.00

900.0000
63 ADJUST MANHOLE 

2.0000 EACH 68.22 % 750.0000 40.19 % 500.0000 -6.54 %

1,800.00 730.00 1,500.00 430.00 1,000.00 -70.00
535.0000
1,070.00

900.0000
64 ADJUST CATCH BASIN 

2.0000 EACH 100.00 % 750.0000 66.67 % 500.0000 11.11 %

1,800.00 900.00 1,500.00 600.00 1,000.00 100.00
450.0000
900.00

900.0000
65 LOWER AND COVER CATCH BASIN

6.0000 EACH 80.00 % 800.0000 60.00 % 1,000.0000 100.00 %

5,400.00 2,400.00 4,800.00 1,800.00 6,000.00 3,000.00
500.0000
3,000.00

66 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-22.00 -22.00 -22.00-22.00
69 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-22.00 -22.00 -22.00-22.00
70 SPCC PLAN 

L.S. -50.00 % -40.00 % -50.00 %

500.00 -500.00 600.00 -400.00 500.00 -500.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C519 REVISION NO : BIDS OPENED ON : May 21 2014 
CONTRACT NO :008624 REGION NO : 3 AWARDED ON : May 28 2014 
VERSION NO :3 WORK ORDER# : XL4575
HWY :SR 003,016
TITLE :SR 3 AND SR 16

VIC. BURLEY OLALLA
TO SR 303 - PAVING
13C519

PROJECT :
COUNTY(S) :KITSAP

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/30/2014
11:31

DOT_RGGB01

NHPP-003(127)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. MILES RESOURCES, LLC 
163 ECLIPSE IND PARKWAY 400 VALLEY AVE NE
98363-9418
PORT ANGELES   WA  983620127 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000
71 ADJUST JUNCTION BOX 

1.0000 EACH 25.00 % 493.0000 23.25 % 493.0000 23.25 %

500.00 100.00 493.00 93.00 493.00 93.00
400.0000
400.00

$2,517,038.70 5.14% $2,879,746.80 20.29% $3,399,074.30 41.98%$2,394,051.70CONTRACT TOTAL

$3,399,074.30$2,517,038.70 $2,879,746.80BASE TOTAL 5.14% 20.29% 41.98%$2,394,051.70


