
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 40.78 % -0.48 % 47.58 %

7,250,000.00 2,100,300.00 5,125,000.00 -24,700.00 7,600,000.00 2,450,300.005,149,700.00

9,200.0000
2 CLEARING AND GRUBBING 

57.6000 ACRE 84.00 % 13,000.0000 160.00 % 8,300.0000 66.00 %

529,920.00 241,920.00 748,800.00 460,800.00 478,080.00 190,080.00
5,000.0000
288,000.00

3,800.0000
3 CLEARING AND GRUBBING - SITE CRYSTAL SPRINGS

4.5000 ACRE 8.57 % 13,000.0000 271.43 % 4,000.0000 14.29 %

17,100.00 1,350.00 58,500.00 42,750.00 18,000.00 2,250.00
3,500.0000
15,750.00

6,000.0000
4 CLEARING AND GRUBBING - SITE EASTON HILL

12.7000 ACRE 20.00 % 13,000.0000 160.00 % 5,500.0000 10.00 %

76,200.00 12,700.00 165,100.00 101,600.00 69,850.00 6,350.00
5,000.0000
63,500.00

250.0000
5 SELECT TREE REMOVAL

415.0000 EACH 0.00 % 500.0000 100.00 % 250.0000 0.00 %

103,750.00 0.00 207,500.00 103,750.00 103,750.00 0.00
250.0000

103,750.00
6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
7 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 11.74 % 65.54 % -0.67 %

135,000.00 14,186.00 200,000.00 79,186.00 120,000.00 -814.00120,814.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

10,450.00 10,450.00 10,450.0010,450.00
9 REMOVING EXISTING BRIDGE UNNAMED CREEK AT MP 59.7 EB

L.S. 150.00 % 0.00 % 400.00 %

25,000.00 15,000.00 10,000.00 0.00 50,000.00 40,000.0010,000.00

4.0000
10 REMOVING CEMENT CONC. PAVEMENT 

32860.0000 S.Y. -20.00 % 6.0000 20.00 % 3.5000 -30.00 %

131,440.00 -32,860.00 197,160.00 32,860.00 115,010.00 -49,290.00
5.0000

164,300.00
11 REMOVAL OF PRICE CREEK REST AREA VAULT TOILETS

L.S. 256.63 % -53.64 % 42.65 %

50,000.00 35,980.00 6,500.00 -7,520.00 20,000.00 5,980.0014,020.00
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5.0000
12 REMOVING CONC. BARRIER 

4250.0000 L.F. -16.67 % 6.0000 0.00 % 5.5000 -8.33 %

21,250.00 -4,250.00 25,500.00 0.00 23,375.00 -2,125.00
6.0000

25,500.00

2.8000
13 REMOVING GUARDRAIL 

15870.0000 L.F. -30.00 % 4.0000 0.00 % 2.6000 -35.00 %

44,436.00 -19,044.00 63,480.00 0.00 41,262.00 -22,218.00
4.0000

63,480.00

280.0000
14 REMOVING GUARDRAIL ANCHOR 

11.0000 EACH 12.00 % 200.0000 -20.00 % 300.0000 20.00 %

3,080.00 330.00 2,200.00 -550.00 3,300.00 550.00
250.0000
2,750.00

GRADING

6.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA A

157590.0000 C.Y. -8.81 % 18.0000 173.56 % 5.7500 -12.61 %

945,540.00 -91,402.20 2,836,620.00 1,799,677.80 906,142.50 -130,799.70
6.5800

1,036,942.20

8.0000
16 ROADWAY EXCAVATION INCL. HAUL - AREA B

314580.0000 C.Y. -22.63 % 12.0000 16.05 % 7.3000 -29.40 %

2,516,640.00 -736,117.20 3,774,960.00 522,202.80 2,296,434.00 -956,323.20
10.3400

3,252,757.20

9.5000
17 ROADWAY EXCAVATION INCL. HAUL - AREA C

167060.0000 C.Y. 44.38 % 12.0000 82.37 % 9.0000 36.78 %

1,587,070.00 487,815.20 2,004,720.00 905,465.20 1,503,540.00 404,285.20
6.5800

1,099,254.80

16.0000
18 ROADWAY EXCAVATION INCL. HAUL - AREA D

3270.0000 C.Y. 143.16 % 12.0000 82.37 % 16.0000 143.16 %

52,320.00 30,803.40 39,240.00 17,723.40 52,320.00 30,803.40
6.5800

21,516.60

4.5000
19 ROADWAY EXCAVATION INCL. HAUL - AREA E

19210.0000 C.Y. -31.61 % 12.0000 82.37 % 4.2000 -36.17 %

86,445.00 -39,956.80 230,520.00 104,118.20 80,682.00 -45,719.80
6.5800

126,401.80

5.5000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

4700.0000 S.Y. -21.43 % 10.0000 42.86 % 5.2000 -25.71 %

25,850.00 -7,050.00 47,000.00 14,100.00 24,440.00 -8,460.00
7.0000

32,900.00

330.0000
21 ROCK SLOPE SCALING 

90.0000 CRHR -26.67 % 320.0000 -28.89 % 300.0000 -33.33 %

29,700.00 -10,800.00 28,800.00 -11,700.00 27,000.00 -13,500.00
450.0000
40,500.00
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GRADING

15.0000
22 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL 

1600.0000 C.Y. -46.81 % 27.0000 -4.26 % 40.0000 41.84 %

24,000.00 -21,120.00 43,200.00 -1,920.00 64,000.00 18,880.00
28.2000

45,120.00

15.5000
23 SELECT BORROW INCL. HAUL 

13680.0000 C.Y. 3.33 % 18.5000 23.33 % 14.0500 -6.33 %

212,040.00 6,840.00 253,080.00 47,880.00 192,204.00 -12,996.00
15.0000

205,200.00

17.5000
24 GRAVEL BORROW INCL. HAUL 

22580.0000 C.Y. 75.00 % 18.5000 85.00 % 16.2500 62.50 %

395,150.00 169,350.00 417,730.00 191,930.00 366,925.00 141,125.00
10.0000

225,800.00

2.3000
25 EMBANKMENT COMPACTION 

560910.0000 C.Y. 22.34 % 3.0000 59.57 % 2.2500 19.68 %

1,290,093.00 235,582.20 1,682,730.00 628,219.20 1,262,047.50 207,536.70
1.8800

1,054,510.80
26 FORCE ACCOUNT CONTOUR GRADING

EST. 0.00 % 0.00 % 0.00 %

103,840.00 103,840.00 103,840.00103,840.00

1.0000
27 SURPLUS MATERIAL DISPOSAL

118840.0000 C.Y. -50.00 % 2.0000 0.00 % 5.7000 185.00 %

118,840.00 -118,840.00 237,680.00 0.00 677,388.00 439,708.00
2.0000

237,680.00

155.0000
28 PORTLAND CEMENT

4330.0000 TON 40.91 % 195.0000 77.27 % 155.0000 40.91 %

671,150.00 194,850.00 844,350.00 368,050.00 671,150.00 194,850.00
110.0000

476,300.00

17.0000
29 SELECT ROCK EMBANKMENT

15290.0000 C.Y. 41.67 % 6.0000 -50.00 % 16.0000 33.33 %

259,930.00 76,450.00 91,740.00 -91,740.00 244,640.00 61,160.00
12.0000

183,480.00

385.0000
30 MECHANICAL SCALING

30.0000 HR  -45.39 % 930.0000 31.91 % 355.0000 -49.65 %

11,550.00 -9,600.00 27,900.00 6,750.00 10,650.00 -10,500.00
705.0000
21,150.00

DRAINAGE

5,150.0000
31 DROP INLET TYPE 2 

2.0000 EACH 36.97 % 5,600.0000 48.94 % 5,000.0000 32.98 %

10,300.00 2,780.00 11,200.00 3,680.00 10,000.00 2,480.00
3,760.0000
7,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

54.0000
32 LIGHT LOOSE RIPRAP 

220.0000 C.Y. 440.00 % 60.0000 500.00 % 55.0000 450.00 %

11,880.00 9,680.00 13,200.00 11,000.00 12,100.00 9,900.00
10.0000
2,200.00

28.0000
33 QUARRY SPALLS 

1384.0000 C.Y. -6.67 % 50.0000 66.67 % 26.0000 -13.33 %

38,752.00 -2,768.00 69,200.00 27,680.00 35,984.00 -5,536.00
30.0000

41,520.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

31.0000
35 STREAMBED SEDIMENT 

1668.0000 C.Y. 31.91 % 50.0000 112.77 % 30.0000 27.66 %

51,708.00 12,510.00 83,400.00 44,202.00 50,040.00 10,842.00
23.5000

39,198.00

28.0000
36 STREAMBED COBBLES 12 IN. 

3816.0000 C.Y. -0.71 % 60.0000 112.77 % 26.0000 -7.80 %

106,848.00 -763.20 228,960.00 121,348.80 99,216.00 -8,395.20
28.2000

107,611.20

42.0000
37 STREAMBED BOULDER ONE MAN

73.8000 C.Y. 68.00 % 275.0000 1,000.00 % 45.0000 80.00 %

3,099.60 1,254.60 20,295.00 18,450.00 3,321.00 1,476.00
25.0000
1,845.00

37.0000
38 STREAMBED BOULDER ONE MAN 

616.0000 EACH -34.40 % 30.0000 -46.81 % 40.0000 -29.08 %

22,792.00 -11,950.40 18,480.00 -16,262.40 24,640.00 -10,102.40
56.4000

34,742.40

53.0000
39 STREAMBED BOULDER TWO MAN 

310.0000 EACH -6.03 % 60.0000 6.38 % 55.0000 -2.48 %

16,430.00 -1,054.00 18,600.00 1,116.00 17,050.00 -434.00
56.4000

17,484.00

160.0000
40 STREAMBED BOULDER THREE MAN 

5.0000 EACH 183.69 % 200.0000 254.61 % 155.0000 174.82 %

800.00 518.00 1,000.00 718.00 775.00 493.00
56.4000
282.00

265.0000
41 STREAMBED BOULDER FOUR MAN 

4.0000 EACH 369.86 % 300.0000 431.91 % 260.0000 360.99 %

1,060.00 834.40 1,200.00 974.40 1,040.00 814.40
56.4000
225.60

42.0000
42 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

327.0000 C.Y. -10.64 % 70.0000 48.94 % 45.0000 -4.26 %

13,734.00 -1,635.00 22,890.00 7,521.00 14,715.00 -654.00
47.0000

15,369.00
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43 FORCE ACCOUNT - PLACING ADDITIONAL STREAMBED SEDIMENT

EST. 0.00 % 0.00 % 0.00 %

15,030.00 15,030.00 15,030.0015,030.00

4,400.0000
44 DISPERSION TRENCH

9.0000 EACH -36.75 % 4,200.0000 -39.62 % 4,600.0000 -33.87 %

39,600.00 -23,004.00 37,800.00 -24,804.00 41,400.00 -21,204.00
6,956.0000
62,604.00

2,850.0000
45 FLARED END SECTION 36 IN. DIAM. 

4.0000 EACH 236.88 % 1,300.0000 53.66 % 2,700.0000 219.15 %

11,400.00 8,016.00 5,200.00 1,816.00 10,800.00 7,416.00
846.0000
3,384.00

3,500.0000
46 FLARED END SECTION 42 IN. DIAM. 

2.0000 EACH 210.28 % 1,800.0000 59.57 % 3,500.0000 210.28 %

7,000.00 4,744.00 3,600.00 1,344.00 7,000.00 4,744.00
1,128.0000
2,256.00

17.0000
47 UNDERDRAIN PIPE 8 IN. DIAM. 

2120.0000 L.F. 80.85 % 14.0000 48.94 % 17.0000 80.85 %

36,040.00 16,112.00 29,680.00 9,752.00 36,040.00 16,112.00
9.4000

19,928.00

15.0000
48 DRAIN PIPE 6 IN. DIAM. 

173.0000 L.F. 36.36 % 16.0000 45.45 % 15.0000 36.36 %

2,595.00 692.00 2,768.00 865.00 2,595.00 692.00
11.0000
1,903.00

16.0000
49 DRAIN PIPE 8 IN. DIAM. 

1002.0000 L.F. 45.45 % 18.0000 63.64 % 16.0000 45.45 %

16,032.00 5,010.00 18,036.00 7,014.00 16,032.00 5,010.00
11.0000

11,022.00

53.0000
50 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

21.0000 L.F. 70.97 % 50.0000 61.29 % 55.0000 77.42 %

1,113.00 462.00 1,050.00 399.00 1,155.00 504.00
31.0000
651.00

30.0000
51 HORIZONTAL DRAINS - UNCASED IN ROCK

100.0000 L.F. -54.41 % 56.0000 -14.89 % 30.0000 -54.41 %

3,000.00 -3,580.00 5,600.00 -980.00 3,000.00 -3,580.00
65.8000
6,580.00

17.0000
52 SDR 35 UNDERDRAIN PIPE 8 IN. DIAM.

1093.0000 L.F. 54.55 % 17.0000 54.55 % 16.0000 45.45 %

18,581.00 6,558.00 18,581.00 6,558.00 17,488.00 5,465.00
11.0000

12,023.00

45.0000
53 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

3202.0000 L.F. 50.00 % 51.0000 70.00 % 43.0000 43.33 %

144,090.00 48,030.00 163,302.00 67,242.00 137,686.00 41,626.00
30.0000

96,060.00
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60.0000
54 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

124.0000 L.F. 71.43 % 85.0000 142.86 % 56.0000 60.00 %

7,440.00 3,100.00 10,540.00 6,200.00 6,944.00 2,604.00
35.0000
4,340.00

115.0000
55 CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM. 

238.0000 L.F. 36.90 % 110.0000 30.95 % 110.0000 30.95 %

27,370.00 7,378.00 26,180.00 6,188.00 26,180.00 6,188.00
84.0000

19,992.00

125.0000
56 SCHEDULE A CULV. PIPE 42 IN. DIAM.

253.0000 L.F. -11.35 % 153.0000 8.51 % 120.0000 -14.89 %

31,625.00 -4,048.00 38,709.00 3,036.00 30,360.00 -5,313.00
141.0000
35,673.00

75.0000
57 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

4706.0000 L.F. 59.57 % 66.0000 40.43 % 68.0000 44.68 %

352,950.00 131,768.00 310,596.00 89,414.00 320,008.00 98,826.00
47.0000

221,182.00

120.0000
58 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM. 

54.0000 L.F. 130.77 % 149.0000 186.54 % 115.0000 121.15 %

6,480.00 3,672.00 8,046.00 5,238.00 6,210.00 3,402.00
52.0000
2,808.00

425.0000
59 TEMPORARY STAND PIPE

11.0000 EACH -95.48 % 2,600.0000 -72.34 % 355.0000 -96.22 %

4,675.00 -98,725.00 28,600.00 -74,800.00 3,905.00 -99,495.00
9,400.0000
103,400.00

315.0000
60 REINF. CONC. BOX CULVERT 48" X 24"

2335.0000 L.F. 67.55 % 330.0000 75.53 % 300.0000 59.57 %

735,525.00 296,545.00 770,550.00 331,570.00 700,500.00 261,520.00
188.0000

438,980.00

3,500.0000
61 HEADWALL WITH SAFETY BAR FOR 48" X 24" BOX CULVERT

24.0000 EACH -62.77 % 3,100.0000 -67.02 % 2,500.0000 -73.40 %

84,000.00 -141,600.00 74,400.00 -151,200.00 60,000.00 -165,600.00
9,400.0000
225,600.00

62 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. 82.75 % 34.66 % 130.84 %

475,000.00 215,085.00 350,000.00 90,085.00 600,000.00 340,085.00259,915.00
63 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 76.40 % 7.63 % 61.45 %

1,475,000.00 638,840.00 900,000.00 63,840.00 1,350,000.00 513,840.00836,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

4,150.0000
64 MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM.

61.0000 EACH 26.14 % 4,900.0000 48.94 % 4,000.0000 21.58 %

253,150.00 52,460.00 298,900.00 98,210.00 244,000.00 43,310.00
3,290.0000
200,690.00

4.0000
65 TESTING STORM SEWER PIPE 

590.0000 L.F. -20.00 % 3.0000 -40.00 % 4.0000 -20.00 %

2,360.00 -590.00 1,770.00 -1,180.00 2,360.00 -590.00
5.0000

2,950.00

25.0000
66 PLAIN CONC. STORM SEWER PIPE 6 IN. DIAM. 

193.0000 L.F. -11.35 % 25.0000 -11.35 % 25.0000 -11.35 %

4,825.00 -617.60 4,825.00 -617.60 4,825.00 -617.60
28.2000
5,442.60

46.0000
67 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

706.0000 L.F. -2.13 % 58.0000 23.40 % 45.0000 -4.26 %

32,476.00 -706.00 40,948.00 7,766.00 31,770.00 -1,412.00
47.0000

33,182.00

STRUCTURE

11.5000
68 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

46940.0000 C.Y. -4.17 % 15.0000 25.00 % 10.0000 -16.67 %

539,810.00 -23,470.00 704,100.00 140,820.00 469,400.00 -93,880.00
12.0000

563,280.00
69 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -57.51 % 65.44 % -43.34 %

150,000.00 -203,000.00 584,000.00 231,000.00 200,000.00 -153,000.00353,000.00

1.5000
70 EPOXY-COATED ST. REINF. BAR FOR ARCH FASCIA PANEL

10231.0000 LB. -14.29 % 2.0000 14.29 % 1.3500 -22.86 %

15,346.50 -2,557.75 20,462.00 2,557.75 13,811.85 -4,092.40
1.7500

17,904.25

7.0000
71 EPOXY-COATED ST. REINF. BAR FOR ARCH CROWN WALL

102.0000 LB. 300.00 % 10.0000 471.43 % 6.2000 254.29 %

714.00 535.50 1,020.00 841.50 632.40 453.90
1.7500
178.50

1.2000
72 ST. REINF. BAR FOR BRIDGE 

666074.0000 LB. 20.00 % 1.0000 0.00 % 1.0000 0.00 %

799,288.80 133,214.80 666,074.00 0.00 666,074.00 0.00
1.0000

666,074.00

1.1000
73 ST. REINF. BAR FOR ARCH FASCIA PANEL

89000.0000 LB. -12.00 % 1.5000 20.00 % 1.0000 -20.00 %

97,900.00 -13,350.00 133,500.00 22,250.00 89,000.00 -22,250.00
1.2500

111,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1.1000
74 ST. REINF. BAR FOR ARCH CROWN WALL

30108.0000 LB. -12.00 % 1.5000 20.00 % 0.9500 -24.00 %

33,118.80 -4,516.20 45,162.00 7,527.00 28,602.60 -9,032.40
1.2500

37,635.00

1,450.0000
75 CONC. CLASS 4000 FOR ARCH FASCIA PANEL

791.0000 C.Y. 81.25 % 1,050.0000 31.25 % 850.0000 6.25 %

1,146,950.00 514,150.00 830,550.00 197,750.00 672,350.00 39,550.00
800.0000

632,800.00

850.0000
76 CONC. CLASS 4000 FOR ARCH CROWN WALL

266.0000 C.Y. 6.25 % 600.0000 -25.00 % 600.0000 -25.00 %

226,100.00 13,300.00 159,600.00 -53,200.00 159,600.00 -53,200.00
800.0000

212,800.00

450.0000
77 CONC. CLASS 4000 FOR BRIDGE 

4389.0000 C.Y. -18.18 % 420.0000 -23.64 % 800.0000 45.45 %

1,975,050.00 -438,900.00 1,843,380.00 -570,570.00 3,511,200.00 1,097,250.00
550.0000

2,413,950.00

345.0000
78 PRESTRESSED CONC. GIRDER WF66G

2857.0000 L.F. 15.00 % 340.0000 13.33 % 325.0000 8.33 %

985,665.00 128,565.00 971,380.00 114,280.00 928,525.00 71,425.00
300.0000

857,100.00

345.0000
79 PRESTRESSED CONC. GIRDER WF95G

2790.0000 L.F. -13.75 % 340.0000 -15.00 % 450.0000 12.50 %

962,550.00 -153,450.00 948,600.00 -167,400.00 1,255,500.00 139,500.00
400.0000

1,116,000.00
80 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
81 SAMPLE PANEL FOR PERMEON TREATMENT PROCESS

L.S. -40.00 % 0.00 % -60.00 %

6,000.00 -4,000.00 10,000.00 0.00 4,000.00 -6,000.0010,000.00

3,500.0000
82 CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL

6.0000 EACH -30.00 % 4,000.0000 -20.00 % 4,000.0000 -20.00 %

21,000.00 -9,000.00 24,000.00 -6,000.00 24,000.00 -6,000.00
5,000.0000
30,000.00

1,000.0000
83 PRECAST TRAFFIC BARRIER TEST PANEL

6.0000 EACH -60.00 % 3,000.0000 20.00 % 1,500.0000 -40.00 %

6,000.00 -9,000.00 18,000.00 3,000.00 9,000.00 -6,000.00
2,500.0000
15,000.00

7.0000
84 PERMEON TREATMENT 

9395.0000 S.Y. -30.00 % 7.0000 -30.00 % 3.0000 -70.00 %

65,765.00 -28,185.00 65,765.00 -28,185.00 28,185.00 -65,765.00
10.0000

93,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
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DATE:
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03/18/2015
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
85 SUPERSTRUCTURE UNNAMED CREEK (MP 60.9) BRIDGE EB

L.S. -11.43 % -35.71 % -14.29 %

620,000.00 -80,000.00 450,000.00 -250,000.00 600,000.00 -100,000.00700,000.00
86 SUPERSTRUCTURE UNNAMED CREEK (MP 60.9) BRIDGE WB

L.S. -6.25 % -25.00 % -12.50 %

750,000.00 -50,000.00 600,000.00 -200,000.00 700,000.00 -100,000.00800,000.00
87 SUPERSTRUCTURE PRICE CREEK BRIDGE EB

L.S. 18.75 % -31.25 % 12.50 %

475,000.00 75,000.00 275,000.00 -125,000.00 450,000.00 50,000.00400,000.00
88 SUPERSTRUCTURE PRICE CREEK BRIDGE WB

L.S. 20.00 % -20.00 % 10.00 %

600,000.00 100,000.00 400,000.00 -100,000.00 550,000.00 50,000.00500,000.00
89 SUPERSTRUCTURE NOBLE CREEK BRIDGE EB

L.S. 5.00 % -40.00 % 0.00 %

525,000.00 25,000.00 300,000.00 -200,000.00 500,000.00 0.00500,000.00
90 SUPERSTRUCTURE NOBLE CREEK BRIDGE WB

L.S. 5.00 % -20.00 % 20.00 %

525,000.00 25,000.00 400,000.00 -100,000.00 600,000.00 100,000.00500,000.00
91 WILDLIFE OVERCROSSING EB (CONTECH ARCH)

L.S. -6.28 % -12.13 % -26.78 %

1,600,000.00 -107,130.00 1,500,000.00 -207,130.00 1,250,000.00 -457,130.001,707,130.00
92 WILDLIFE OVERCROSSING WB (CONTECH ARCH)

L.S. 14.34 % 5.19 % -1.67 %

2,500,000.00 313,480.00 2,300,000.00 113,480.00 2,150,000.00 -36,520.002,186,520.00

160.0000
93 TRAFFIC BARRIER 

2613.0000 L.F. 28.00 % 175.0000 40.00 % 150.0000 20.00 %

418,080.00 91,455.00 457,275.00 130,650.00 391,950.00 65,325.00
125.0000

326,625.00

560.0000
94 SEW TRAFFIC BARRIER - 42 IN.

787.8000 L.F. 19.15 % 535.0000 13.83 % 400.0000 -14.89 %

441,168.00 70,902.00 421,473.00 51,207.00 315,120.00 -55,146.00
470.0000

370,266.00

600.0000
95 WILDLIFE EXCLUSION WALL

395.9000 L.F. 59.57 % 725.0000 92.82 % 120.0000 -68.09 %

237,540.00 88,681.60 287,027.50 138,169.10 47,508.00 -101,350.40
376.0000

148,858.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015
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GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

2,700.0000
96 WILDLIFE EXCLUSION WALL ACCESS DOOR

6.0000 EACH -28.19 % 8,000.0000 112.77 % 3,500.0000 -6.91 %

16,200.00 -6,360.00 48,000.00 25,440.00 21,000.00 -1,560.00
3,760.0000
22,560.00

32.0000
97 STRUCTURAL EARTH WALL 

14774.0000 S.F. 36.17 % 26.0000 10.64 % 30.0000 27.66 %

472,768.00 125,579.00 384,124.00 36,935.00 443,220.00 96,031.00
23.5000

347,189.00

220.0000
98 BRIDGE APPROACH SLAB 

2803.0000 S.Y. -2.22 % 150.0000 -33.33 % 280.0000 24.44 %

616,660.00 -14,015.00 420,450.00 -210,225.00 784,840.00 154,165.00
225.0000

630,675.00

SURFACING

15.0000
99 CRUSHED SURFACING BASE COURSE 

114290.0000 TON 25.00 % 15.0000 25.00 % 13.6000 13.33 %

1,714,350.00 342,870.00 1,714,350.00 342,870.00 1,554,344.00 182,864.00
12.0000

1,371,480.00

15.0000
100 CRUSHED SURFACING TOP COURSE 

8970.0000 TON 0.00 % 15.0000 0.00 % 14.2000 -5.33 %

134,550.00 0.00 134,550.00 0.00 127,374.00 -7,176.00
15.0000

134,550.00

LIQUID ASPHALT

1,500.0000
101 ASPHALT FOR FOG SEAL 

1.4000 TON 275.00 % 1,400.0000 250.00 % 1,500.0000 275.00 %

2,100.00 1,540.00 1,960.00 1,400.00 2,100.00 1,540.00
400.0000
560.00

CEMENT CONCRETE PAVEMENT

175.0000
102 CEMENT CONC. PAVEMENT 

40830.0000 C.Y. 24.11 % 175.0000 24.11 % 180.0000 27.66 %

7,145,250.00 1,388,220.00 7,145,250.00 1,388,220.00 7,349,400.00 1,592,370.00
141.0000

5,757,030.00
103 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

230,280.00 230,280.00 230,280.00230,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT
104 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

287,850.00 287,850.00 287,850.00287,850.00

21.0000
105 CORROSION RESISTANT DOWEL BAR 

40960.0000 EACH 61.54 % 16.0000 23.08 % 22.0000 69.23 %

860,160.00 327,680.00 655,360.00 122,880.00 901,120.00 368,640.00
13.0000

532,480.00

HOT MIX ASPHALT

3.0000
106 PLANING BITUMINOUS PAVEMENT 

19470.0000 S.Y. -70.00 % 4.5000 -55.00 % 3.0000 -70.00 %

58,410.00 -136,290.00 87,615.00 -107,085.00 58,410.00 -136,290.00
10.0000

194,700.00

89.0000
107 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28

3200.0000 TON 18.67 % 89.0000 18.67 % 85.0000 13.33 %

284,800.00 44,800.00 284,800.00 44,800.00 272,000.00 32,000.00
75.0000

240,000.00

73.0000
108 HMA CL. 3/8 IN. PG 64-28

34450.0000 TON -2.67 % 78.0000 4.00 % 72.0000 -4.00 %

2,514,850.00 -68,900.00 2,687,100.00 103,350.00 2,480,400.00 -103,350.00
75.0000

2,583,750.00

77.0000
109 HMA CL. 3/8 IN. PG 64-28 - AREA WITH 2 MIL ESAL

21450.0000 TON 2.67 % 75.0000 0.00 % 70.0000 -6.67 %

1,651,650.00 42,900.00 1,608,750.00 0.00 1,501,500.00 -107,250.00
75.0000

1,608,750.00
110 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

125,777.00 125,777.00 125,777.00125,777.00
111 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

83,850.00 83,850.00 83,850.0083,850.00
112 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

756,112.00 756,112.00 756,112.00756,112.00

1.0000
113 JOINT ADHESIVE, BITUMINOUS PAVEMENT

22930.0000 L.F. 40.85 % 1.0000 40.85 % 1.0000 40.85 %

22,930.00 6,649.70 22,930.00 6,649.70 22,930.00 6,649.70
0.7100

16,280.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

3.0000
114 LONGITUDINAL JOINT SEAL 

23720.0000 L.F. -25.00 % 2.4500 -38.75 % 1.0000 -75.00 %

71,160.00 -23,720.00 58,114.00 -36,766.00 23,720.00 -71,160.00
4.0000

94,880.00

EROSION CONTROL AND ROADSIDE PLANTING

1.2500
115 PLASTIC COVERING 

48000.0000 S.Y. -50.00 % 2.5000 0.00 % 2.0000 -20.00 %

60,000.00 -60,000.00 120,000.00 0.00 96,000.00 -24,000.00
2.5000

120,000.00

11.0000
116 CHECK DAM 

1424.0000 L.F. 10.00 % 8.0000 -20.00 % 4.0000 -60.00 %

15,664.00 1,424.00 11,392.00 -2,848.00 5,696.00 -8,544.00
10.0000

14,240.00

80.0000
117 INLET PROTECTION 

126.0000 EACH 12.68 % 75.0000 5.63 % 80.0000 12.68 %

10,080.00 1,134.00 9,450.00 504.00 10,080.00 1,134.00
71.0000
8,946.00

13.0000
118 STABILIZED CONSTRUCTION ENTRANCE 

925.0000 S.Y. 8.33 % 20.0000 66.67 % 15.0000 25.00 %

12,025.00 925.00 18,500.00 7,400.00 13,875.00 2,775.00
12.0000

11,100.00

8,500.0000
119 TIRE WASH 

6.0000 EACH -5.56 % 7,500.0000 -16.67 % 8,000.0000 -11.11 %

51,000.00 -3,000.00 45,000.00 -9,000.00 48,000.00 -6,000.00
9,000.0000
54,000.00

6.0000
120 COMPOST SOCK 

14070.0000 L.F. 50.00 % 7.5000 87.50 % 4.5000 12.50 %

84,420.00 28,140.00 105,525.00 49,245.00 63,315.00 7,035.00
4.0000

56,280.00
121 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

2,000,000.00 2,000,000.00 2,000,000.002,000,000.00

2,700.0000
122 MULCHING WITH LONG TERM MULCH 

192.6000 ACRE 91.49 % 2,600.0000 84.40 % 3,000.0000 112.77 %

520,020.00 248,454.00 500,760.00 229,194.00 577,800.00 306,234.00
1,410.0000
271,566.00

3,800.0000
123 SEEDING AND FERTILIZING 

12.5000 ACRE 26.67 % 3,800.0000 26.67 % 1,400.0000 -53.33 %

47,500.00 10,000.00 47,500.00 10,000.00 17,500.00 -20,000.00
3,000.0000
37,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
124 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.0080,000.00

2.0000
125 HIGH VISIBILITY FENCE 

69570.0000 L.F. -20.00 % 5.0000 100.00 % 2.0000 -20.00 %

139,140.00 -34,785.00 347,850.00 173,925.00 139,140.00 -34,785.00
2.5000

173,925.00

5.0000
126 HIGH VISIBILITY SILT FENCE 

15470.0000 L.F. 54.37 % 5.0000 54.37 % 5.0000 54.37 %

77,350.00 27,242.67 77,350.00 27,242.67 77,350.00 27,242.67
3.2390

50,107.33

2,800.0000
127 SEEDING

30.2000 ACRE 644.68 % 2,700.0000 618.09 % 450.0000 19.68 %

84,560.00 73,204.80 81,540.00 70,184.80 13,590.00 2,234.80
376.0000
11,355.20

22.0000
128 TEMPORARY SEDIMENT TRAP

834.0000 S.Y. 46.67 % 25.0000 66.67 % 25.0000 66.67 %

18,348.00 5,838.00 20,850.00 8,340.00 20,850.00 8,340.00
15.0000

12,510.00
129 ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -33.33 % -86.67 % -60.00 %

50,000.00 -25,000.00 10,000.00 -65,000.00 30,000.00 -45,000.0075,000.00

75.0000
130 BIORETENTION TREATMENT SOIL MIX

400.0000 C.Y. 177.78 % 50.0000 85.19 % 75.0000 177.78 %

30,000.00 19,200.00 20,000.00 9,200.00 30,000.00 19,200.00
27.0000

10,800.00

22.0000
131 TOPSOIL TYPE A

104760.0000 C.Y. 10.00 % 15.0000 -25.00 % 21.0000 5.00 %

2,304,720.00 209,520.00 1,571,400.00 -523,800.00 2,199,960.00 104,760.00
20.0000

2,095,200.00

6,600.0000
132 SHREDDED WOOD MULCH

18.1000 ACRE 368.09 % 5,000.0000 254.61 % 7,600.0000 439.01 %

119,460.00 93,939.00 90,500.00 64,979.00 137,560.00 112,039.00
1,410.0000
25,521.00

15.0000
133 MEDIA FILTER DRAIN

1129.0000 L.F. -59.46 % 100.0000 170.27 % 42.0000 13.51 %

16,935.00 -24,838.00 112,900.00 71,127.00 47,418.00 5,645.00
37.0000

41,773.00
134 TEMP. STREAM DIVERSION/ISOLATION-UNNAMED CREEK (MP59.7)

L.S. -40.00 % -72.00 % -50.00 %

30,000.00 -20,000.00 14,000.00 -36,000.00 25,000.00 -25,000.0050,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
135 TEMP. STREAM DIVERSION/ISOLATION-TOWNSEND CREEK

L.S. 50.00 % -94.00 % -36.00 %

75,000.00 25,000.00 3,000.00 -47,000.00 32,000.00 -18,000.0050,000.00
136 TEMP. STREAM DIVERSION/ISOLATION-UNNAMED CREEK (MP60.9)

L.S. -40.00 % -84.00 % -56.00 %

30,000.00 -20,000.00 8,000.00 -42,000.00 22,000.00 -28,000.0050,000.00
137 TEMP. STREAM DIVERSION/ISOLATION-HCZ1

L.S. -50.00 % -78.00 % -76.00 %

25,000.00 -25,000.00 11,000.00 -39,000.00 12,000.00 -38,000.0050,000.00
138 TEMP. STREAM DIVERSION/ISOLATION-PRICE CREEK

L.S. -50.00 % -84.00 % -60.00 %

25,000.00 -25,000.00 8,000.00 -42,000.00 20,000.00 -30,000.0050,000.00
139 TEMP. STREAM DIVERSION/ISOLATION-NOBLE CREEK

L.S. -60.00 % -84.00 % -76.00 %

20,000.00 -30,000.00 8,000.00 -42,000.00 12,000.00 -38,000.0050,000.00
140 TEMP. STREAM DIVERSION/ISOLATION-WL OVERCROSSING EB&WB

L.S. -40.00 % -84.00 % -70.00 %

30,000.00 -20,000.00 8,000.00 -42,000.00 15,000.00 -35,000.0050,000.00
141 TEMP. STREAM DIVERSION/ISOLATION-HCZ2

L.S. -50.00 % -78.00 % -76.00 %

25,000.00 -25,000.00 11,000.00 -39,000.00 12,000.00 -38,000.0050,000.00

475.0000
142 LARGE WOODY MATERIAL

815.0000 EACH 18.75 % 1,000.0000 150.00 % 380.0000 -5.00 %

387,125.00 61,125.00 815,000.00 489,000.00 309,700.00 -16,300.00
400.0000

326,000.00

775.0000
143 BOULDER ANCHOR SYSTEM

16.0000 EACH 210.00 % 650.0000 160.00 % 780.0000 212.00 %

12,400.00 8,400.00 10,400.00 6,400.00 12,480.00 8,480.00
250.0000
4,000.00

530.0000
144 EARTH ANCHOR SYSTEM

196.0000 EACH 112.00 % 425.0000 70.00 % 550.0000 120.00 %

103,880.00 54,880.00 83,300.00 34,300.00 107,800.00 58,800.00
250.0000
49,000.00

37.0000
145 HEAVY LOOSE RIPRAP FOR ROCK PILES

1514.0000 TON -7.50 % 46.0000 15.00 % 38.0000 -5.00 %

56,018.00 -4,542.00 69,644.00 9,084.00 57,532.00 -3,028.00
40.0000

60,560.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
146 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -60.00 % -44.44 % 66.67 %

36,000.00 -54,000.00 50,000.00 -40,000.00 150,000.00 60,000.0090,000.00

TRAFFIC

28.0000
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

6900.0000 L.F. -3.45 % 28.0000 -3.45 % 25.0000 -13.79 %

193,200.00 -6,900.00 193,200.00 -6,900.00 172,500.00 -27,600.00
29.0000

200,100.00

25.0000
148 WEATHERING ST. BEAM GUARDRAIL TYPE 31

362.5000 L.F. -19.35 % 25.0000 -19.35 % 25.0000 -19.35 %

9,062.50 -2,175.00 9,062.50 -2,175.00 9,062.50 -2,175.00
31.0000

11,237.50

4,100.0000
149 WEATHERING ST.BEAM GUARDRAIL TRANSITION SECTION TYPE 21

18.0000 EACH 105.00 % 3,600.0000 80.00 % 4,000.0000 100.00 %

73,800.00 37,800.00 64,800.00 28,800.00 72,000.00 36,000.00
2,000.0000
36,000.00

3,200.0000
150 POWDER COAT BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH 28.00 % 3,900.0000 56.00 % 3,000.0000 20.00 %

51,200.00 11,200.00 62,400.00 22,400.00 48,000.00 8,000.00
2,500.0000
40,000.00

1,100.0000
151 WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 46.67 % 800.0000 6.67 % 1,000.0000 33.33 %

2,200.00 700.00 1,600.00 100.00 2,000.00 500.00
750.0000
1,500.00

23.0000
152 BEAM GUARDRAIL TYPE 31 

562.5000 L.F. -8.00 % 24.0000 -4.00 % 22.0000 -12.00 %

12,937.50 -1,125.00 13,500.00 -562.50 12,375.00 -1,687.50
25.0000

14,062.50

3,800.0000
153 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

17.0000 EACH 52.00 % 3,500.0000 40.00 % 3,500.0000 40.00 %

64,600.00 22,100.00 59,500.00 17,000.00 59,500.00 17,000.00
2,500.0000
42,500.00

2,500.0000
154 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 6.38 % 2,500.0000 6.38 % 2,500.0000 6.38 %

5,000.00 300.00 5,000.00 300.00 5,000.00 300.00
2,350.0000
4,700.00

1,100.0000
155 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 46.67 % 800.0000 6.67 % 1,000.0000 33.33 %

1,100.00 350.00 800.00 50.00 1,000.00 250.00
750.0000
750.00
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1,050.0000
156 BARRIER GAP

400.0000 EACH 11.70 % 1,000.0000 6.38 % 1,200.0000 27.66 %

420,000.00 44,000.00 400,000.00 24,000.00 480,000.00 104,000.00
940.0000

376,000.00

134.0000
157 CIP CONC. BARRIER TYPE 42 IN.

624.0000 L.F. -10.67 % 115.0000 -23.33 % 220.0000 46.67 %

83,616.00 -9,984.00 71,760.00 -21,840.00 137,280.00 43,680.00
150.0000
93,600.00

1,660.0000
158 BARRIER TRANSITION

28.0000 EACH -17.00 % 1,700.0000 -15.00 % 1,700.0000 -15.00 %

46,480.00 -9,520.00 47,600.00 -8,400.00 47,600.00 -8,400.00
2,000.0000
56,000.00

2,800.0000
159 TUNNEL BARRIER TRANSITION 

3.0000 EACH 40.00 % 1,700.0000 -15.00 % 3,000.0000 50.00 %

8,400.00 2,400.00 5,100.00 -900.00 9,000.00 3,000.00
2,000.0000
6,000.00

105.0000
160 PRECAST CONC. BARRIER TYPE 42 IN. 

18210.2000 L.F. 40.00 % 105.0000 40.00 % 100.0000 33.33 %

1,912,071.00 546,306.00 1,912,071.00 546,306.00 1,821,020.00 455,255.00
75.0000

1,365,765.00

9.0000
161 TEMPORARY CONC. BARRIER 

55025.0000 L.F. 50.00 % 16.0000 166.67 % 10.0000 66.67 %

495,225.00 165,075.00 880,400.00 550,250.00 550,250.00 220,100.00
6.0000

330,150.00

3,600.0000
162 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -4.26 % 7,500.0000 99.47 % 4,000.0000 6.38 %

21,600.00 -960.00 45,000.00 22,440.00 24,000.00 1,440.00
3,760.0000
22,560.00

875.0000
163 RESETTING IMPACT ATTENUATOR 

7.0000 EACH -78.13 % 1,500.0000 -62.50 % 900.0000 -77.50 %

6,125.00 -21,875.00 10,500.00 -17,500.00 6,300.00 -21,700.00
4,000.0000
28,000.00

0.0100
164 TRANSPORTABLE ATTENUATOR 

6.0000 EACH -100.00 % 20,000.0000 325.53 % 12,000.0000 155.32 %

0.06 -28,199.94 120,000.00 91,800.00 72,000.00 43,800.00
4,700.0000
28,200.00

0.0100
165 OPERATION OF TRANSPORTABLE ATTENUATOR 

16480.0000 HR  -98.00 % 0.0100 -98.00 % 2.0000 300.00 %

164.80 -8,075.20 164.80 -8,075.20 32,960.00 24,720.00
0.5000

8,240.00
166 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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50.0000
167 RIGID GUIDE POST

126.0000 EACH -9.09 % 60.0000 9.09 % 60.0000 9.09 %

6,300.00 -630.00 7,560.00 630.00 7,560.00 630.00
55.0000
6,930.00

50.0000
168 TEMPORARY RIGID GUIDE POST

225.0000 EACH 42.86 % 50.0000 42.86 % 50.0000 42.86 %

11,250.00 3,375.00 11,250.00 3,375.00 11,250.00 3,375.00
35.0000
7,875.00

34.0000
169 LDS BARRIER DELINEATOR

2044.0000 EACH 70.00 % 40.0000 100.00 % 50.0000 150.00 %

69,496.00 28,616.00 81,760.00 40,880.00 102,200.00 61,320.00
20.0000

40,880.00

38.0000
170 FLEXIBLE GUIDE POST FOR STORMWATER BMPS

61.0000 EACH 18.75 % 42.0000 31.25 % 35.0000 9.38 %

2,318.00 366.00 2,562.00 610.00 2,135.00 183.00
32.0000
1,952.00

22.0000
171 SNOW POLE

1529.0000 EACH -18.52 % 19.0000 -29.63 % 25.0000 -7.41 %

33,638.00 -7,645.00 29,051.00 -12,232.00 38,225.00 -3,058.00
27.0000

41,283.00

1.0000
172 PAINT LINE 

4000.0000 L.F. 100.00 % 1.0000 100.00 % 0.8000 60.00 %

4,000.00 2,000.00 4,000.00 2,000.00 3,200.00 1,200.00
0.5000

2,000.00

0.8500
173 GROOVED PAINT LINE

53060.0000 L.F. -57.50 % 0.9000 -55.00 % 1.0000 -50.00 %

45,101.00 -61,019.00 47,754.00 -58,366.00 53,060.00 -53,060.00
2.0000

106,120.00

1.7000
174 GROOVED PLASTIC SPLATTER LINE

46970.0000 L.F. -32.00 % 1.8000 -28.00 % 2.0000 -20.00 %

79,849.00 -37,576.00 84,546.00 -32,879.00 93,940.00 -23,485.00
2.5000

117,425.00

22.0000
175 PAINTED STOP LINE 

14.0000 L.F. 83.33 % 10.0000 -16.67 % 25.0000 108.33 %

308.00 140.00 140.00 -28.00 350.00 182.00
12.0000
168.00

45.0000
176 PLASTIC DRAINAGE MARKING 

158.0000 EACH 50.00 % 265.0000 783.33 % 50.0000 66.67 %

7,110.00 2,370.00 41,870.00 37,130.00 7,900.00 3,160.00
30.0000
4,740.00

7,100.0000
177 CONCRETE RUMBLE STRIP

8.0000 MI. 255.00 % 1,600.0000 -20.00 % 7,000.0000 250.00 %

56,800.00 40,800.00 12,800.00 -3,200.00 56,000.00 40,000.00
2,000.0000
16,000.00
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6,000.0000
178 SHOULDER RUMBLE STRIP TYPE 1

1.7000 MI. 325.53 % 1,600.0000 13.48 % 6,000.0000 325.53 %

10,200.00 7,803.00 2,720.00 323.00 10,200.00 7,803.00
1,410.0000
2,397.00

3,600.0000
179 RECESSED PAVEMENT MARKER 

11.0400 HUND 155.32 % 1,500.0000 6.38 % 3,500.0000 148.23 %

39,744.00 24,177.60 16,560.00 993.60 38,640.00 23,073.60
1,410.0000
15,566.40

180 PERMANENT SIGNING 
L.S. 96.43 % -28.57 % 78.57 %

55,000.00 27,000.00 20,000.00 -8,000.00 50,000.00 22,000.0028,000.00

0.4000
181 TEMPORARY PAVEMENT MARKING-LONG DURATION 

576630.0000 L.F. 110.53 % 0.5000 163.16 % 0.5000 163.16 %

230,652.00 121,092.30 288,315.00 178,755.30 288,315.00 178,755.30
0.1900

109,559.70
182 SIGN BRIDGE NO. 1

L.S. -8.16 % 2.04 % -8.16 %

180,000.00 -16,000.00 200,000.00 4,000.00 180,000.00 -16,000.00196,000.00
183 SIGN BRIDGE NO. 2

L.S. -19.19 % -11.62 % -14.14 %

160,000.00 -38,000.00 175,000.00 -23,000.00 170,000.00 -28,000.00198,000.00
184 SIGN BRIDGE NO. 3

L.S. -22.68 % -12.37 % -17.53 %

150,000.00 -44,000.00 170,000.00 -24,000.00 160,000.00 -34,000.00194,000.00
185 SIGN BRIDGE NO. 4

L.S. -19.79 % -9.09 % -14.44 %

150,000.00 -37,000.00 170,000.00 -17,000.00 160,000.00 -27,000.00187,000.00

0.0000
186 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
187 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

188 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 25.00 % 25.00 % 38.89 %

90,000.00 18,000.00 90,000.00 18,000.00 100,000.00 28,000.0072,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
189 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 20.00 % 20.00 % 33.33 %

90,000.00 15,000.00 90,000.00 15,000.00 100,000.00 25,000.0075,000.00
190 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 65.62 % 71.88 % 87.50 %

53,000.00 21,000.00 55,000.00 23,000.00 60,000.00 28,000.0032,000.00
191 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -6.94 % -2.78 % 4.17 %

67,000.00 -5,000.00 70,000.00 -2,000.00 75,000.00 3,000.0072,000.00
192 ILLUMINATION SYSTEM 

L.S. -2.72 % -6.61 % 28.40 %

1,250,000.00 -35,000.00 1,200,000.00 -85,000.00 1,650,000.00 365,000.001,285,000.00
193 ITS - DATA STATION 1

L.S. -45.71 % -78.57 % -81.43 %

3,800.00 -3,200.00 1,500.00 -5,500.00 1,300.00 -5,700.007,000.00
194 ITS - DATA STATION 2

L.S. -45.71 % -78.57 % -81.43 %

3,800.00 -3,200.00 1,500.00 -5,500.00 1,300.00 -5,700.007,000.00
195 ITS - DATA STATION 3

L.S. -45.71 % -78.57 % -77.14 %

3,800.00 -3,200.00 1,500.00 -5,500.00 1,600.00 -5,400.007,000.00
196 ITS - FIBER COMMUNICATION SYSTEM

L.S. -27.27 % -28.79 % 62.12 %

240,000.00 -90,000.00 235,000.00 -95,000.00 535,000.00 205,000.00330,000.00
197 ITS - CCTV SYSTEM 1

L.S. -10.00 % -25.00 % -35.00 %

18,000.00 -2,000.00 15,000.00 -5,000.00 13,000.00 -7,000.0020,000.00
198 ITS - CCTV SYSTEM 2

L.S. -28.00 % -40.00 % -43.00 %

18,000.00 -7,000.00 15,000.00 -10,000.00 14,250.00 -10,750.0025,000.00
199 ITS - CCTV SYSTEM 3

L.S. 4.00 % -22.67 % -24.00 %

39,000.00 1,500.00 29,000.00 -8,500.00 28,500.00 -9,000.0037,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
200 ITS - CCTV SYSTEM 4

L.S. 6.67 % -26.67 % -18.33 %

32,000.00 2,000.00 22,000.00 -8,000.00 24,500.00 -5,500.0030,000.00
201 ITS - CCTV SYSTEM 5

L.S. -14.67 % -22.67 % -24.00 %

32,000.00 -5,500.00 29,000.00 -8,500.00 28,500.00 -9,000.0037,500.00
202 ITS - CCTV SYSTEM 6

L.S. -28.00 % -40.00 % -48.00 %

18,000.00 -7,000.00 15,000.00 -10,000.00 13,000.00 -12,000.0025,000.00
203 ITS - CCTV SYSTEM 7

L.S. -79.00 % -10.00 % -78.00 %

2,100.00 -7,900.00 9,000.00 -1,000.00 2,200.00 -7,800.0010,000.00
204 ITS - WILDLIFE CAMERA SYSTEM 1

L.S. 44.44 % 122.22 % 2.22 %

6,500.00 2,000.00 10,000.00 5,500.00 4,600.00 100.004,500.00
205 ITS - WILDLIFE CAMERA SYSTEM 2

L.S. 44.44 % 33.33 % 44.44 %

6,500.00 2,000.00 6,000.00 1,500.00 6,500.00 2,000.004,500.00
206 ITS - WILDLIFE CAMERA SYSTEM 3

L.S. 44.44 % 33.33 % 0.00 %

6,500.00 2,000.00 6,000.00 1,500.00 4,500.00 0.004,500.00
207 ITS - WILDLIFE CAMERA SYSTEM 4

L.S. 44.44 % 33.33 % 133.33 %

6,500.00 2,000.00 6,000.00 1,500.00 10,500.00 6,000.004,500.00
208 ITS - WILDLIFE CAMERA SYSTEM 5

L.S. 44.44 % 33.33 % 42.22 %

6,500.00 2,000.00 6,000.00 1,500.00 6,400.00 1,900.004,500.00
209 ITS - WILDLIFE CAMERA SYSTEM 6

L.S. 44.44 % 33.33 % 300.00 %

6,500.00 2,000.00 6,000.00 1,500.00 18,000.00 13,500.004,500.00
210 ITS - WILDLIFE CAMERA SYSTEM 7

L.S. -37.21 % -62.79 % -58.14 %

27,000.00 -16,000.00 16,000.00 -27,000.00 18,000.00 -25,000.0043,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
211 ITS - WILDLIFE CAMERA SYSTEM 8

L.S. -33.33 % -70.00 % -48.33 %

20,000.00 -10,000.00 9,000.00 -21,000.00 15,500.00 -14,500.0030,000.00
212 ITS - VMS LOCATION 1

L.S. -37.50 % -33.33 % -41.67 %

75,000.00 -45,000.00 80,000.00 -40,000.00 70,000.00 -50,000.00120,000.00
213 ITS - VMS LOCATION 2

L.S. -57.50 % -75.00 % -20.00 %

17,000.00 -23,000.00 10,000.00 -30,000.00 32,000.00 -8,000.0040,000.00
214 ITS - VMS LOCATION 3

L.S. -40.00 % -58.33 % -41.67 %

108,000.00 -72,000.00 75,000.00 -105,000.00 105,000.00 -75,000.00180,000.00
215 ITS - VMS LOCATION 4

L.S. -37.50 % -37.50 % -42.50 %

75,000.00 -45,000.00 75,000.00 -45,000.00 69,000.00 -51,000.00120,000.00
216 ITS - VMS LOCATION 5

L.S. -26.67 % -43.33 % -23.33 %

110,000.00 -40,000.00 85,000.00 -65,000.00 115,000.00 -35,000.00150,000.00
217 ITS - VMS LOCATION 6

L.S. -37.50 % -37.50 % -42.92 %

75,000.00 -45,000.00 75,000.00 -45,000.00 68,500.00 -51,500.00120,000.00
218 ITS - VMS LOCATION 7

L.S. -37.50 % -37.50 % -42.92 %

75,000.00 -45,000.00 75,000.00 -45,000.00 68,500.00 -51,500.00120,000.00
219 ITS - VMS LOCATION 8

L.S. -26.67 % -50.00 % -30.00 %

110,000.00 -40,000.00 75,000.00 -75,000.00 105,000.00 -45,000.00150,000.00
220 ITS - VMS LOCATION 9

L.S. -37.50 % -8.33 % -41.67 %

75,000.00 -45,000.00 110,000.00 -10,000.00 70,000.00 -50,000.00120,000.00
221 ITS - VMS LOCATION 10

L.S. -37.50 % -8.33 % -40.00 %

75,000.00 -45,000.00 110,000.00 -10,000.00 72,000.00 -48,000.00120,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
222 ITS - VMS LOCATION 11

L.S. -26.67 % -26.67 % -30.00 %

110,000.00 -40,000.00 110,000.00 -40,000.00 105,000.00 -45,000.00150,000.00
223 ITS - VMS LOCATION 12

L.S. -37.50 % -8.33 % -41.67 %

75,000.00 -45,000.00 110,000.00 -10,000.00 70,000.00 -50,000.00120,000.00
224 ITS - RWIS

L.S. -55.00 % -50.00 % -50.00 %

9,000.00 -11,000.00 10,000.00 -10,000.00 10,000.00 -10,000.0020,000.00
225 ITS - EQUIPMENT HUT 1

L.S. 145.61 % 180.70 % 22.81 %

70,000.00 41,500.00 80,000.00 51,500.00 35,000.00 6,500.0028,500.00
226 ITS - EQUIPMENT HUT 2

L.S. 166.67 % 233.33 % 33.33 %

80,000.00 50,000.00 100,000.00 70,000.00 40,000.00 10,000.0030,000.00
227 ITS - EQUIPMENT HUT 3

L.S. 145.61 % 163.16 % 22.81 %

70,000.00 41,500.00 75,000.00 46,500.00 35,000.00 6,500.0028,500.00
228 ITS - EQUIPMENT HUT 4

L.S. 145.61 % 163.16 % 22.81 %

70,000.00 41,500.00 75,000.00 46,500.00 35,000.00 6,500.0028,500.00
229 ITS - EQUIPMENT HUT 5

L.S. 145.61 % 163.16 % 22.81 %

70,000.00 41,500.00 75,000.00 46,500.00 35,000.00 6,500.0028,500.00
230 ITS - RWIS REMOVAL

L.S. -20.00 % -60.00 % -40.00 %

8,000.00 -2,000.00 4,000.00 -6,000.00 6,000.00 -4,000.0010,000.00

23.0000
231 UTILITY TRENCH

10780.0000 L.F. -50.00 % 60.0000 30.43 % 42.0000 -8.70 %

247,940.00 -247,940.00 646,800.00 150,920.00 452,760.00 -43,120.00
46.0000

495,880.00

4,200.0000
232 ELECTRICAL VAULT TYPE 5106

17.0000 EACH 740.00 % 4,500.0000 800.00 % 550.0000 10.00 %

71,400.00 62,900.00 76,500.00 68,000.00 9,350.00 850.00
500.0000
8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,000.0000
233 ELECTRICAL VAULT TYPE 575

17.0000 EACH 700.00 % 3,500.0000 600.00 % 1,200.0000 140.00 %

68,000.00 59,500.00 59,500.00 51,000.00 20,400.00 11,900.00
500.0000
8,500.00

4,300.0000
234 ELECTRICAL VAULT TYPE TUT

5.0000 EACH 760.00 % 3,500.0000 600.00 % 400.0000 -20.00 %

21,500.00 19,000.00 17,500.00 15,000.00 2,000.00 -500.00
500.0000
2,500.00

3.2500
235 CONDUIT PIPE 2 IN. DIAM. 

7382.0000 L.F. -67.50 % 6.0000 -40.00 % 5.5000 -45.00 %

23,991.50 -49,828.50 44,292.00 -29,528.00 40,601.00 -33,219.00
10.0000

73,820.00

5.5000
236 CONDUIT PIPE 3 IN. DIAM. 

320.0000 L.F. -45.00 % 12.0000 20.00 % 11.0000 10.00 %

1,760.00 -1,440.00 3,840.00 640.00 3,520.00 320.00
10.0000
3,200.00

0.0100
237 SEQUENTIAL ARROW SIGN 

16480.0000 HR  -99.57 % 1.0000 -57.45 % 2.0000 -14.89 %

164.80 -38,563.20 16,480.00 -22,248.00 32,960.00 -5,768.00
2.3500

38,728.00

0.0100
238 PORTABLE CHANGEABLE MESSAGE SIGN 

28240.0000 HR  -99.47 % 1.0000 -46.81 % 2.0000 6.38 %

282.40 -52,808.80 28,240.00 -24,851.20 56,480.00 3,388.80
1.8800

53,091.20
239 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 70.67 % 1,322.26 % 1,037.81 %

180,000.00 74,534.00 1,500,000.00 1,394,534.00 1,200,000.00 1,094,534.00105,466.00

0.0100
240 FLAGGERS 

8240.0000 HR  -99.98 % 0.0100 -99.98 % 0.1000 -99.75 %

82.40 -329,517.60 82.40 -329,517.60 824.00 -328,776.00
40.0000

329,600.00

0.0100
241 OTHER TRAFFIC CONTROL LABOR 

49400.0000 HR  -99.98 % 0.0100 -99.98 % 0.1000 -99.75 %

494.00 1,975,506.00 494.00 1,975,506.00 4,940.00 1,971,060.00
40.0000

1,976,000.00
242 TRAFFIC CONTROL SUPERVISOR 

L.S. -38.78 % -6.46 % 288.73 %

252,000.00 -159,600.00 385,000.00 -26,600.00 1,600,000.00 1,188,400.00411,600.00

23.0000
243 CONSTRUCTION SIGNS CLASS A 

700.0000 S.F. 15.00 % 16.0000 -20.00 % 20.0000 0.00 %

16,100.00 2,100.00 11,200.00 -2,800.00 14,000.00 0.00
20.0000

14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.0000
244 TEMPORARY GLARE SCREEN

25060.0000 L.F. 70.21 % 13.0000 176.60 % 7.5000 59.57 %

200,480.00 82,698.00 325,780.00 207,998.00 187,950.00 70,168.00
4.7000

117,782.00

OTHER ITEMS
245 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

75,000.00 0.00 75,000.00 0.00 75,000.00 0.0075,000.00

5,000.0000
246 SCHEDULE UPDATE 

30.0000 EACH 0.00 % 5,000.0000 0.00 % 5,000.0000 0.00 %

150,000.00 0.00 150,000.00 0.00 150,000.00 0.00
5,000.0000
150,000.00

9.0000
247 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

7340.0000 C.Y. 19.68 % 7.0000 -6.91 % 7.5000 -0.27 %

66,060.00 10,863.20 51,380.00 -3,816.80 55,050.00 -146.80
7.5200

55,196.80

0.2500
248 SHORING OR EXTRA EXCAVATION CLASS B 

34070.0000 S.F. -50.00 % 0.5000 0.00 % 0.3000 -40.00 %

8,517.50 -8,517.50 17,035.00 0.00 10,221.00 -6,814.00
0.5000

17,035.00

42.0000
249 GRAVEL BACKFILL FOR DRAIN 

245.0000 C.Y. 50.00 % 35.0000 25.00 % 42.0000 50.00 %

10,290.00 3,430.00 8,575.00 1,715.00 10,290.00 3,430.00
28.0000
6,860.00

23.0000
250 AGGREGATE FOR GRAVEL BASE

231.0000 C.Y. -17.86 % 50.0000 78.57 % 25.0000 -10.71 %

5,313.00 -1,155.00 11,550.00 5,082.00 5,775.00 -693.00
28.0000
6,468.00

140.0000
251 CONTROLLED DENSITY FILL 

230.0000 C.Y. -3.45 % 150.0000 3.45 % 135.0000 -6.90 %

32,200.00 -1,150.00 34,500.00 1,150.00 31,050.00 -2,300.00
145.0000
33,350.00

370.0000
252 PLUGGING EXISTING PIPE 

25.0000 EACH 31.21 % 225.0000 -20.21 % 360.0000 27.66 %

9,250.00 2,200.00 5,625.00 -1,425.00 9,000.00 1,950.00
282.0000
7,050.00

253 STRUCTURE SURVEYING 
L.S. 80.00 % 60.00 % 0.00 %

360,000.00 160,000.00 320,000.00 120,000.00 200,000.00 0.00200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
254 ROADWAY SURVEYING 

L.S. -28.00 % -35.20 % 60.00 %

180,000.00 -70,000.00 162,000.00 -88,000.00 400,000.00 150,000.00250,000.00

6.5000
255 CABLE NET SLOPE PROTECTION

30000.0000 S.F. -1.22 % 6.0000 -8.81 % 6.0000 -8.81 %

195,000.00 -2,400.00 180,000.00 -17,400.00 180,000.00 -17,400.00
6.5800

197,400.00

8.0000
256 WIRE FENCE TYPE 2 

3305.0000 L.F. 60.00 % 6.0000 20.00 % 12.0000 140.00 %

26,440.00 9,915.00 19,830.00 3,305.00 39,660.00 23,135.00
5.0000

16,525.00

10,000.0000
257 MODIFIED GATE

1.0000 EACH 566.67 % 5,400.0000 260.00 % 8,500.0000 466.67 %

10,000.00 8,500.00 5,400.00 3,900.00 8,500.00 7,000.00
1,500.0000
1,500.00

675.0000
258 ADJUST INLET 

2.0000 EACH -66.25 % 1,100.0000 -45.00 % 700.0000 -65.00 %

1,350.00 -2,650.00 2,200.00 -1,800.00 1,400.00 -2,600.00
2,000.0000
4,000.00

259 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
260 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
261 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
262 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,012,200.00 1,012,200.00 1,012,200.001,012,200.00
263 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
264 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
265 CONFIRMATION SCALE 

L.S. -46.67 % 153.33 % -66.67 %

8,000.00 -7,000.00 38,000.00 23,000.00 5,000.00 -10,000.0015,000.00
266 SPCC PLAN 

L.S. 100.00 % 0.00 % 50.00 %

10,000.00 5,000.00 5,000.00 0.00 7,500.00 2,500.005,000.00

3.2500
267 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

2390.0000 S.Y. 72.87 % 1.5000 -20.21 % 3.2500 72.87 %

7,767.50 3,274.30 3,585.00 -908.20 7,767.50 3,274.30
1.8800

4,493.20

4.0000
268 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

1840.0000 S.Y. 112.77 % 2.0000 6.38 % 18.0000 857.45 %

7,360.00 3,900.80 3,680.00 220.80 33,120.00 29,660.80
1.8800

3,459.20

15.2500
269 GEOSYNTHETIC RETAINING WALL 

13799.0000 S.F. 8.16 % 25.0000 77.30 % 16.0000 13.48 %

210,434.75 15,868.85 344,975.00 150,409.10 220,784.00 26,218.10
14.1000

194,565.90

23.0000
270 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7060.0000 C.Y. 22.34 % 30.0000 59.57 % 15.0000 -20.21 %

162,380.00 29,652.00 211,800.00 79,072.00 105,900.00 -26,828.00
18.8000

132,728.00

85.0000
271 ROCK BOLT 

430.0000 L.F. 0.00 % 80.0000 -5.88 % 80.0000 -5.88 %

36,550.00 0.00 34,400.00 -2,150.00 34,400.00 -2,150.00
85.0000

36,550.00

85.0000
272 ROCK DOWEL TYPE 1

745.0000 L.F. 1.19 % 80.0000 -4.76 % 80.0000 -4.76 %

63,325.00 745.00 59,600.00 -2,980.00 59,600.00 -2,980.00
84.0000

62,580.00
273 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

0.5000
274 GEOMEMBRANE

31660.0000 S.F. -50.00 % 0.7000 -30.00 % 1.2000 20.00 %

15,830.00 -15,830.00 22,162.00 -9,498.00 37,992.00 6,332.00
1.0000

31,660.00
275 CONEX BARRIER SYSTEM

L.S. -83.33 % -43.33 % -56.67 %

25,000.00 -125,000.00 85,000.00 -65,000.00 65,000.00 -85,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. MAX J. KUNEY COMPANY
825 5TH AVE 120 N RALPH ST
98033-6391 99202-4795
KIRKLAND   WA  980832909 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

16,000.0000
276 CLEARING AND GRUBBING - SITE SUNSET HIGHWAY 

0.9000 ACRE 220.00 % 13,000.0000 160.00 % 15,000.0000 200.00 %

14,400.00 9,900.00 11,700.00 7,200.00 13,500.00 9,000.00
5,000.0000
4,500.00

277 DRAINAGE MAINTENANCE
L.S. -70.00 % -87.00 % -80.00 %

150,000.00 -350,000.00 65,000.00 -435,000.00 100,000.00 -400,000.00500,000.00

22.0000
278 GRAVEL BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

11200.0000 C.Y. 17.02 % 30.0000 59.57 % 16.2000 -13.83 %

246,400.00 35,840.00 336,000.00 125,440.00 181,440.00 -29,120.00
18.8000

210,560.00

2.0000
279 ANCHOR TYPE 2

38904.0000 LB. 33.33 % 3.0000 100.00 % 3.0000 100.00 %

77,808.00 19,452.00 116,712.00 58,356.00 116,712.00 58,356.00
1.5000

58,356.00

2.0000
280 ANCHOR TYPE 3

27861.0000 LB. 33.33 % 2.0000 33.33 % 3.0000 100.00 %

55,722.00 13,930.50 55,722.00 13,930.50 83,583.00 41,791.50
1.5000

41,791.50

1,075.0000
281 BRUSH PILE

10.0000 EACH 95.45 % 850.0000 54.55 % 1,200.0000 118.18 %

10,750.00 5,250.00 8,500.00 3,000.00 12,000.00 6,500.00
550.0000
5,500.00

$72,777,532.41 6.11% $76,060,572.20 10.90% $76,094,181.85 10.95%$68,584,834.08CONTRACT TOTAL

$76,094,181.85$72,777,532.41 $76,060,572.20BASE TOTAL 6.11% 10.90% 10.95%$68,584,834.08



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 64.57 % 53.91 % 105.46 %

8,475,000.00 3,325,300.00 7,926,000.00 2,776,300.00 10,580,400.00 5,430,700.005,149,700.00

14,000.0000
2 CLEARING AND GRUBBING 

57.6000 ACRE 180.00 % 7,600.0000 52.00 % 17,500.0000 250.00 %

806,400.00 518,400.00 437,760.00 149,760.00 1,008,000.00 720,000.00
5,000.0000
288,000.00

14,000.0000
3 CLEARING AND GRUBBING - SITE CRYSTAL SPRINGS

4.5000 ACRE 300.00 % 7,400.0000 111.43 % 22,500.0000 542.86 %

63,000.00 47,250.00 33,300.00 17,550.00 101,250.00 85,500.00
3,500.0000
15,750.00

14,000.0000
4 CLEARING AND GRUBBING - SITE EASTON HILL

12.7000 ACRE 180.00 % 7,200.0000 44.00 % 22,500.0000 350.00 %

177,800.00 114,300.00 91,440.00 27,940.00 285,750.00 222,250.00
5,000.0000
63,500.00

450.0000
5 SELECT TREE REMOVAL

415.0000 EACH 80.00 % 470.0000 88.00 % 400.0000 60.00 %

186,750.00 83,000.00 195,050.00 91,300.00 166,000.00 62,250.00
250.0000

103,750.00
6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
7 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 106.93 % 24.16 % 131.76 %

250,000.00 129,186.00 150,000.00 29,186.00 280,000.00 159,186.00120,814.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

10,450.00 10,450.00 10,450.0010,450.00
9 REMOVING EXISTING BRIDGE UNNAMED CREEK AT MP 59.7 EB

L.S. 1,025.00 % -12.00 % 150.00 %

112,500.00 102,500.00 8,800.00 -1,200.00 25,000.00 15,000.0010,000.00

6.3000
10 REMOVING CEMENT CONC. PAVEMENT 

32860.0000 S.Y. 26.00 % 1.0000 -80.00 % 8.5000 70.00 %

207,018.00 42,718.00 32,860.00 -131,440.00 279,310.00 115,010.00
5.0000

164,300.00
11 REMOVAL OF PRICE CREEK REST AREA VAULT TOILETS

L.S. 2,218.12 % 99.71 % 42.65 %

325,000.00 310,980.00 28,000.00 13,980.00 20,000.00 5,980.0014,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

5.0000
12 REMOVING CONC. BARRIER 

4250.0000 L.F. -16.67 % 5.0000 -16.67 % 6.5000 8.33 %

21,250.00 -4,250.00 21,250.00 -4,250.00 27,625.00 2,125.00
6.0000

25,500.00

3.0000
13 REMOVING GUARDRAIL 

15870.0000 L.F. -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

47,610.00 -15,870.00 47,610.00 -15,870.00 47,610.00 -15,870.00
4.0000

63,480.00

400.0000
14 REMOVING GUARDRAIL ANCHOR 

11.0000 EACH 60.00 % 400.0000 60.00 % 300.0000 20.00 %

4,400.00 1,650.00 4,400.00 1,650.00 3,300.00 550.00
250.0000
2,750.00

GRADING

9.3500
15 ROADWAY EXCAVATION INCL. HAUL - AREA A

157590.0000 C.Y. 42.10 % 10.0000 51.98 % 26.0000 295.14 %

1,473,466.50 436,524.30 1,575,900.00 538,957.80 4,097,340.00 3,060,397.80
6.5800

1,036,942.20

14.3000
16 ROADWAY EXCAVATION INCL. HAUL - AREA B

314580.0000 C.Y. 38.30 % 14.0000 35.40 % 26.0000 151.45 %

4,498,494.00 1,245,736.80 4,404,120.00 1,151,362.80 8,179,080.00 4,926,322.80
10.3400

3,252,757.20

9.9000
17 ROADWAY EXCAVATION INCL. HAUL - AREA C

167060.0000 C.Y. 50.46 % 10.0000 51.98 % 18.0000 173.56 %

1,653,894.00 554,639.20 1,670,600.00 571,345.20 3,007,080.00 1,907,825.20
6.5800

1,099,254.80

10.9000
18 ROADWAY EXCAVATION INCL. HAUL - AREA D

3270.0000 C.Y. 65.65 % 14.0000 112.77 % 18.5000 181.16 %

35,643.00 14,126.40 45,780.00 24,263.40 60,495.00 38,978.40
6.5800

21,516.60

6.7500
19 ROADWAY EXCAVATION INCL. HAUL - AREA E

19210.0000 C.Y. 2.58 % 7.0000 6.38 % 6.5000 -1.22 %

129,667.50 3,265.70 134,470.00 8,068.20 124,865.00 -1,536.80
6.5800

126,401.80

24.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

4700.0000 S.Y. 242.86 % 11.0000 57.14 % 6.5000 -7.14 %

112,800.00 79,900.00 51,700.00 18,800.00 30,550.00 -2,350.00
7.0000

32,900.00

400.0000
21 ROCK SLOPE SCALING 

90.0000 CRHR -11.11 % 300.0000 -33.33 % 300.0000 -33.33 %

36,000.00 -4,500.00 27,000.00 -13,500.00 27,000.00 -13,500.00
450.0000
40,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

11.0000
22 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL 

1600.0000 C.Y. -60.99 % 23.0000 -18.44 % 13.0000 -53.90 %

17,600.00 -27,520.00 36,800.00 -8,320.00 20,800.00 -24,320.00
28.2000

45,120.00

15.2500
23 SELECT BORROW INCL. HAUL 

13680.0000 C.Y. 1.67 % 27.0000 80.00 % 30.0000 100.00 %

208,620.00 3,420.00 369,360.00 164,160.00 410,400.00 205,200.00
15.0000

205,200.00

30.2000
24 GRAVEL BORROW INCL. HAUL 

22580.0000 C.Y. 202.00 % 27.0000 170.00 % 29.0000 190.00 %

681,916.00 456,116.00 609,660.00 383,860.00 654,820.00 429,020.00
10.0000

225,800.00

2.3500
25 EMBANKMENT COMPACTION 

560910.0000 C.Y. 25.00 % 6.7000 256.38 % 1.0000 -46.81 %

1,318,138.50 263,627.70 3,758,097.00 2,703,586.20 560,910.00 -493,600.80
1.8800

1,054,510.80
26 FORCE ACCOUNT CONTOUR GRADING

EST. 0.00 % 0.00 % 0.00 %

103,840.00 103,840.00 103,840.00103,840.00

0.0100
27 SURPLUS MATERIAL DISPOSAL

118840.0000 C.Y. -99.50 % 1.5000 -25.00 % 0.0100 -99.50 %

1,188.40 -236,491.60 178,260.00 -59,420.00 1,188.40 -236,491.60
2.0000

237,680.00

110.0000
28 PORTLAND CEMENT

4330.0000 TON 0.00 % 170.0000 54.55 % 0.0100 -99.99 %

476,300.00 0.00 736,100.00 259,800.00 43.30 -476,256.70
110.0000

476,300.00

18.8500
29 SELECT ROCK EMBANKMENT

15290.0000 C.Y. 57.08 % 35.0000 191.67 % 50.0000 316.67 %

288,216.50 104,736.50 535,150.00 351,670.00 764,500.00 581,020.00
12.0000

183,480.00

600.0000
30 MECHANICAL SCALING

30.0000 HR  -14.89 % 600.0000 -14.89 % 550.0000 -21.99 %

18,000.00 -3,150.00 18,000.00 -3,150.00 16,500.00 -4,650.00
705.0000
21,150.00

DRAINAGE

4,560.0000
31 DROP INLET TYPE 2 

2.0000 EACH 21.28 % 6,100.0000 62.23 % 6,000.0000 59.57 %

9,120.00 1,600.00 12,200.00 4,680.00 12,000.00 4,480.00
3,760.0000
7,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
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03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

30.0000
32 LIGHT LOOSE RIPRAP 

220.0000 C.Y. 200.00 % 44.0000 340.00 % 80.0000 700.00 %

6,600.00 4,400.00 9,680.00 7,480.00 17,600.00 15,400.00
10.0000
2,200.00

46.3000
33 QUARRY SPALLS 

1384.0000 C.Y. 54.33 % 35.0000 16.67 % 55.0000 83.33 %

64,079.20 22,559.20 48,440.00 6,920.00 76,120.00 34,600.00
30.0000

41,520.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

60.2500
35 STREAMBED SEDIMENT 

1668.0000 C.Y. 156.38 % 40.0000 70.21 % 65.0000 176.60 %

100,497.00 61,299.00 66,720.00 27,522.00 108,420.00 69,222.00
23.5000

39,198.00

60.2500
36 STREAMBED COBBLES 12 IN. 

3816.0000 C.Y. 113.65 % 40.0000 41.84 % 75.0000 165.96 %

229,914.00 122,302.80 152,640.00 45,028.80 286,200.00 178,588.80
28.2000

107,611.20

100.0000
37 STREAMBED BOULDER ONE MAN

73.8000 C.Y. 300.00 % 79.0000 216.00 % 76.0000 204.00 %

7,380.00 5,535.00 5,830.20 3,985.20 5,608.80 3,763.80
25.0000
1,845.00

23.5000
38 STREAMBED BOULDER ONE MAN 

616.0000 EACH -58.33 % 68.0000 20.57 % 50.0000 -11.35 %

14,476.00 -20,266.40 41,888.00 7,145.60 30,800.00 -3,942.40
56.4000

34,742.40

50.0000
39 STREAMBED BOULDER TWO MAN 

310.0000 EACH -11.35 % 77.0000 36.52 % 60.0000 6.38 %

15,500.00 -1,984.00 23,870.00 6,386.00 18,600.00 1,116.00
56.4000

17,484.00

700.0000
40 STREAMBED BOULDER THREE MAN 

5.0000 EACH 1,141.13 % 250.0000 343.26 % 100.0000 77.30 %

3,500.00 3,218.00 1,250.00 968.00 500.00 218.00
56.4000
282.00

850.0000
41 STREAMBED BOULDER FOUR MAN 

4.0000 EACH 1,407.09 % 330.0000 485.11 % 180.0000 219.15 %

3,400.00 3,174.40 1,320.00 1,094.40 720.00 494.40
56.4000
225.60

30.0000
42 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

327.0000 C.Y. -36.17 % 67.0000 42.55 % 95.0000 102.13 %

9,810.00 -5,559.00 21,909.00 6,540.00 31,065.00 15,696.00
47.0000

15,369.00
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WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
43 FORCE ACCOUNT - PLACING ADDITIONAL STREAMBED SEDIMENT

EST. 0.00 % 0.00 % 0.00 %

15,030.00 15,030.00 15,030.0015,030.00

5,720.0000
44 DISPERSION TRENCH

9.0000 EACH -17.77 % 5,700.0000 -18.06 % 7,800.0000 12.13 %

51,480.00 -11,124.00 51,300.00 -11,304.00 70,200.00 7,596.00
6,956.0000
62,604.00

1,200.0000
45 FLARED END SECTION 36 IN. DIAM. 

4.0000 EACH 41.84 % 1,100.0000 30.02 % 2,000.0000 136.41 %

4,800.00 1,416.00 4,400.00 1,016.00 8,000.00 4,616.00
846.0000
3,384.00

2,200.0000
46 FLARED END SECTION 42 IN. DIAM. 

2.0000 EACH 95.04 % 2,300.0000 103.90 % 3,000.0000 165.96 %

4,400.00 2,144.00 4,600.00 2,344.00 6,000.00 3,744.00
1,128.0000
2,256.00

28.1500
47 UNDERDRAIN PIPE 8 IN. DIAM. 

2120.0000 L.F. 199.47 % 25.0000 165.96 % 15.0000 59.57 %

59,678.00 39,750.00 53,000.00 33,072.00 31,800.00 11,872.00
9.4000

19,928.00

27.3000
48 DRAIN PIPE 6 IN. DIAM. 

173.0000 L.F. 148.18 % 67.0000 509.09 % 36.0000 227.27 %

4,722.90 2,819.90 11,591.00 9,688.00 6,228.00 4,325.00
11.0000
1,903.00

28.0500
49 DRAIN PIPE 8 IN. DIAM. 

1002.0000 L.F. 155.00 % 39.0000 254.55 % 37.0000 236.36 %

28,106.10 17,084.10 39,078.00 28,056.00 37,074.00 26,052.00
11.0000

11,022.00

81.4000
50 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

21.0000 L.F. 162.58 % 90.0000 190.32 % 42.0000 35.48 %

1,709.40 1,058.40 1,890.00 1,239.00 882.00 231.00
31.0000
651.00

50.0000
51 HORIZONTAL DRAINS - UNCASED IN ROCK

100.0000 L.F. -24.01 % 25.0000 -62.01 % 75.0000 13.98 %

5,000.00 -1,580.00 2,500.00 -4,080.00 7,500.00 920.00
65.8000
6,580.00

31.5000
52 SDR 35 UNDERDRAIN PIPE 8 IN. DIAM.

1093.0000 L.F. 186.36 % 51.0000 363.64 % 15.0000 36.36 %

34,429.50 22,406.50 55,743.00 43,720.00 16,395.00 4,372.00
11.0000

12,023.00

57.5000
53 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

3202.0000 L.F. 91.67 % 82.0000 173.33 % 42.0000 40.00 %

184,115.00 88,055.00 262,564.00 166,504.00 134,484.00 38,424.00
30.0000

96,060.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

81.0000
54 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

124.0000 L.F. 131.43 % 240.0000 585.71 % 55.0000 57.14 %

10,044.00 5,704.00 29,760.00 25,420.00 6,820.00 2,480.00
35.0000
4,340.00

127.0000
55 CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM. 

238.0000 L.F. 51.19 % 180.0000 114.29 % 90.0000 7.14 %

30,226.00 10,234.00 42,840.00 22,848.00 21,420.00 1,428.00
84.0000

19,992.00

205.0000
56 SCHEDULE A CULV. PIPE 42 IN. DIAM.

253.0000 L.F. 45.39 % 260.0000 84.40 % 150.0000 6.38 %

51,865.00 16,192.00 65,780.00 30,107.00 37,950.00 2,277.00
141.0000
35,673.00

80.0000
57 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

4706.0000 L.F. 70.21 % 130.0000 176.60 % 60.0000 27.66 %

376,480.00 155,298.00 611,780.00 390,598.00 282,360.00 61,178.00
47.0000

221,182.00

175.0000
58 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM. 

54.0000 L.F. 236.54 % 120.0000 130.77 % 115.0000 121.15 %

9,450.00 6,642.00 6,480.00 3,672.00 6,210.00 3,402.00
52.0000
2,808.00

1,005.0000
59 TEMPORARY STAND PIPE

11.0000 EACH -89.31 % 1,700.0000 -81.91 % 7,500.0000 -20.21 %

11,055.00 -92,345.00 18,700.00 -84,700.00 82,500.00 -20,900.00
9,400.0000
103,400.00

360.0000
60 REINF. CONC. BOX CULVERT 48" X 24"

2335.0000 L.F. 91.49 % 425.0000 126.06 % 345.0000 83.51 %

840,600.00 401,620.00 992,375.00 553,395.00 805,575.00 366,595.00
188.0000

438,980.00

5,000.0000
61 HEADWALL WITH SAFETY BAR FOR 48" X 24" BOX CULVERT

24.0000 EACH -46.81 % 1,300.0000 -86.17 % 8,200.0000 -12.77 %

120,000.00 -105,600.00 31,200.00 -194,400.00 196,800.00 -28,800.00
9,400.0000
225,600.00

62 PRECAST REINF. CONC. BOX CULVERT NO. 1
L.S. 71.21 % 142.39 % 169.32 %

445,000.00 185,085.00 630,000.00 370,085.00 700,000.00 440,085.00259,915.00
63 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 39.63 % 91.35 % 127.23 %

1,167,500.00 331,340.00 1,600,000.00 763,840.00 1,900,000.00 1,063,840.00836,160.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

3,705.0000
64 MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM.

61.0000 EACH 12.61 % 7,300.0000 121.88 % 7,000.0000 112.77 %

226,005.00 25,315.00 445,300.00 244,610.00 427,000.00 226,310.00
3,290.0000
200,690.00

5.0000
65 TESTING STORM SEWER PIPE 

590.0000 L.F. 0.00 % 33.0000 560.00 % 11.0000 120.00 %

2,950.00 0.00 19,470.00 16,520.00 6,490.00 3,540.00
5.0000

2,950.00

62.0000
66 PLAIN CONC. STORM SEWER PIPE 6 IN. DIAM. 

193.0000 L.F. 119.86 % 82.0000 190.78 % 40.0000 41.84 %

11,966.00 6,523.40 15,826.00 10,383.40 7,720.00 2,277.40
28.2000
5,442.60

58.0000
67 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

706.0000 L.F. 23.40 % 105.0000 123.40 % 60.0000 27.66 %

40,948.00 7,766.00 74,130.00 40,948.00 42,360.00 9,178.00
47.0000

33,182.00

STRUCTURE

14.1500
68 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

46940.0000 C.Y. 17.92 % 5.0000 -58.33 % 30.0000 150.00 %

664,201.00 100,921.00 234,700.00 -328,580.00 1,408,200.00 844,920.00
12.0000

563,280.00
69 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 84.54 % -85.84 % 101.70 %

651,425.00 298,425.00 50,000.00 -303,000.00 712,000.00 359,000.00353,000.00

1.4800
70 EPOXY-COATED ST. REINF. BAR FOR ARCH FASCIA PANEL

10231.0000 LB. -15.43 % 2.0000 14.29 % 2.0000 14.29 %

15,141.88 -2,762.37 20,462.00 2,557.75 20,462.00 2,557.75
1.7500

17,904.25

7.0000
71 EPOXY-COATED ST. REINF. BAR FOR ARCH CROWN WALL

102.0000 LB. 300.00 % 10.0000 471.43 % 1.5000 -14.29 %

714.00 535.50 1,020.00 841.50 153.00 -25.50
1.7500
178.50

1.1200
72 ST. REINF. BAR FOR BRIDGE 

666074.0000 LB. 12.00 % 1.0000 0.00 % 1.5000 50.00 %

746,002.88 79,928.88 666,074.00 0.00 999,111.00 333,037.00
1.0000

666,074.00

1.1500
73 ST. REINF. BAR FOR ARCH FASCIA PANEL

89000.0000 LB. -8.00 % 1.6000 28.00 % 1.2000 -4.00 %

102,350.00 -8,900.00 142,400.00 31,150.00 106,800.00 -4,450.00
1.2500

111,250.00
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STRUCTURE

1.1000
74 ST. REINF. BAR FOR ARCH CROWN WALL

30108.0000 LB. -12.00 % 1.6000 28.00 % 1.2000 -4.00 %

33,118.80 -4,516.20 48,172.80 10,537.80 36,129.60 -1,505.40
1.2500

37,635.00

985.0000
75 CONC. CLASS 4000 FOR ARCH FASCIA PANEL

791.0000 C.Y. 23.13 % 1,700.0000 112.50 % 3,500.0000 337.50 %

779,135.00 146,335.00 1,344,700.00 711,900.00 2,768,500.00 2,135,700.00
800.0000

632,800.00

1,275.0000
76 CONC. CLASS 4000 FOR ARCH CROWN WALL

266.0000 C.Y. 59.38 % 1,700.0000 112.50 % 3,500.0000 337.50 %

339,150.00 126,350.00 452,200.00 239,400.00 931,000.00 718,200.00
800.0000

212,800.00

405.0000
77 CONC. CLASS 4000 FOR BRIDGE 

4389.0000 C.Y. -26.36 % 700.0000 27.27 % 1,000.0000 81.82 %

1,777,545.00 -636,405.00 3,072,300.00 658,350.00 4,389,000.00 1,975,050.00
550.0000

2,413,950.00

355.0000
78 PRESTRESSED CONC. GIRDER WF66G

2857.0000 L.F. 18.33 % 400.0000 33.33 % 400.0000 33.33 %

1,014,235.00 157,135.00 1,142,800.00 285,700.00 1,142,800.00 285,700.00
300.0000

857,100.00

436.0000
79 PRESTRESSED CONC. GIRDER WF95G

2790.0000 L.F. 9.00 % 700.0000 75.00 % 300.0000 -25.00 %

1,216,440.00 100,440.00 1,953,000.00 837,000.00 837,000.00 -279,000.00
400.0000

1,116,000.00
80 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
81 SAMPLE PANEL FOR PERMEON TREATMENT PROCESS

L.S. -65.00 % -3.00 % 0.00 %

3,500.00 -6,500.00 9,700.00 -300.00 10,000.00 0.0010,000.00

4,630.0000
82 CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL

6.0000 EACH -7.40 % 5,200.0000 4.00 % 10,000.0000 100.00 %

27,780.00 -2,220.00 31,200.00 1,200.00 60,000.00 30,000.00
5,000.0000
30,000.00

1,000.0000
83 PRECAST TRAFFIC BARRIER TEST PANEL

6.0000 EACH -60.00 % 1,000.0000 -60.00 % 3,000.0000 20.00 %

6,000.00 -9,000.00 6,000.00 -9,000.00 18,000.00 3,000.00
2,500.0000
15,000.00

9.0000
84 PERMEON TREATMENT 

9395.0000 S.Y. -10.00 % 6.5000 -35.00 % 5.0000 -50.00 %

84,555.00 -9,395.00 61,067.50 -32,882.50 46,975.00 -46,975.00
10.0000

93,950.00
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STRUCTURE
85 SUPERSTRUCTURE UNNAMED CREEK (MP 60.9) BRIDGE EB

L.S. -24.29 % -35.71 % 14.08 %

530,000.00 -170,000.00 450,000.00 -250,000.00 798,550.00 98,550.00700,000.00
86 SUPERSTRUCTURE UNNAMED CREEK (MP 60.9) BRIDGE WB

L.S. -20.00 % -37.50 % 12.50 %

640,000.00 -160,000.00 500,000.00 -300,000.00 900,000.00 100,000.00800,000.00
87 SUPERSTRUCTURE PRICE CREEK BRIDGE EB

L.S. -10.88 % -12.50 % 37.50 %

356,500.00 -43,500.00 350,000.00 -50,000.00 550,000.00 150,000.00400,000.00
88 SUPERSTRUCTURE PRICE CREEK BRIDGE WB

L.S. -12.50 % -20.00 % 46.00 %

437,500.00 -62,500.00 400,000.00 -100,000.00 730,000.00 230,000.00500,000.00
89 SUPERSTRUCTURE NOBLE CREEK BRIDGE EB

L.S. -20.00 % -20.00 % 10.00 %

400,000.00 -100,000.00 400,000.00 -100,000.00 550,000.00 50,000.00500,000.00
90 SUPERSTRUCTURE NOBLE CREEK BRIDGE WB

L.S. -12.50 % 15.00 % 56.00 %

437,500.00 -62,500.00 575,000.00 75,000.00 780,000.00 280,000.00500,000.00
91 WILDLIFE OVERCROSSING EB (CONTECH ARCH)

L.S. -0.42 % 17.16 % 46.44 %

1,700,000.00 -7,130.00 2,000,000.00 292,870.00 2,500,000.00 792,870.001,707,130.00
92 WILDLIFE OVERCROSSING WB (CONTECH ARCH)

L.S. 17.43 % 5.19 % 60.07 %

2,567,600.00 381,080.00 2,300,000.00 113,480.00 3,500,000.00 1,313,480.002,186,520.00

162.2000
93 TRAFFIC BARRIER 

2613.0000 L.F. 29.76 % 210.0000 68.00 % 300.0000 140.00 %

423,828.60 97,203.60 548,730.00 222,105.00 783,900.00 457,275.00
125.0000

326,625.00

465.5000
94 SEW TRAFFIC BARRIER - 42 IN.

787.8000 L.F. -0.96 % 640.0000 36.17 % 675.0000 43.62 %

366,720.90 -3,545.10 504,192.00 133,926.00 531,765.00 161,499.00
470.0000

370,266.00

451.0000
95 WILDLIFE EXCLUSION WALL

395.9000 L.F. 19.95 % 770.0000 104.79 % 940.0000 150.00 %

178,550.90 29,692.50 304,843.00 155,984.60 372,146.00 223,287.60
376.0000

148,858.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

2,045.0000
96 WILDLIFE EXCLUSION WALL ACCESS DOOR

6.0000 EACH -45.61 % 4,400.0000 17.02 % 4,500.0000 19.68 %

12,270.00 -10,290.00 26,400.00 3,840.00 27,000.00 4,440.00
3,760.0000
22,560.00

36.7500
97 STRUCTURAL EARTH WALL 

14774.0000 S.F. 56.38 % 41.0000 74.47 % 70.0000 197.87 %

542,944.50 195,755.50 605,734.00 258,545.00 1,034,180.00 686,991.00
23.5000

347,189.00

290.0000
98 BRIDGE APPROACH SLAB 

2803.0000 S.Y. 28.89 % 320.0000 42.22 % 340.0000 51.11 %

812,870.00 182,195.00 896,960.00 266,285.00 953,020.00 322,345.00
225.0000

630,675.00

SURFACING

19.2500
99 CRUSHED SURFACING BASE COURSE 

114290.0000 TON 60.42 % 25.0000 108.33 % 30.0000 150.00 %

2,200,082.50 828,602.50 2,857,250.00 1,485,770.00 3,428,700.00 2,057,220.00
12.0000

1,371,480.00

19.2500
100 CRUSHED SURFACING TOP COURSE 

8970.0000 TON 28.33 % 24.0000 60.00 % 30.0000 100.00 %

172,672.50 38,122.50 215,280.00 80,730.00 269,100.00 134,550.00
15.0000

134,550.00

LIQUID ASPHALT

1,300.0000
101 ASPHALT FOR FOG SEAL 

1.4000 TON 225.00 % 1,500.0000 275.00 % 1,400.0000 250.00 %

1,820.00 1,260.00 2,100.00 1,540.00 1,960.00 1,400.00
400.0000
560.00

CEMENT CONCRETE PAVEMENT

190.0000
102 CEMENT CONC. PAVEMENT 

40830.0000 C.Y. 34.75 % 200.0000 41.84 % 180.0000 27.66 %

7,757,700.00 2,000,670.00 8,166,000.00 2,408,970.00 7,349,400.00 1,592,370.00
141.0000

5,757,030.00
103 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

230,280.00 230,280.00 230,280.00230,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT
104 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

287,850.00 287,850.00 287,850.00287,850.00

19.0000
105 CORROSION RESISTANT DOWEL BAR 

40960.0000 EACH 46.15 % 22.1900 70.69 % 20.0000 53.85 %

778,240.00 245,760.00 908,902.40 376,422.40 819,200.00 286,720.00
13.0000

532,480.00

HOT MIX ASPHALT

3.0000
106 PLANING BITUMINOUS PAVEMENT 

19470.0000 S.Y. -70.00 % 2.0000 -80.00 % 2.3000 -77.00 %

58,410.00 -136,290.00 38,940.00 -155,760.00 44,781.00 -149,919.00
10.0000

194,700.00

81.0000
107 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28

3200.0000 TON 8.00 % 85.0000 13.33 % 90.0000 20.00 %

259,200.00 19,200.00 272,000.00 32,000.00 288,000.00 48,000.00
75.0000

240,000.00

71.2500
108 HMA CL. 3/8 IN. PG 64-28

34450.0000 TON -5.00 % 72.0000 -4.00 % 72.0000 -4.00 %

2,454,562.50 -129,187.50 2,480,400.00 -103,350.00 2,480,400.00 -103,350.00
75.0000

2,583,750.00

69.0000
109 HMA CL. 3/8 IN. PG 64-28 - AREA WITH 2 MIL ESAL

21450.0000 TON -8.00 % 70.0000 -6.67 % 70.0000 -6.67 %

1,480,050.00 -128,700.00 1,501,500.00 -107,250.00 1,501,500.00 -107,250.00
75.0000

1,608,750.00
110 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

125,777.00 125,777.00 125,777.00125,777.00
111 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

83,850.00 83,850.00 83,850.0083,850.00
112 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

756,112.00 756,112.00 756,112.00756,112.00

1.0000
113 JOINT ADHESIVE, BITUMINOUS PAVEMENT

22930.0000 L.F. 40.85 % 0.5000 -29.58 % 1.1000 54.93 %

22,930.00 6,649.70 11,465.00 -4,815.30 25,223.00 8,942.70
0.7100

16,280.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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AMT.DIFF.
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WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
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SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

1.5000
114 LONGITUDINAL JOINT SEAL 

23720.0000 L.F. -62.50 % 1.0000 -75.00 % 2.5000 -37.50 %

35,580.00 -59,300.00 23,720.00 -71,160.00 59,300.00 -35,580.00
4.0000

94,880.00

EROSION CONTROL AND ROADSIDE PLANTING

3.2000
115 PLASTIC COVERING 

48000.0000 S.Y. 28.00 % 2.0000 -20.00 % 1.0000 -60.00 %

153,600.00 33,600.00 96,000.00 -24,000.00 48,000.00 -72,000.00
2.5000

120,000.00

8.0000
116 CHECK DAM 

1424.0000 L.F. -20.00 % 32.0000 220.00 % 20.0000 100.00 %

11,392.00 -2,848.00 45,568.00 31,328.00 28,480.00 14,240.00
10.0000

14,240.00

100.0000
117 INLET PROTECTION 

126.0000 EACH 40.85 % 125.0000 76.06 % 75.0000 5.63 %

12,600.00 3,654.00 15,750.00 6,804.00 9,450.00 504.00
71.0000
8,946.00

20.0000
118 STABILIZED CONSTRUCTION ENTRANCE 

925.0000 S.Y. 66.67 % 19.0000 58.33 % 16.0000 33.33 %

18,500.00 7,400.00 17,575.00 6,475.00 14,800.00 3,700.00
12.0000

11,100.00

30,000.0000
119 TIRE WASH 

6.0000 EACH 233.33 % 45,000.0000 400.00 % 50,000.0000 455.56 %

180,000.00 126,000.00 270,000.00 216,000.00 300,000.00 246,000.00
9,000.0000
54,000.00

5.5000
120 COMPOST SOCK 

14070.0000 L.F. 37.50 % 11.0000 175.00 % 7.0000 75.00 %

77,385.00 21,105.00 154,770.00 98,490.00 98,490.00 42,210.00
4.0000

56,280.00
121 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

2,000,000.00 2,000,000.00 2,000,000.002,000,000.00

2,550.0000
122 MULCHING WITH LONG TERM MULCH 

192.6000 ACRE 80.85 % 2,674.4700 89.68 % 2,000.0000 41.84 %

491,130.00 219,564.00 515,102.92 243,536.92 385,200.00 113,634.00
1,410.0000
271,566.00

1,300.0000
123 SEEDING AND FERTILIZING 

12.5000 ACRE -56.67 % 1,363.4500 -54.55 % 1,500.0000 -50.00 %

16,250.00 -21,250.00 17,043.13 -20,456.88 18,750.00 -18,750.00
3,000.0000
37,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
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14Y015
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ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
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SCARSELLA BROS., INC.
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% DIFF./
AMT.DIFF.
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WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
124 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.0080,000.00

3.0000
125 HIGH VISIBILITY FENCE 

69570.0000 L.F. 20.00 % 4.0000 60.00 % 3.5000 40.00 %

208,710.00 34,785.00 278,280.00 104,355.00 243,495.00 69,570.00
2.5000

173,925.00

5.0000
126 HIGH VISIBILITY SILT FENCE 

15470.0000 L.F. 54.37 % 5.0000 54.37 % 3.5000 8.06 %

77,350.00 27,242.67 77,350.00 27,242.67 54,145.00 4,037.67
3.2390

50,107.33

400.0000
127 SEEDING

30.2000 ACRE 6.38 % 419.5200 11.57 % 440.0000 17.02 %

12,080.00 724.80 12,669.50 1,314.30 13,288.00 1,932.80
376.0000
11,355.20

20.0000
128 TEMPORARY SEDIMENT TRAP

834.0000 S.Y. 33.33 % 23.0000 53.33 % 20.0000 33.33 %

16,680.00 4,170.00 19,182.00 6,672.00 16,680.00 4,170.00
15.0000

12,510.00
129 ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -66.67 % -29.33 % 33.33 %

25,000.00 -50,000.00 53,000.00 -22,000.00 100,000.00 25,000.0075,000.00

45.0000
130 BIORETENTION TREATMENT SOIL MIX

400.0000 C.Y. 66.67 % 50.0000 85.19 % 80.0000 196.30 %

18,000.00 7,200.00 20,000.00 9,200.00 32,000.00 21,200.00
27.0000

10,800.00

25.4500
131 TOPSOIL TYPE A

104760.0000 C.Y. 27.25 % 36.0000 80.00 % 45.0000 125.00 %

2,666,142.00 570,942.00 3,771,360.00 1,676,160.00 4,714,200.00 2,619,000.00
20.0000

2,095,200.00

4,750.0000
132 SHREDDED WOOD MULCH

18.1000 ACRE 236.88 % 2,500.0000 77.30 % 12,000.0000 751.06 %

85,975.00 60,454.00 45,250.00 19,729.00 217,200.00 191,679.00
1,410.0000
25,521.00

40.0000
133 MEDIA FILTER DRAIN

1129.0000 L.F. 8.11 % 150.0000 305.41 % 140.0000 278.38 %

45,160.00 3,387.00 169,350.00 127,577.00 158,060.00 116,287.00
37.0000

41,773.00
134 TEMP. STREAM DIVERSION/ISOLATION-UNNAMED CREEK (MP59.7)

L.S. -40.00 % -68.00 % 100.00 %

30,000.00 -20,000.00 16,000.00 -34,000.00 100,000.00 50,000.0050,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
135 TEMP. STREAM DIVERSION/ISOLATION-TOWNSEND CREEK

L.S. -80.00 % -74.00 % 100.00 %

10,000.00 -40,000.00 13,000.00 -37,000.00 100,000.00 50,000.0050,000.00
136 TEMP. STREAM DIVERSION/ISOLATION-UNNAMED CREEK (MP60.9)

L.S. -50.00 % -74.00 % 100.00 %

25,000.00 -25,000.00 13,000.00 -37,000.00 100,000.00 50,000.0050,000.00
137 TEMP. STREAM DIVERSION/ISOLATION-HCZ1

L.S. -90.00 % -32.00 % -80.00 %

5,000.00 -45,000.00 34,000.00 -16,000.00 10,000.00 -40,000.0050,000.00
138 TEMP. STREAM DIVERSION/ISOLATION-PRICE CREEK

L.S. -50.00 % -74.00 % 100.00 %

25,000.00 -25,000.00 13,000.00 -37,000.00 100,000.00 50,000.0050,000.00
139 TEMP. STREAM DIVERSION/ISOLATION-NOBLE CREEK

L.S. 0.00 % -74.00 % 100.00 %

50,000.00 0.00 13,000.00 -37,000.00 100,000.00 50,000.0050,000.00
140 TEMP. STREAM DIVERSION/ISOLATION-WL OVERCROSSING EB&WB

L.S. -85.00 % -80.00 % 20.00 %

7,500.00 -42,500.00 10,000.00 -40,000.00 60,000.00 10,000.0050,000.00
141 TEMP. STREAM DIVERSION/ISOLATION-HCZ2

L.S. -85.00 % -74.00 % -80.00 %

7,500.00 -42,500.00 13,000.00 -37,000.00 10,000.00 -40,000.0050,000.00

570.0000
142 LARGE WOODY MATERIAL

815.0000 EACH 42.50 % 160.0000 -60.00 % 225.0000 -43.75 %

464,550.00 138,550.00 130,400.00 -195,600.00 183,375.00 -142,625.00
400.0000

326,000.00

1,400.0000
143 BOULDER ANCHOR SYSTEM

16.0000 EACH 460.00 % 750.0000 200.00 % 800.0000 220.00 %

22,400.00 18,400.00 12,000.00 8,000.00 12,800.00 8,800.00
250.0000
4,000.00

385.0000
144 EARTH ANCHOR SYSTEM

196.0000 EACH 54.00 % 530.0000 112.00 % 1,180.0000 372.00 %

75,460.00 26,460.00 103,880.00 54,880.00 231,280.00 182,280.00
250.0000
49,000.00

30.0000
145 HEAVY LOOSE RIPRAP FOR ROCK PILES

1514.0000 TON -25.00 % 30.0000 -25.00 % 45.0000 12.50 %

45,420.00 -15,140.00 45,420.00 -15,140.00 68,130.00 7,570.00
40.0000

60,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
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EROSION CONTROL AND ROADSIDE PLANTING
146 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 122.22 % -100.00 % -44.44 %

200,000.00 110,000.00 2.00 -89,998.00 50,000.00 -40,000.0090,000.00

TRAFFIC

28.0000
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

6900.0000 L.F. -3.45 % 25.0000 -13.79 % 25.0000 -13.79 %

193,200.00 -6,900.00 172,500.00 -27,600.00 172,500.00 -27,600.00
29.0000

200,100.00

24.0000
148 WEATHERING ST. BEAM GUARDRAIL TYPE 31

362.5000 L.F. -22.58 % 23.0000 -25.81 % 23.0000 -25.81 %

8,700.00 -2,537.50 8,337.50 -2,900.00 8,337.50 -2,900.00
31.0000

11,237.50

3,000.0000
149 WEATHERING ST.BEAM GUARDRAIL TRANSITION SECTION TYPE 21

18.0000 EACH 50.00 % 3,800.0000 90.00 % 3,500.0000 75.00 %

54,000.00 18,000.00 68,400.00 32,400.00 63,000.00 27,000.00
2,000.0000
36,000.00

2,750.0000
150 POWDER COAT BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH 10.00 % 2,900.0000 16.00 % 3,000.0000 20.00 %

44,000.00 4,000.00 46,400.00 6,400.00 48,000.00 8,000.00
2,500.0000
40,000.00

1,500.0000
151 WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 100.00 % 950.0000 26.67 % 1,000.0000 33.33 %

3,000.00 1,500.00 1,900.00 400.00 2,000.00 500.00
750.0000
1,500.00

25.5200
152 BEAM GUARDRAIL TYPE 31 

562.5000 L.F. 2.08 % 21.0000 -16.00 % 20.0000 -20.00 %

14,355.00 292.50 11,812.50 -2,250.00 11,250.00 -2,812.50
25.0000

14,062.50

3,000.0000
153 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

17.0000 EACH 20.00 % 3,500.0000 40.00 % 3,400.0000 36.00 %

51,000.00 8,500.00 59,500.00 17,000.00 57,800.00 15,300.00
2,500.0000
42,500.00

2,750.0000
154 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 17.02 % 2,300.0000 -2.13 % 2,300.0000 -2.13 %

5,500.00 800.00 4,600.00 -100.00 4,600.00 -100.00
2,350.0000
4,700.00

1,500.0000
155 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 100.00 % 950.0000 26.67 % 1,000.0000 33.33 %

1,500.00 750.00 950.00 200.00 1,000.00 250.00
750.0000
750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,035.0000
156 BARRIER GAP

400.0000 EACH 10.11 % 1,100.0000 17.02 % 1,100.0000 17.02 %

414,000.00 38,000.00 440,000.00 64,000.00 440,000.00 64,000.00
940.0000

376,000.00

135.0000
157 CIP CONC. BARRIER TYPE 42 IN.

624.0000 L.F. -10.00 % 250.0000 66.67 % 375.0000 150.00 %

84,240.00 -9,360.00 156,000.00 62,400.00 234,000.00 140,400.00
150.0000
93,600.00

1,500.0000
158 BARRIER TRANSITION

28.0000 EACH -25.00 % 1,500.0000 -25.00 % 1,800.0000 -10.00 %

42,000.00 -14,000.00 42,000.00 -14,000.00 50,400.00 -5,600.00
2,000.0000
56,000.00

2,500.0000
159 TUNNEL BARRIER TRANSITION 

3.0000 EACH 25.00 % 2,500.0000 25.00 % 3,000.0000 50.00 %

7,500.00 1,500.00 7,500.00 1,500.00 9,000.00 3,000.00
2,000.0000
6,000.00

95.0000
160 PRECAST CONC. BARRIER TYPE 42 IN. 

18210.2000 L.F. 26.67 % 96.0000 28.00 % 100.0000 33.33 %

1,729,969.00 364,204.00 1,748,179.20 382,414.20 1,821,020.00 455,255.00
75.0000

1,365,765.00

9.1000
161 TEMPORARY CONC. BARRIER 

55025.0000 L.F. 51.67 % 9.0000 50.00 % 10.0000 66.67 %

500,727.50 170,577.50 495,225.00 165,075.00 550,250.00 220,100.00
6.0000

330,150.00

3,500.0000
162 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -6.91 % 3,600.0000 -4.26 % 12,000.0000 219.15 %

21,000.00 -1,560.00 21,600.00 -960.00 72,000.00 49,440.00
3,760.0000
22,560.00

850.0000
163 RESETTING IMPACT ATTENUATOR 

7.0000 EACH -78.75 % 860.0000 -78.50 % 1,000.0000 -75.00 %

5,950.00 -22,050.00 6,020.00 -21,980.00 7,000.00 -21,000.00
4,000.0000
28,000.00

25,000.0000
164 TRANSPORTABLE ATTENUATOR 

6.0000 EACH 431.91 % 20,000.0000 325.53 % 0.0100 -100.00 %

150,000.00 121,800.00 120,000.00 91,800.00 0.06 -28,199.94
4,700.0000
28,200.00

78.5000
165 OPERATION OF TRANSPORTABLE ATTENUATOR 

16480.0000 HR  15,600.00 % 8.0000 1,500.00 % 0.0100 -98.00 %

1,293,680.00 1,285,440.00 131,840.00 123,600.00 164.80 -8,075.20
0.5000

8,240.00
166 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

45.0000
167 RIGID GUIDE POST

126.0000 EACH -18.18 % 46.0000 -16.36 % 50.0000 -9.09 %

5,670.00 -1,260.00 5,796.00 -1,134.00 6,300.00 -630.00
55.0000
6,930.00

45.0000
168 TEMPORARY RIGID GUIDE POST

225.0000 EACH 28.57 % 46.0000 31.43 % 45.0000 28.57 %

10,125.00 2,250.00 10,350.00 2,475.00 10,125.00 2,250.00
35.0000
7,875.00

31.0000
169 LDS BARRIER DELINEATOR

2044.0000 EACH 55.00 % 31.0000 55.00 % 35.0000 75.00 %

63,364.00 22,484.00 63,364.00 22,484.00 71,540.00 30,660.00
20.0000

40,880.00

35.0000
170 FLEXIBLE GUIDE POST FOR STORMWATER BMPS

61.0000 EACH 9.38 % 36.0000 12.50 % 36.0000 12.50 %

2,135.00 183.00 2,196.00 244.00 2,196.00 244.00
32.0000
1,952.00

20.0000
171 SNOW POLE

1529.0000 EACH -25.93 % 20.0000 -25.93 % 25.0000 -7.41 %

30,580.00 -10,703.00 30,580.00 -10,703.00 38,225.00 -3,058.00
27.0000

41,283.00

0.5000
172 PAINT LINE 

4000.0000 L.F. 0.00 % 0.5000 0.00 % 0.6000 20.00 %

2,000.00 0.00 2,000.00 0.00 2,400.00 400.00
0.5000

2,000.00

0.8000
173 GROOVED PAINT LINE

53060.0000 L.F. -60.00 % 0.8100 -59.50 % 0.8000 -60.00 %

42,448.00 -63,672.00 42,978.60 -63,141.40 42,448.00 -63,672.00
2.0000

106,120.00

1.6500
174 GROOVED PLASTIC SPLATTER LINE

46970.0000 L.F. -34.00 % 1.6700 -33.20 % 1.6000 -36.00 %

77,500.50 -39,924.50 78,439.90 -38,985.10 75,152.00 -42,273.00
2.5000

117,425.00

35.0000
175 PAINTED STOP LINE 

14.0000 L.F. 191.67 % 35.3600 194.67 % 20.0000 66.67 %

490.00 322.00 495.04 327.04 280.00 112.00
12.0000
168.00

35.0000
176 PLASTIC DRAINAGE MARKING 

158.0000 EACH 16.67 % 35.3600 17.87 % 40.0000 33.33 %

5,530.00 790.00 5,586.88 846.88 6,320.00 1,580.00
30.0000
4,740.00

1,550.0000
177 CONCRETE RUMBLE STRIP

8.0000 MI. -22.50 % 2,000.0000 0.00 % 6,500.0000 225.00 %

12,400.00 -3,600.00 16,000.00 0.00 52,000.00 36,000.00
2,000.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,115.0000
178 SHOULDER RUMBLE STRIP TYPE 1

1.7000 MI. 50.00 % 1,500.0000 6.38 % 5,500.0000 290.07 %

3,595.50 1,198.50 2,550.00 153.00 9,350.00 6,953.00
1,410.0000
2,397.00

3,500.0000
179 RECESSED PAVEMENT MARKER 

11.0400 HUND 148.23 % 3,535.7100 150.76 % 3,300.0000 134.04 %

38,640.00 23,073.60 39,034.24 23,467.84 36,432.00 20,865.60
1,410.0000
15,566.40

180 PERMANENT SIGNING 
L.S. 118.95 % 96.43 % 292.86 %

61,305.00 33,305.00 55,000.00 27,000.00 110,000.00 82,000.0028,000.00

0.7500
181 TEMPORARY PAVEMENT MARKING-LONG DURATION 

576630.0000 L.F. 294.74 % 0.7500 294.74 % 0.4000 110.53 %

432,472.50 322,912.80 432,472.50 322,912.80 230,652.00 121,092.30
0.1900

109,559.70
182 SIGN BRIDGE NO. 1

L.S. 11.42 % -23.47 % 2.04 %

218,386.00 22,386.00 150,000.00 -46,000.00 200,000.00 4,000.00196,000.00
183 SIGN BRIDGE NO. 2

L.S. 18.02 % -36.87 % -9.09 %

233,674.00 35,674.00 125,000.00 -73,000.00 180,000.00 -18,000.00198,000.00
184 SIGN BRIDGE NO. 3

L.S. 11.38 % -35.57 % -12.37 %

216,080.00 22,080.00 125,000.00 -69,000.00 170,000.00 -24,000.00194,000.00
185 SIGN BRIDGE NO. 4

L.S. 12.99 % -33.16 % -9.09 %

211,286.00 24,286.00 125,000.00 -62,000.00 170,000.00 -17,000.00187,000.00

0.0000
186 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
187 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

188 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 29.69 % 38.89 % 38.89 %

93,378.00 21,378.00 100,000.00 28,000.00 100,000.00 28,000.0072,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
189 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 31.66 % 33.33 % 33.33 %

98,746.00 23,746.00 100,000.00 25,000.00 100,000.00 25,000.0075,000.00
190 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 155.46 % 56.25 % 71.88 %

81,746.00 49,746.00 50,000.00 18,000.00 55,000.00 23,000.0032,000.00
191 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 29.69 % -30.56 % 4.17 %

93,378.00 21,378.00 50,000.00 -22,000.00 75,000.00 3,000.0072,000.00
192 ILLUMINATION SYSTEM 

L.S. -10.59 % -22.18 % -1.85 %

1,148,874.00 -136,126.00 1,000,000.00 -285,000.00 1,261,200.00 -23,800.001,285,000.00
193 ITS - DATA STATION 1

L.S. -50.00 % -74.29 % -77.14 %

3,500.00 -3,500.00 1,800.00 -5,200.00 1,600.00 -5,400.007,000.00
194 ITS - DATA STATION 2

L.S. -50.00 % -74.29 % -77.14 %

3,500.00 -3,500.00 1,800.00 -5,200.00 1,600.00 -5,400.007,000.00
195 ITS - DATA STATION 3

L.S. -50.00 % -72.86 % -77.14 %

3,500.00 -3,500.00 1,900.00 -5,100.00 1,600.00 -5,400.007,000.00
196 ITS - FIBER COMMUNICATION SYSTEM

L.S. -32.89 % 51.52 % 66.67 %

221,454.00 -108,546.00 500,000.00 170,000.00 550,000.00 220,000.00330,000.00
197 ITS - CCTV SYSTEM 1

L.S. -16.58 % -10.00 % -32.50 %

16,685.00 -3,315.00 18,000.00 -2,000.00 13,500.00 -6,500.0020,000.00
198 ITS - CCTV SYSTEM 2

L.S. -33.26 % -28.00 % -40.00 %

16,685.00 -8,315.00 18,000.00 -7,000.00 15,000.00 -10,000.0025,000.00
199 ITS - CCTV SYSTEM 3

L.S. -2.90 % -14.67 % -25.33 %

36,411.00 -1,089.00 32,000.00 -5,500.00 28,000.00 -9,500.0037,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
200 ITS - CCTV SYSTEM 4

L.S. -0.30 % -23.33 % -16.67 %

29,911.00 -89.00 23,000.00 -7,000.00 25,000.00 -5,000.0030,000.00
201 ITS - CCTV SYSTEM 5

L.S. -20.24 % -14.67 % -25.33 %

29,911.00 -7,589.00 32,000.00 -5,500.00 28,000.00 -9,500.0037,500.00
202 ITS - CCTV SYSTEM 6

L.S. -33.26 % -28.00 % -36.00 %

16,685.00 -8,315.00 18,000.00 -7,000.00 16,000.00 -9,000.0025,000.00
203 ITS - CCTV SYSTEM 7

L.S. -40.00 % 10.00 % -70.00 %

6,000.00 -4,000.00 11,000.00 1,000.00 3,000.00 -7,000.0010,000.00
204 ITS - WILDLIFE CAMERA SYSTEM 1

L.S. 33.33 % 166.67 % 11.11 %

6,000.00 1,500.00 12,000.00 7,500.00 5,000.00 500.004,500.00
205 ITS - WILDLIFE CAMERA SYSTEM 2

L.S. 33.33 % 60.00 % 44.44 %

6,000.00 1,500.00 7,200.00 2,700.00 6,500.00 2,000.004,500.00
206 ITS - WILDLIFE CAMERA SYSTEM 3

L.S. 33.33 % 60.00 % 233.33 %

6,000.00 1,500.00 7,200.00 2,700.00 15,000.00 10,500.004,500.00
207 ITS - WILDLIFE CAMERA SYSTEM 4

L.S. 33.33 % 60.00 % 366.67 %

6,000.00 1,500.00 7,200.00 2,700.00 21,000.00 16,500.004,500.00
208 ITS - WILDLIFE CAMERA SYSTEM 5

L.S. 33.33 % 60.00 % 277.78 %

6,000.00 1,500.00 7,200.00 2,700.00 17,000.00 12,500.004,500.00
209 ITS - WILDLIFE CAMERA SYSTEM 6

L.S. 33.33 % 60.00 % 300.00 %

6,000.00 1,500.00 7,200.00 2,700.00 18,000.00 13,500.004,500.00
210 ITS - WILDLIFE CAMERA SYSTEM 7

L.S. -41.10 % -55.81 % -58.14 %

25,326.00 -17,674.00 19,000.00 -24,000.00 18,000.00 -25,000.0043,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015
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03/18/2015
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
211 ITS - WILDLIFE CAMERA SYSTEM 8

L.S. -37.25 % -63.33 % -50.00 %

18,826.00 -11,174.00 11,000.00 -19,000.00 15,000.00 -15,000.0030,000.00
212 ITS - VMS LOCATION 1

L.S. -38.92 % -33.33 % -40.83 %

73,300.00 -46,700.00 80,000.00 -40,000.00 71,000.00 -49,000.00120,000.00
213 ITS - VMS LOCATION 2

L.S. -60.50 % -12.50 % -20.00 %

15,800.00 -24,200.00 35,000.00 -5,000.00 32,000.00 -8,000.0040,000.00
214 ITS - VMS LOCATION 3

L.S. -41.50 % -47.78 % -42.78 %

105,300.00 -74,700.00 94,000.00 -86,000.00 103,000.00 -77,000.00180,000.00
215 ITS - VMS LOCATION 4

L.S. -38.92 % -21.67 % -41.67 %

73,300.00 -46,700.00 94,000.00 -26,000.00 70,000.00 -50,000.00120,000.00
216 ITS - VMS LOCATION 5

L.S. -29.80 % -37.33 % -23.33 %

105,300.00 -44,700.00 94,000.00 -56,000.00 115,000.00 -35,000.00150,000.00
217 ITS - VMS LOCATION 6

L.S. -38.92 % -21.67 % -41.67 %

73,300.00 -46,700.00 94,000.00 -26,000.00 70,000.00 -50,000.00120,000.00
218 ITS - VMS LOCATION 7

L.S. -38.92 % -21.67 % -41.67 %

73,300.00 -46,700.00 94,000.00 -26,000.00 70,000.00 -50,000.00120,000.00
219 ITS - VMS LOCATION 8

L.S. -29.80 % -37.33 % -31.33 %

105,300.00 -44,700.00 94,000.00 -56,000.00 103,000.00 -47,000.00150,000.00
220 ITS - VMS LOCATION 9

L.S. -38.92 % -33.33 % -41.67 %

73,300.00 -46,700.00 80,000.00 -40,000.00 70,000.00 -50,000.00120,000.00
221 ITS - VMS LOCATION 10

L.S. -38.92 % -33.33 % -39.17 %

73,300.00 -46,700.00 80,000.00 -40,000.00 73,000.00 -47,000.00120,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
222 ITS - VMS LOCATION 11

L.S. -29.80 % -23.33 % -32.00 %

105,300.00 -44,700.00 115,000.00 -35,000.00 102,000.00 -48,000.00150,000.00
223 ITS - VMS LOCATION 12

L.S. -38.92 % -33.33 % -41.67 %

73,300.00 -46,700.00 80,000.00 -40,000.00 70,000.00 -50,000.00120,000.00
224 ITS - RWIS

L.S. -60.00 % -50.00 % -50.00 %

8,000.00 -12,000.00 10,000.00 -10,000.00 10,000.00 -10,000.0020,000.00
225 ITS - EQUIPMENT HUT 1

L.S. 135.79 % 110.53 % 26.32 %

67,200.00 38,700.00 60,000.00 31,500.00 36,000.00 7,500.0028,500.00
226 ITS - EQUIPMENT HUT 2

L.S. 145.67 % 100.00 % 33.33 %

73,700.00 43,700.00 60,000.00 30,000.00 40,000.00 10,000.0030,000.00
227 ITS - EQUIPMENT HUT 3

L.S. 135.79 % 110.53 % 26.32 %

67,200.00 38,700.00 60,000.00 31,500.00 36,000.00 7,500.0028,500.00
228 ITS - EQUIPMENT HUT 4

L.S. 135.79 % 110.53 % 26.32 %

67,200.00 38,700.00 60,000.00 31,500.00 36,000.00 7,500.0028,500.00
229 ITS - EQUIPMENT HUT 5

L.S. 135.79 % 110.53 % 26.32 %

67,200.00 38,700.00 60,000.00 31,500.00 36,000.00 7,500.0028,500.00
230 ITS - RWIS REMOVAL

L.S. -22.00 % -55.00 % -40.00 %

7,800.00 -2,200.00 4,500.00 -5,500.00 6,000.00 -4,000.0010,000.00

20.0000
231 UTILITY TRENCH

10780.0000 L.F. -56.52 % 22.0000 -52.17 % 72.0000 56.52 %

215,600.00 -280,280.00 237,160.00 -258,720.00 776,160.00 280,280.00
46.0000

495,880.00

2,500.0000
232 ELECTRICAL VAULT TYPE 5106

17.0000 EACH 400.00 % 650.0000 30.00 % 10,000.0000 1,900.00 %

42,500.00 34,000.00 11,050.00 2,550.00 170,000.00 161,500.00
500.0000
8,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90

KEECHELUS DAM TO STAMPEDE PASS PHASE
2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,000.0000
233 ELECTRICAL VAULT TYPE 575

17.0000 EACH 300.00 % 1,300.0000 160.00 % 6,700.0000 1,240.00 %

34,000.00 25,500.00 22,100.00 13,600.00 113,900.00 105,400.00
500.0000
8,500.00

2,000.0000
234 ELECTRICAL VAULT TYPE TUT

5.0000 EACH 300.00 % 500.0000 0.00 % 6,000.0000 1,100.00 %

10,000.00 7,500.00 2,500.00 0.00 30,000.00 27,500.00
500.0000
2,500.00

3.0000
235 CONDUIT PIPE 2 IN. DIAM. 

7382.0000 L.F. -70.00 % 6.5000 -35.00 % 12.0000 20.00 %

22,146.00 -51,674.00 47,983.00 -25,837.00 88,584.00 14,764.00
10.0000

73,820.00

5.0000
236 CONDUIT PIPE 3 IN. DIAM. 

320.0000 L.F. -50.00 % 13.0000 30.00 % 25.0000 150.00 %

1,600.00 -1,600.00 4,160.00 960.00 8,000.00 4,800.00
10.0000
3,200.00

2.1000
237 SEQUENTIAL ARROW SIGN 

16480.0000 HR  -10.64 % 3.3000 40.43 % 0.0100 -99.57 %

34,608.00 -4,120.00 54,384.00 15,656.00 164.80 -38,563.20
2.3500

38,728.00

4.5000
238 PORTABLE CHANGEABLE MESSAGE SIGN 

28240.0000 HR  139.36 % 3.3000 75.53 % 6.0000 219.15 %

127,080.00 73,988.80 93,192.00 40,100.80 169,440.00 116,348.80
1.8800

53,091.20
239 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 122.82 % -52.59 % 137.04 %

235,000.00 129,534.00 50,000.00 -55,466.00 250,000.00 144,534.00105,466.00

50.0000
240 FLAGGERS 

8240.0000 HR  25.00 % 48.0000 20.00 % 0.0100 -99.98 %

412,000.00 82,400.00 395,520.00 65,920.00 82.40 -329,517.60
40.0000

329,600.00

50.0000
241 OTHER TRAFFIC CONTROL LABOR 

49400.0000 HR  25.00 % 53.0000 32.50 % 0.0100 -99.98 %

2,470,000.00 494,000.00 2,618,200.00 642,200.00 494.00 1,975,506.00
40.0000

1,976,000.00
242 TRAFFIC CONTROL SUPERVISOR 

L.S. 54.28 % -69.63 % -100.00 %

635,000.00 223,400.00 125,000.00 -286,600.00 0.01 -411,599.99411,600.00

20.0000
243 CONSTRUCTION SIGNS CLASS A 

700.0000 S.F. 0.00 % 33.0000 65.00 % 15.0000 -25.00 %

14,000.00 0.00 23,100.00 9,100.00 10,500.00 -3,500.00
20.0000

14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
VERSION NO :3 WORK ORDER# : XL4134
HWY :SR 090
TITLE :I-90
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2A - ADD LANES / BUILD WILDLIFE BRIDGES
14Y015

PROJECT :
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MEAS
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03/18/2015
11:09

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
SUITE 501
SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.2500
244 TEMPORARY GLARE SCREEN

25060.0000 L.F. 54.26 % 7.0000 48.94 % 9.0000 91.49 %

181,685.00 63,903.00 175,420.00 57,638.00 225,540.00 107,758.00
4.7000

117,782.00

OTHER ITEMS
245 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

75,000.00 0.00 75,000.00 0.00 75,000.00 0.0075,000.00

5,000.0000
246 SCHEDULE UPDATE 

30.0000 EACH 0.00 % 5,000.0000 0.00 % 5,000.0000 0.00 %

150,000.00 0.00 150,000.00 0.00 150,000.00 0.00
5,000.0000
150,000.00

10.0000
247 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

7340.0000 C.Y. 32.98 % 7.0000 -6.91 % 40.0000 431.91 %

73,400.00 18,203.20 51,380.00 -3,816.80 293,600.00 238,403.20
7.5200

55,196.80

0.5000
248 SHORING OR EXTRA EXCAVATION CLASS B 

34070.0000 S.F. 0.00 % 4.0000 700.00 % 0.0100 -98.00 %

17,035.00 0.00 136,280.00 119,245.00 340.70 -16,694.30
0.5000

17,035.00

50.0000
249 GRAVEL BACKFILL FOR DRAIN 

245.0000 C.Y. 78.57 % 44.0000 57.14 % 70.0000 150.00 %

12,250.00 5,390.00 10,780.00 3,920.00 17,150.00 10,290.00
28.0000
6,860.00

30.0000
250 AGGREGATE FOR GRAVEL BASE

231.0000 C.Y. 7.14 % 43.0000 53.57 % 100.0000 257.14 %

6,930.00 462.00 9,933.00 3,465.00 23,100.00 16,632.00
28.0000
6,468.00

125.0000
251 CONTROLLED DENSITY FILL 

230.0000 C.Y. -13.79 % 200.0000 37.93 % 200.0000 37.93 %

28,750.00 -4,600.00 46,000.00 12,650.00 46,000.00 12,650.00
145.0000
33,350.00

300.0000
252 PLUGGING EXISTING PIPE 

25.0000 EACH 6.38 % 360.0000 27.66 % 700.0000 148.23 %

7,500.00 450.00 9,000.00 1,950.00 17,500.00 10,450.00
282.0000
7,050.00

253 STRUCTURE SURVEYING 
L.S. 62.50 % 50.00 % 25.00 %

325,000.00 125,000.00 300,000.00 100,000.00 250,000.00 50,000.00200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14Y015 REVISION NO : BIDS OPENED ON : Apr  1 2015 
CONTRACT NO :008715 REGION NO : 5 AWARDED ON : Apr 20 2015 
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14Y015
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SCARSELLA BROS., INC.

------- 4TH BIDDER -------
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AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

WALSH CONSTRUCTION CO II LLC KIEWIT INFRASTRUCTURE WEST CO.
16400 SOUTHCENTER PARKWAY 2200 COLUMBIA HOUSE BLVD
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SEATTLE   WA  981883302 VANCOUVER   WA  986617753
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
254 ROADWAY SURVEYING 

L.S. -40.00 % -40.00 % 40.00 %

150,000.00 -100,000.00 150,000.00 -100,000.00 350,000.00 100,000.00250,000.00

6.0000
255 CABLE NET SLOPE PROTECTION

30000.0000 S.F. -8.81 % 6.0000 -8.81 % 6.0000 -8.81 %

180,000.00 -17,400.00 180,000.00 -17,400.00 180,000.00 -17,400.00
6.5800

197,400.00

6.7800
256 WIRE FENCE TYPE 2 

3305.0000 L.F. 35.60 % 7.0000 40.00 % 7.0000 40.00 %

22,407.90 5,882.90 23,135.00 6,610.00 23,135.00 6,610.00
5.0000

16,525.00

10,000.0000
257 MODIFIED GATE

1.0000 EACH 566.67 % 1,000.0000 -33.33 % 15,000.0000 900.00 %

10,000.00 8,500.00 1,000.00 -500.00 15,000.00 13,500.00
1,500.0000
1,500.00

400.0000
258 ADJUST INLET 

2.0000 EACH -80.00 % 1,400.0000 -30.00 % 3,000.0000 50.00 %

800.00 -3,200.00 2,800.00 -1,200.00 6,000.00 2,000.00
2,000.0000
4,000.00

259 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
260 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
261 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
262 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,012,200.00 1,012,200.00 1,012,200.001,012,200.00
263 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
264 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
265 CONFIRMATION SCALE 

L.S. -60.00 % 700.00 % 566.67 %

6,000.00 -9,000.00 120,000.00 105,000.00 100,000.00 85,000.0015,000.00
266 SPCC PLAN 

L.S. 200.00 % 100.00 % 300.00 %

15,000.00 10,000.00 10,000.00 5,000.00 20,000.00 15,000.005,000.00

3.0000
267 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

2390.0000 S.Y. 59.57 % 1.0000 -46.81 % 2.5000 32.98 %

7,170.00 2,676.80 2,390.00 -2,103.20 5,975.00 1,481.80
1.8800

4,493.20

3.0000
268 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

1840.0000 S.Y. 59.57 % 1.0000 -46.81 % 2.5000 32.98 %

5,520.00 2,060.80 1,840.00 -1,619.20 4,600.00 1,140.80
1.8800

3,459.20

22.5000
269 GEOSYNTHETIC RETAINING WALL 

13799.0000 S.F. 59.57 % 50.0000 254.61 % 35.0000 148.23 %

310,477.50 115,911.60 689,950.00 495,384.10 482,965.00 288,399.10
14.1000

194,565.90

36.5000
270 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

7060.0000 C.Y. 94.15 % 50.0000 165.96 % 60.0000 219.15 %

257,690.00 124,962.00 353,000.00 220,272.00 423,600.00 290,872.00
18.8000

132,728.00

100.0000
271 ROCK BOLT 

430.0000 L.F. 17.65 % 76.0000 -10.59 % 80.0000 -5.88 %

43,000.00 6,450.00 32,680.00 -3,870.00 34,400.00 -2,150.00
85.0000

36,550.00

100.0000
272 ROCK DOWEL TYPE 1

745.0000 L.F. 19.05 % 25.0000 -70.24 % 80.0000 -4.76 %

74,500.00 11,920.00 18,625.00 -43,955.00 59,600.00 -2,980.00
84.0000

62,580.00
273 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

1.5000
274 GEOMEMBRANE

31660.0000 S.F. 50.00 % 1.2000 20.00 % 1.7000 70.00 %

47,490.00 15,830.00 37,992.00 6,332.00 53,822.00 22,162.00
1.0000

31,660.00
275 CONEX BARRIER SYSTEM

L.S. -90.00 % -93.33 % -76.67 %

15,000.00 -135,000.00 10,000.00 -140,000.00 35,000.00 -115,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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OTHER ITEMS

12,500.0000
276 CLEARING AND GRUBBING - SITE SUNSET HIGHWAY 

0.9000 ACRE 150.00 % 17,000.0000 240.00 % 20,000.0000 300.00 %

11,250.00 6,750.00 15,300.00 10,800.00 18,000.00 13,500.00
5,000.0000
4,500.00

277 DRAINAGE MAINTENANCE
L.S. -50.00 % -80.00 % -92.00 %

250,000.00 -250,000.00 100,000.00 -400,000.00 40,000.00 -460,000.00500,000.00

36.5000
278 GRAVEL BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

11200.0000 C.Y. 94.15 % 24.0000 27.66 % 58.0000 208.51 %

408,800.00 198,240.00 268,800.00 58,240.00 649,600.00 439,040.00
18.8000

210,560.00

2.7000
279 ANCHOR TYPE 2

38904.0000 LB. 80.00 % 5.0000 233.33 % 4.0000 166.67 %

105,040.80 46,684.80 194,520.00 136,164.00 155,616.00 97,260.00
1.5000

58,356.00

2.8500
280 ANCHOR TYPE 3

27861.0000 LB. 90.00 % 5.0000 233.33 % 5.0000 233.33 %

79,403.85 37,612.35 139,305.00 97,513.50 139,305.00 97,513.50
1.5000

41,791.50

500.0000
281 BRUSH PILE

10.0000 EACH -9.09 % 2,100.0000 281.82 % 1,000.0000 81.82 %

5,000.00 -500.00 21,000.00 15,500.00 10,000.00 4,500.00
550.0000
5,500.00

$84,614,029.51 23.37% $90,324,160.81 31.70% $106,489,601.37 55.27%$68,584,834.08CONTRACT TOTAL

$106,489,601.37$84,614,029.51 $90,324,160.81BASE TOTAL 23.37% 31.70% 55.27%$68,584,834.08


